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TENDER FOR                             : CONSTRUCTION OF PROPOSED BUILDING FOR 
KARNATAKA STATE SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED  AT No.41/B-2,466 
INDUSTRIAL SUBARB 2ndSTAGE, KHILLE 
MOHALLA,VISHWESHWARA NAGARA 
MYSURU. 

 

   TENDER REFERENCE NO      :KSSFCL/BC/MYS/01/2025 

CORRIGENDUM NO : KSSFCL/BC/MYS/02/2025 

   NOTICE TYPE                           :  SHORT TERM TENDER 

   AUTHORITY TYPE                     :  Managing Director, 
       KARNATAKA STATE SOUHARDA  
                                                     FEDERAL CO-OPERATIVE LIMITED,  

No.68, 1st Floor, E Main Rd, Margosa Road,  

Malleswaram, Bengaluru-560 055 
 
DATE, TIME, PLACE OF   :16/06/2025, 4 PM 
PRE BID MEETING        No.68, 1st Floor, E Main Rd, Margosa Road,  

Malleswaram,Bengaluru-560 055 

   COST OF TENDER DOCUMENTS   :  Rs.2500/- 
 
LAST DATE FOR SUBMISSION:  26.06.2025 at 5:00 pm  
    OF TENDERS 
SEALED TENDERS TO BESUBMITTED AT    :KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED,  
No.68, 1st Floor, E Main Rd,Margosa Road, Malleswaram,Bengaluru-560 055 
 
DATE OF OPENING OF TECHNICAL BID: 27/06/2025,11:30 AM 
 
 EARNEST MONEY DEPOSIT                 : 2.34 Lakhs + GST 
  
 ESTIMATED CONSTRUCTIONAMOUNT: Rs.2,34,00,000/- (Two Crore Thirty Four 
Lakhs) 
 
PERIOD OF COMPLETION:12 Months (including Raining season) 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

NOTICE INVITING TENDERS 
 

KARNATAKA STATE SOUHARDA FEDERAL COOPERATIVE LIMITED, 
KARNATAKA STATE, MARGOSA ROAD, MALLESHWARAM, BENGALURU, invites 
sealed bids from eligible & experienced Firms/Companies in a “TWO BID CONCEPT( 
TECHNICAL AND FINANCIAL)” for the work of “Construction of building 
forSOUHARDA FEDERAL COOPERATIVE LIMITED on siteAT No.41/B-2,466 
INDUSTRIAL SUBARB 1st STAGE, KHILLE MOHALLA, MYSURU”comprising of 
Civil, Electrical, Plumbing, Sanitary and Water supply worksincluding obtaining service 
connections and electrical load.   
 

1) Details of the Tender :  
 
Estimated cost of the works Approx.Rs.2,34,00,000/- (Two Crore Thirty Four 

Lakhs Rupees only) 
Earnest Money deposit  Rs.2,34,000/- (Two Lakh Thirty Four Thousand 

Rupees only) 
Period of  completion  12 months  

( Twelve months from the Date of issue of 
Work Order )  

Date of Pre bid meeting  16/06/2025at 4 pm 
AtKarnataka State Souharda Federal 
Cooperative Limited, No.68, 1st Floor, E 
Main Rd, Margosa Road, Malleswaram, 
Bengaluru-560 055. 
 

Cost of Tender documents  
( Hard copy ) 
 

Rs.2,500/-  
(Rupees Two thousand Five Hundred only)  
+ GST 

Issue of Tender documents 
( hard copy ) 

Upto 25.06.2025  
during  Office hours10:00 Am to 5:30 Pm at  
Karnataka State Souharda Federal 
CooperativeLimited, No.68, 1st Floor, E 
Main Rd, Margosa Road, Malleswaram, 
Bengaluru-560 055. 
 

Tender documents  
( soft copy )  

Can be downloaded from  Karnataka State 
Souharda Federal Cooperative ltd., web 
sitewww.souharda.coop 

Last date and time for submission 
ofthe tender  

26/06/2025, upto 5 pm at Head Office KSSFCL 

Date and time of Opening  
of the Tenders  - Technical bids   

27/06/2025 , 11:30 am 

Date and time of Opening  
of the Tenders  - Financial bids   

Date will be informed to  
Eligible contractors of Technical Bid 
through email 
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2) Eligibility  Criteria : Contractors who fulfill the following requirements are  
eligible to apply  :   

 
Sl 
No 

                           Criteria Documents Required 
 

 
1 

The contractor should be registered with 
CPWD or State PWD or MES or Railways 
or  such other Government organizations or   
Registered in Public sector units or  Public 
sector Bank’s or Financial institutions as 
Civil works contractor Or Private agency 
who has executed prestigious projects with 
ample of experience in construction 

A copy of valid registration 
certificate from respective 
authorities. 
 
Experience certificates and 
project completion certificates 
issued by the clients mentioning 
the project cost  

 
 

 
2 

The Contractor should have minimum of 03 
(Three) yearsof experience in the field as 
on 31.03.2025 

Appropriate documents such as, 
work completion certificate 
prescribing that the project was 
completed  as per the scheduled 
time limit, the workmanship and 
quality of work is satisfactory. 
Work completion certificate shall 
be submitted for about 5 major 
projects whose project cost is 
above one crore. 

 
3 

Bidder should have a minimum of 
Rs.2.0(two) Crore annual average turnover 
per year during last three financial years. 
i.e. 2022-23, 2023-24, 2024-25 from the 
construction related business. If 2024-25 
balance sheet is not available then 2023-
2024can be submitted & the same will be 
considered. 

Audited balance sheet and P&L 
account for years mentioned and 
certificate from the Charted 
Accountant. 
 
 

 
 
4 

 
The Tenderer should have executed any of 
the following construction work in a Single 
contract during the last Five (5) years  
ending with 31.03.2025 for at least, 
 
One (1) similar work costing  Rs.2.00 
crores. 
                             OR 
Two (2) similar works each costing Rs.1.25 
crores. 
                               OR. 
Three (3 )similar works each 
costingRs.1.00 crores. 
 
Similar work refers to construction of 
Office / Residential / Institutional 

 
Order copies and satisfactory 
completion certificates clearly 
indicating the cost & nature of 
work executed, date of 
commencement & completion 
issued by the Clients. 
 
Note: The amount of works 
executed during previous years 
shall be increased by 5 % every 
year from the date of actual 
completion to bring it to the 
present value. 
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buildings 

 
Sl 
No 

Criteria Documents Required 
 

 
5 

 
The contractor must have valid Goods & 
Service tax (GST) registration, PAN 
number. 

 
Copy of the GST registration 
certificate and copy of PAN card. 
 

 
Tenders documents can  be  collected on payment  of  stipulated cost between the dates 
mentioned in the Notice Inviting  Offer (NIO) during the working hours every day except 
on  Sundays  and Public Holidays,at the office of Karnataka State Souharda Federal 
Cooperative Limited, No.68, 1st Floor, E Main Rd, Margosa Road, Malleswaram, 
Bengaluru-560055. 
 

3) The Submission fee to submit the  tender documents shall be paid by way of Demand 
Draft/Cash/NEFT/IMPS Onlyfor Rs.2,500/-  ( Two Thousand Five Hundred Only )of 
a Scheduled commercial Bank issued in favour of  KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED, payable at  Bangalore. 

 
4) Tender documents can be downloaded from the Karnataka State Souharda Federal 

Cooperative ltd.,web site (www.souharda.coop). The Tender documents shall   be printed 
with font size of 12 in A-4 size paper and neatly bounded ( hard bound/ spiral bound ) in 
two separate books  (i.e. Technical bid and Financial bid) and submitted as detailed in 
clause 10 below.The tenderers can also avail the hard copy of the tender document at 
the office of the KSSFCL.However, the tender submission fee shall be paid during the 
collection of hard copy by the tenderer. 

 
 

5) Tender documents consists two portions.Portion One is TECHNICAL BID:comprising 
Notice Inviting the Offer ( NIO ), Eligibility criteria, General rules and Directions to 
Tenderers, Schedules  A to F, Conditions of contract, Clauses of Contract, Special 
conditions, Technical specifications, Safety code, Model rules for protection of Health & 
sanitary arrangements,List of preferred  makes,Annexures 1 to 19,Tender Drawings. 
Second portion is FINANCIAL BID: Comprising onlySCHEDULE A: Schedule of 
Quantitiesand Rates (SOR). 

 
6) Tenders shall be on prescribed Form for item rate tenders as issued by the Karnataka State 

Souharda Federal CooperativeLimited. 
 

 
7) The time allowed for carrying out the work will be 12 (Twelwe) months from the, 

fifteenth day after the date of written orders to commence the work or from the first date of 
handing over of the site, whichever is later. 

 
8) The site for the work is available. 

 
9) Nature of the document: TWO BID CONCEPT. This Tender document comprises of the 

following: 
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A. TECHNICAL BID: (first envelope) consisting of following should be 

hardbound/spiral bound and submitted as in Sl. No. 10 below in a separate envelope- 
a) Form DD/Receipt 
b) EMD – Earnest Money  Deposit in the form of DD/NEFT/IMPS only & 

Payment proof to be added. 
c) Notice inviting tender (NIT). 
d) General Rules & directions to contractor. 
e) Schedules. 
f) Conditions of contract.  
g) Clauses of contract. 
h) Special conditions 
i) Safety code. 
j) Model rules for protection of health and sanitary arrangements forworkers 

employed by contractors. 
k) Technical specifications for electrical works. 
l) Preferred makes/brand of materials 
m) Annexures. 
n) Integrity pact.  
o) Tender Drawings. 

 
B.FINANCIAL BID (second envelope): SCHEDULE-A i.e.Schedule of quantities &Rates 

(SOR).Financial bid should be hardbound/spiral bound and submitted in separate envelop 
as in Sl. No. 10 below. 

 
10) Submission and opening of Tenders :  

 
a) Tenders on prescribed form should be placed in two envelops one sealed envelop 

consisting of  “Technical bid”  duly superscribed as “Technical bid”  and  other 
sealed envelope consisting  “Financial bid”duly superscribed  as “Financial Bid” and  
both envelopes shall be kept in one bigger sealed single envelope, with the name of 
work, Name of Tenderer  and  due date  written   on   the envelopes.  
 

Sealed Tenders shall be addressed& submitted atKarnataka State Souharda Federal 
CooperativeLimited, No.68, 1st Floor, E Main Rd, Margosa Road, Malleswaram, 
Bengaluru-560 055. 

 
b) Sealed Tenders shall be dropped in the TENDER BOXkept at the above said 

addressor before26.06.2025.( up to 5 P.M) 
 
c) The first part of tenders i.e. Technical bid will be opened on 27.06.2025, 11:30 am.If 

last day of submission of tender is declared a holiday under NI Act by the 
Government subsequent to issuance of tender the next working day will be deemed 
to be the last day for submission of the tender. 

 
d) The Financial bid of only the qualified /shortlisted applicants will be opened on a 

pre-notified time & date, under intimation to such qualified / shortlisted applicants. 
 

11) The tender shall be accompanied by earnest money deposit of Rs.Two Lakh Thirty Four 
Thousand Rupees onlyby way of Demand Draft/NEFT/IMPS of a Scheduled commercial 
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Bank issued in favorofKARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED, payable atBangalore. EMD shall be submitted in the 
Technical bid only.  

 
No interest shall be allowed on the Earnest Money.  Tenders without Earnest Money shall 
be summarily rejected. 
 
NOTE:- Valid Proof to be submitted for Payment done through NEFT/IMPS.  

 
12) Copies of other drawings and documents pertaining to the works will be open forreference 

by the tenderers at the office of the above mentioned Office of the Karnataka State 
Souharda Federal Cooperative ltd., Bengaluru. 

 
13) Tenderers  are  advised  to  inspect and  examine  the  site  and  its surroundings and satisfy 

themselves before submitting their tenders as to  the nature of the ground and sub-soil, the 
form and nature of  the site,  the  means of access to the site, the  accommodation  they  
may require   and  in  general  shall  themselves obtain  all   necessary information as to 
risks, contingencies and other circumstances  which may  influence or affect their tender. A 
tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 
and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 
Submission of a tender by tenderers implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specifications of the 
work to be done, site details and local conditions and other factors bearing on the execution 
of the work. 

 
14) The  tenderer  shall  be  responsible  for  arranging   and maintaining  at his own cost all 

materials, labour, tools and  plants,  water, electricity,  access,  facilities for workers and all  
other  services required for executing the work unless otherwise specifically provided for  
in the contract documents.  

 
15) KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 

LIMITEDreserves to itself the right of accepting the whole or any part of the tender and 
the tenderer   shall be bound to perform the same at the rates quoted. 

 
16) The tender for the works shall remain open for acceptance for aperiod of30 days from the 

date of opening of tenders. If  any tenderer  withdraws  his tender before the said period  or  
makes  any modifications in the terms and conditions of the tender which are  not 
acceptable to theKARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED, then the SOUHARDA FEDERAL CO-OPERATIVE LIMITEDshall, 
without prejudice to  any other  right  or remedy, be at liberty to forfeit  full value  of the 
earnest money as aforesaid. 

 
17) This Notice Inviting Tender shall form a part of the contract document. The successful 

Tenderer/contractor, on acceptance of histender by the Accepting Authority, shall, enter in 
to an agreement within 15 days from thedate of acceptance letter.  

 
18) KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED does 

not bind itself to accept the lowest or any other tender, and reserves to itself the authority 
to reject any or all of the tenders received without the assignment of a reason.  All tenders 
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in which any of the prescribed conditions are not fulfilled or new conditions are stipulated 
by the tenderer or are incomplete in any respect are liable to be rejected. 

 
19) Canvassing  whether directly or indirectly,  in  connection  with tenders  is strictly  

prohibited and the  tenders  submitted  by  the contractors who resort to canvassing will be 
liable to rejection. 

 
20) Pre bid querries and clarification to Tender :The tenderer should carefully examine and 

understand the specifications, terms and conditions of the Tender and may seek clarifications, if required. The 
tenderer in all such cases seek clarification in writing in a word document (.doc) in the same serial order of 
that of the Tender by mentioning the relevant page number and clause number of the Tender.The soft copy of 
the pre-bid queries should be sent by E Mail to md@souharda.coopThe pre-bid query should be in the 
following format. 

 
 

Sl 
No 

Page 
No 

Tender 
Clause No 

Tender Clause Query 

     
All communications regarding points requiring clarifications and any doubts shall be given 
in writing to the Managing Director,KARNATAKA STATE SOUHARDA FEDERAL 
CO-OPERATIVE LIMITEDby   the   intending   tenderers  before 5:00 PM on 
23.06.2025 by email tomd@souharda.coop.No oral or individual consultation shall be 
entertained. No queries will be entertained from the tenderers after the pre-bid meeting. 
Drawings related to the project is made available at the office of the KSSFCL for the 
reference of tenderers during pre-bid meeting . 

 

Pre-Bid meeting:A pre-bid meeting of the intending tenderer will be held as scheduled 
below to clarify any point/doubt raised by them in respect of this Tender document: 

Date Time Venue 
16.06.2025 04:00 PM Karnataka State Souharda Federal Cooperative 

Limited, No.68, 1st Floor, E Main Rd, Margosa 
Road, Malleswaram, Bengaluru-560 055. 

 
No separate communication will be sent for this meeting. If the meeting date is declared 
as a holiday under NI Act by the Government subsequent to issuance of RFP, the next 
working day will be deemed to be the pre-bid meeting day. Authorized representatives of 
interested tenderers  shall be present during the scheduled time.  
 
TheKARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
will consolidate all the queries and discussions during the pre-bid meeting and the 
consolidated replies for the queries shall be made available in the Karnataka State 
Souharda Federal Cooperative ltd.,website and no individual correspondence shall be 
made. The replies/clarification of the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITEDin response to the queries raised by the 
bidder/s, and any other clarification/amendments/corrigendum furnished hereof will 
become part and parcel of the Tender  document and it will be binding on the tenderers.   

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a valid 
reason for non-submission of the Tender. In addition, non-reply to any query may not be 
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deemed the version of the Tenderer as reflected in the query has been accepted by the 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED. 

 
20. Amendment to Tender document : 

At any time prior to deadline for submission of Tender, the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED, for any reason, whether, at 
its own initiative or in response to a clarification requested by prospective bidder may 
modify the Tender document by amendment. 

Notification of amendments will be made available on the website (www.souharda.coop) 
and will be binding on all tenderers  and no separate communication will be issued in 
this regard.  

In order to allow prospective tenderers reasonable time in which to take the amendment 
into account in preparing their tender, the KSSFCL, at its discretion, may extend the 
deadline for a reasonable period as decided by the KSSFCL for the submission of tender. 

 

 
21. Brief details of the work :  

Contractor should install a Bore-well at the site on his own cost. On completion of the 
project once the contractor hands over the bore-well in good working condition the 
entire amount incurred for bore-well installation will be reimbursed. ISI  certified 
/marked submersible pump from the reputed make shall installed to the bore-well. While 
handing over the bore-well to KSSFCL, the invoice copy and warranty certificate of the 
pump shall be handed over to the KSSFCL. 

 

22.Definition :  A “ Tenderer / Bidder” is the Firm/ Company  who submits it tender for the 
subject works.  

 

 

     For & On behalf of the 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

 Date :17/06 /2025                                           Managing Director,  
                                                                       Karnataka State Souharda Federal     

            Cooperative Limited, No.68, 1st Floor, E Main Rd,  
Margosa Road, Malleswaram, Bengaluru-560 055. 
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     KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

GENERAL RULES AND DIRECTIONS TO TENDERERS 
 

1. All work proposed for execution by contract will be notified in aform ofInvitation to Tender 
and signed by the Officer inviting tender. 
 
This  form will state the work to be carried out, as well as theKARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED  date for  submitting and opening 
tenders and the time allowed for  carrying out  the work, also the amount of Earnest money to 
be  deposited  with the tender, and the amount of the security deposit to be deposited  by the  
successful tenderers and the percentage, if any, to  be  deducted from bills.  Copies of the 
specification, tender drawings and any other  documents required in connection with the work 
signed  for the purpose of identification by the officer inviting tender shall also be open  for  
inspection  by  the contractor at  the  office  of  officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must  be signed separately  by  each 
partner thereof or in the  event  of  the absence  of any partner, it must be signed on his behalf 
by  a  person holding  a power-of-attorney authorising him to do so, such  power  of attorney 
to be produced with the tender, and it must disclose that the firm  is  duly  registered under 
the Indian Partnership Act  1952  by enclosing a copy of the partnership deed duly certified 
by one partner as true copy. 
 
Tender by Hindu Joint Family (HUF)  firm may be signed by the Kartha orManager or any 
other duly authorised representative followed by the name and designation. 
 

3. Receipts for payments made on account of a work, when executed  by a firm, shall be in the 
name of the firm by one of the partners, or by some other person having due authority to give 
effectual receipts  for the firm. 
 

4. Any person who submits a tender shall fill up the printed prescribed form stating what rate he 
is willing to undertake eachitem of the work. Tenders, which propose any alteration in the  
work specified  in  the same form of invitation to tender, or in  the  time allowed  for  
carrying  out  the  work, or  which contain  any   other conditions of any sort, will be liable to 
rejection.  No single tender shall include more than one work.  Tenders shall have the name 
andnumber of the works to which they refer, written on the envelopes. Modifications to 
specifications, item description, any   clauses, conditions or any provisions whatsoever in the 
tender documents shalllead to disqualification of the tender.   
 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 
items) of two or more contractors is same, then such lowest contractors may be asked to 
submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub-
sections/sub heads as the case may be, but the revised quoted rate of each item of schedule of 
quantity for all sub sections/sub heads should not be higher than their respective original rate 
quoted already at the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offer. 
 
If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 
two or more contractors received in revised offer is again found to be equal, then the lowest 
tender, among such contractors, shall be decided by draw of lots. In case of any such lowest 
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contractor in his revised offer quotes rate of any item more than their respective original rate 
quoted already at the time of submission of tender, then such revised offer shall be treated 
invalid. Such case of revised offer of the lowest contractor or case of refusal to submit 
revised offer by the lowest contractor shall be treated as withdrawalof his tender before 
acceptance and 50% of his earnest money shall be forfeited. In case all the lowest 
contractors those have same tendered amount (as a result of theirquoted rate of individual 
items), refuse to submit revised offers, then tenders are to berecalled after forfeiting 50% of 
EMD of each lowest contractor.Contractor, whose earnest money is forfeited because of 
non-submission of revised offer, orquoting higher revised rate(s) of any item(s) than their 
respective original rate quoted alreadyat the time of submission of his bid shall not be 
allowed to participate in the retenderingprocess of the work. 

 
(a) The rate(s) and/or amount(s) must be quoted in decimal coinage.  Amounts  must be 

quoted in full rupees by ignoring fifty  paise and less and considering more than fifty 
paise as rupee one. 

 (b) In case of illiterate contractors the rates or the amounts should be attested by a witness, 
with a declaration that the contents of the tender documents have been explained to the 
tenderer. 

 
(c) The rate columns should be filled in English figures and English words. 
(d)  The rate and amount columns for alternative items, if any, shall be filled up but amounts 

shall not be added in the total. The amount of alternative items of which quantities are 
not mentioned shall not be filled. 

 
5. The officer inviting tender or his duly authorisedassistant willopen tenders in the presence of 

any intending contractors who may be present at the time, and will enter the amounts of the 
several tenders in a comparative statement in a suitable form. In the  event  of  a tender  being  
accepted for consideration, a receipt for  the earnest money  forwarded therewith shall 
thereupon be given to the contractor who  shall thereupon for the purpose of identification 
sign copies  of the  specifications and other documents mentioned in Rule-I.  In theevent of a 
tender being disqualified and rejected, the earnest moneyforwarded with such unaccepted 
tender shall thereupon be returned to the contractor remitting the same, without any interest. 

6. The Officer inviting tenders shall have the right of rejecting allor any of the tenders and will 
not be bound to accept the lowest or any one tender. 

 
7. The memorandum of work tendered for and the schedule of materialsto be supplied by the 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITEDand their 
issue-rates, shall be filled in and completed in the office of the officer inviting tender before 
thetender form is issued. If a form is issued to an intending  tenderers without  having been so 
filled in and completed, he shall request  the officer to have this done before he completes 
and delivers his tender. 

 
8. The Tenderer  shall  take  all  necessary precautions  to  ensure  that  all confidential 

information which the Tenderer obtains in the course of participating in this  Tender or at any 
time thereafter is not disclosed or used other  than for the purpose of  project   execution 
/scope of work/ deliverables. Tenderer shall suitably  defend,  indemnify   KARNATAKA 
STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITEDfor any loss/damage 
suffered   by  KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED on  account  of  and  to  the  extent   of  any disclosure of such confidential 
information. Confidential information for this purpose refers to such information pertaining 
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to KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
provided to Tenderer  which is marked as confidential and which is not available in the 
Public Domain”. 

 
In case the same item appears more than once in the schedule of work under the same sub 
head or among the different sub heads of works, the lowest rate quoted for that item shall be 
taken for other items also and tender will be evaluated accordingly.    

9. In the case of any tender where unit rate of any item/items appears unrealistic, such tender 
will be considered as unbalanced and in casethe tenderer is unable to provide satisfactory 
explanation  such  a tender is liable to be disqualified and rejectedand/ or the tenderer is 
liable for additional security deposit as demanded by the Employer in the form of Demand 
Draft or Bank guarantee  from scheduled commercial Bank other than Karnataka State 
Souharda Federal Cooperative ltd., valid for contract period / smaller period ( as decided by 
the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED)  in 
the format prescribed by theKarnataka State Souharda Federal Cooperative ltd., 

 
10. In the case of any errors or omissions in the quoted rates, the  rates given in the tender 

marked "Original" shall be taken as correct rates. 
 

11. All rates shall be quoted only on the tender form.  Quoted  rates and  units  different from 
prescribed in the tender schedule  will  be liable  for rejection. The amount for each item 
should be worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well  as in  words  and  the  amounts  in figures only,  in  such  a  way  that 
interpolation is not possible. The total amount should be written both in figures and in words. 
In case of figures, the word `Rs.' should  be written  before the figure of rupees and words `P' 
after  the  decimal figures,  e.g., `Rs.2.15p' and in case of words, the  words,  `Rupees' should  
precede  and the word `Paise' should be written  at  the  end, unless the rate is in whole rupees 
and followed by the words `only' it should  be  invariably be upto two decimal places. While 
quoting the rate in Schedule of quantities, the word `only', should be written closely 
following the amount and it should not be written in the next line. 

 
All corrections such as cuttings, interpolations,  omissions  and over-writings  shall be 
numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and ow on each page 
certified at the end  of the  page  with  grand  total  at the  end  of  the  bill/schedule  of 
quantities.Use of correcting fluid, anywhere in tender document is not permitted. Such tender 
is liable for rejection. 
 

12. The  contractor  whose tender is accepted shall  be  required  to furnish  by way of Initial 
securitya sum which shall be equal  to5% of  the accepted value of  the  tender  including  the 
Earnest Money Deposit , within 15 (Fifteen) days of the date of  issue of  the  letter  of 
acceptance of his tender,    Demand  Draft payable to the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED or by way of Fixed Deposit 
Receipt with the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITEDfor  the  duration of the  contract  period  and  defect liability  period.  TheInitial 
Securityamount will also be accepted in Fixed Deposit Receipt ofKARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED for the full period of contract 
including defect liability period or in form of Bank Guarantee from any other Scheduled 
Bank in the prescribed format.In case a fixed deposit receipt of KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITEDis furnished by the contractor to 
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the Employer it shall be   free   from   any  loans  or  any  encumbrance   and   shall   be 
assigned/hypothecated to the Employer. 

 
In case the successful tenderer fails to remit the Initial security deposit within the above 
stipulated time, the Earnest money deposit shall be forfeited.   

 
13. On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  of  the  

contractor who would  be  responsible  for taking instructions from the Employer and / or 
Engineer-in-charge shall be  communicated in writing to Employer. 

 
14. The rates quoted shall be all  inclusive  rates for the item of work described, including 

materials, labour, tools and plant, lead, lift  carriage  and transport supervision, Royalties,  
duties,  levies,  cess,  entry  tax,   Octroi, profession  tax, purchase tax, turnover tax, or  any  
other tax on material or finished work in respect of this contract,  overheads  and  profits, 
mobilizing,  demolishing  and other charges whatsoever  including any special difficulties 
any restrictions for transport etc. complete  for proper execution of the work as per drawings 
and specifications and no claim  whatsoever  for any extra payment shall  be  maintainable.  
 
Royalties,  duties,  levies,  cess,  entry  tax, Octroi, profession  tax, , purchase tax, turnover 
tax, or  any  other tax on material or finished work in respect of this contract shall  be payable  
by the contractor and the KSSFCLwill not entertain  any  claim whatsoever in respect of the 
same. All charges payable to local bodies for any service connections for construction 
purposes, land tax  etc. shall  also  be  paid by the contractor and  nothing  extra  shall  be 
paid/reimbursed for the same. 

 
15. The contractor shall give a list of the relatives employed in theKARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITEDemployees related to him with 
their places of posting and designations in prescribed Format as per the Annexure-05. 

 
16. The tender for the work shall not be witnessed by a contractor or contractors  who 

himself/themselves has/have tendered or who  may  and has/have tendered for the same work. 
Failure to observe this condition would  render  tenders  of  the  contractors  tendering,  as  
well  as witnessing the tender, liable to summary rejection. 

 
17. The tender for composite work includes in addition to buildingwork all other works such as 

sanitary and water supply installationsdrainage installation, electrical work, horticulture 
work, roads and paths etc. The tenderer apart from being an approved Civil Engineering 
contractor  (Building&  Road )  or in the  panel  of  Nationalised  Banks  must associate  
himself  with  agencies  of  appropriate  class  which  are eligible to tender for sanitary and 
water supply drainage,  electrical and horticulture works in the composite tender. The names 
and  details of such agencies shall be got approved by the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED. 

18. Errors and omissions due to clerical, typographical or printing etc.., if any, will have to be got 
clarified  and  corrected  before quoting the rates. The interpretation given by the appropriate 
tender accepting authority of the hall be final and binding. 
 

19. Procurement of all materials, other than specifically stipulated to be  issued  by  the  
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED,  if any, 
shall  be  at  the  cost  and  the responsibility of the contractor. 
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20. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government 
of India’s Public Procurement Policy act 2012, certain benefits will be given for MSE Units. 
The details are as under: 

 
a) The Public Procurement Policy shall apply to MSEs registered with District 

Industries Centres or Khadi Village Industries Commission or Khadi& Village 
Industries Board or Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts & Handloom or any other body specified by Ministry of 
Micro, Small & Medium Enterprises. 
 

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the 
benefits in case of MSE firms, shall submit relevant documents such as valid MSE 
registration Certificates and exemption certificate from relevant authorities. 

 
 
GOODS & SERVICES TAX (GST):. The individual rates quoted should be exclusive of 
GST and then add 18% GST. The applicable GST percentage will be paid at the time of 
each R.A. billing as per Government guidelines. 
 
 

21. Tenderer shall fill in all the blanks  and put their signature and seal on each page of the tender 
documents. The successful Tenderer will have to enter  into an agreement with each 
component of the Tender document with the  KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED 

 
22. The tender drawings under this NIT are only indicative to broadly understand the  scope of 

the works.The contractor  shall carry out the works according to the workings drawings/ 
construction drawings  issued by the Engineer in charge during the course of work from time 
to time. Tenderer/ Contractor is not eligible for any claim on account of any differences 
between the tender drawings and working drawings. 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

:: S C H E D U L E s ::  
 
SCHEDULE `A' :: 
 
Schedule of Rates &Quantities – SOR -(Specified in detail and attached) 
(Should be submitted in a separate envelope as financial bid) 
 
SCHEDULE `B' :: 

Schedule of materials to be issued to the contractor. 
 
Sl. 
No 

Description of items Quantity Rates in figures & 
words @which the 
materials will be 
charged to the 

contractor 

Place of 
Delivery 

 
- - - -   N  I  L  - - - - 

 
 
SCHEDULE – ‘C’ :: 

Tools and Plants to be hired to the contractor under headings. 
 
Sl. 
No 

Description Hire Charges per day 

 
- - - -  N  I  L  - - - - 

 
 
 
SCHEDULE ‘D’ :: 
 
Extra schedule for  work   :   

i. Conditions of contract 
ii. Clauses of contract 

iii. Special conditions  
iv. Technical specifications for civil,  water supply, 

plumbing, Electrical  works  
v. Safety code 

vi. Model rules for protection of Health & sanitary  
vii. List of preferred makes  

SCHEDULE `E’ :: 
Name of work             : Construction of building for 
    KARNATAKA STATE SOUHARDA FEDERAL  
 CO-OPERATIVE LIMITED ON41/B-2, 466 

INDUSTRIAL SUBARB 1st STAGE, KHILLE 
MOHALLA, MYSURU. 

 
SCHEDULE `F'::  
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Reference to Conditions of contract. 
 
Definitions :: 
 
2(a) work                :: Construction of KARNATAKA STATE SOUHARDA FEDERAL  

CO-OPERATIVE LIMITED building   
2(b)  Site                     :: Site No:41/B-2,466 INDUSTRIAL SUBARB 1st STAGE, 

KHILLE MOHALLA, MYSURU. 
 
 
2(c)  Contractor                 :: Successful tenderer to whom the work  is awarded  
 
2(d)  Employeror Buyer::   Managing Director,  
Karnataka State Souharda Federal     

 Cooperative Limited, No.68, 1st Floor, E Main Rd, Margosa 
Road, Malleswaram, 
Bengaluru-560 055 

2(e) Engineer-in-Charge/Architect:: MYRIAD GEOMETRIES 

First Floor, Mathura Arcade, Balraj Urs 
Road, Shivamogga -577201. 

 
2(h) Accepting Authority::  Managing Director,  
Karnataka State Souharda Federal     

Cooperative Limited, No.68, 1st Floor, E Main Rd, Margosa 
Road, Malleswaram, Bengaluru-560 055 

 
2(j) Percentage on cost of materials        ::   18% ( Eighteen %) 
 
and labour to cover all overheads  
and profits. 
 
2(k)  Standard Schedule of  Rates           ::   KPWD  Mysuru Division schedule of Rates    
2023 - 2024 

 
9.1 (d) Standard specification  to be       ::   KPWD  Mysuru Division schedule of Rates    
2023 – 2024followed        
10 (b) Standard Contract Form ::Item rate Tender form  
                                                  of KARNATAKA STATE SOUHARDA FEDERAL  

CO-OPERATIVE LIMITED) as modified & 
corrected up to date of tender. 
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Reference  to  CLAUSES OF CONTRACT 
 
Clause 1 : 
 
Estimated cost of work  ::    Rs.234 Lakhs  
 
Earnest Money  Deposit          ::    Rs. 2.34 (Two Lakh Thirty Four Thousand Only)  
 

a) Total security deposit should be 5% (including EMD (1%))during tender.Remain 
amount should in the form of Fixed Deposit Receipt(FDR) or Bank Grantee(BG) Or 
DD or pay order at the time along with submission of tender.  
 

Clause 2 :: Authority for fixing      
compensation under                     
clause 2. 
 

Managing Director,   
KARNATAKA STATE 

SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED, 

Head Office, Bangalore  
 

Clause 3 Time allowed for execution of work 
from date of commencement 
 

12 months 
( Twelwe months) 

Clause 3.1 Authority to give fair and reasonable 
extension of time for                     
completion of work 

Managing Director, 
KARNATAKA STATE 

SOUHARDA FEDERAL 
CO-OPERATIVE 

LIMITEDHead Office, 
Bangalore 

 
Clause 4 Price Escalation Clause is not 

applicable at any stages of the 
contract until completion. 

Not applicable. 

Clause 5:: 
5.1 (i) 

Schedule of Rates for determining. 
Rates for additional, altered or 
substituted items that cannot be 
determined under 12.1 (b)(i)&(ii) 
 

KPWD  
Schedule of Rates  

2023-2024 
With applicable cost index  

 

5.1(ii)A(a) Limit for value of any contract item, 
substituted item or contract- cum-
substituted item beyond which sub-
clauses (i) to (v) shall not apply and 
clauses 12.2 & 12.3 shall apply. 

25 % 
(Twenty-five %) 

 

 
5.1(B)(vi)A(b) (for lumpsum contracts) Limit   for   

deviations ordered on any individual 
trade   beyond which provisions of 
sub-clauses (i) to (v) shall not apply 
and clauses 12.2   and 12.3 shall 
apply. 

Not applicable. 

Clause 6 :: Competent Authority for    deciding 
reduced rates. 

Managing Director 
KARNATAKA STATE        
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 SOUHARDA FEDERAL 
  CO-OPERATIVE 

LIMITED,Head Office, 
Bangalore 

 
Clause 7 :: 
 
 
 
 

Submission of Labour License  
 

Within 14 days  from the date 
of receipt of Acceptance letter  

 

Clause 8 i)  Amount of claim by any party 
beyond which  Arbitrator  shall   
give reasons for award. 
 

All Claims  

 ii) Appointing Authority Managing 
DirectorKARNATAKA 
STATE SOUHARDA 

FEDERAL 
CO-OPERATIVE LIMITED, 

Head Office, Bangalore. 
 

Clause 9 (i)  a) Minimum   Qualifications   & 
experience required for Principal 
Technical Representative to be 
incharge of work 

 

GRADUATE ENGINEER with   
3  years Experience 

ORDiploma holder with                  
5 years OR 

Retired   A. E. from Govt. 
Department with  5 years 

experience as A. E 
   
   
 b) Discipline to which the 

PrincipalTechnical 
representative should belong 

 
 

CIVIL. 

 d) Minimum experience of works 3 years for Graduates and  
5 years for Diploma. 

 e) Recovery to be affected from the 
contractor in the event of not 
fulfilling provision of   clause 36(i). 
 

 
Rs 30,000/-p.m. 

Clause 10 :: 
(i) (a) 

Schedule/Statement for determining 
theoretical quantity of cement and 
bitumen. 
 

On the basis of latest Schedule 
of Rates printed                                                  

by KPWD SR 2024 Mysore 
Region 

(ii). 
 

Variations permissible on  theoretical 
quantities :: 
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 b) All other materials NIL  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 
♦♦♦♦♦♦♦♦ 



< Page no. 20> Signature of Tenderer 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

CONDITIONS OF CONTRACT 
 
Definitions ::- 
 
1.  The  `Contract'  means  the  tender documents  and acceptance thereof and the agreement 
duly executed between the  KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITEDand  the  Contractor, together with the  documents  referred  to 
therein  including these conditions,NIT,  specifications,  schedule  of quantities,  agreement,  
designs,  drawings  and  instructions issued  from  time  to time by the Employer and / or 
Engineer-in-Charge  and  all  these documents  taken  together, shall be deemed to form one  
contract  and shall be complementary to one another. 
 
2.  In  the  contract, the following  expressions  shall,  unless  the context  otherwise  requires, 
have the meanings,  hereby  respectively assigned to them. 
 
a) The  expression  `works'  or `work'  shall be as mentioned Schedule F,  unless  there  be  
something  either in the subject or context repugnant to  such construction,  be construed and 
taken to mean the works by  or by  virtue of the contract contracted to be  executed  whether 
temporary   or  permanent,  and  whether  original,   altered, substituted or additional. 
 
b)  The  `Site'  shall mean the land/or other places on as mentioned Schedule F,  into  or 
through which work is to be executed under the contract or any adjacent  land,  path or street 
through which work  is  to  be executed  under  the contract or any adjacent  land,  path  or 
street  which  may  be allotted or used  for  the  purpose  of carrying out the contract. 
 
c) The `Contractor' shall mean as mentioned in schedule F,  the individual Kartha, or  
Manager of  HUF,  firm or Company,  whether  incorporated  or   not, undertaking   the   
works   and  shall include   the   legal heirs/representatives  of  such  individual  or  the  
partners composing  firm  and  theirs legal heirs  and  successors,  or company's  authorised 
and  constituted  attorneys/agents  and permitted assigns of such firm or company. 
 
The `Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITEDmeans as mentioned in schedule F any officer of the  KSSFCL, who  is 
specifically authorised to enter  into  contracts  and incharge of the work  mentioned in 
Schedule F. 
 
e) The  `Engineer-in-Charge'  means the Officer, Engineer  and/or Site Engineer appointed by 
the Architect to the Project as mentioned in Schedule `F' hereunder who shall supervise  and 
be incharge of the work or any other person specifically deputed by the Employer. 
 
 f) `Contract  Price' shall mean the final accepted rates  in  the Schedule A hereto. 
g) `Date  of  Contract'  means the `Calendar date  on  which  the Employer and Contractor 
have signed the Agreement on the Stamp Paper. 
 
h) "Accepting  Authority" shall mean the authority  mentioned  in Schedule `F'. 
 
i) "Excepted  Risk" are risks due to riots (other than  those  on account of contractor's 
employees or agents or persons  worked under or at the instance of the contractor) or civil 
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commotion (in  so  far  as both these  are  uninsurable),  war (Whether declared   or   not)  
invasion,  act   of   foreign   enemies, hostilities,  civil war, rebellion  revolution,  
insurrection, military  or  usurped power, any acts of  Government,  damages from aircraft, 
acts of God, such as earthquake, lightening and unprecedented   floods,  and  other  causes  
over  which   the contractor  has  no control  and  accepted  as  such  by  the Accepting 
Authority. 
 
j) "Market Rate" shall be the rate as decided by the Employer on the basis of the cost of 
materials and  labour  and the site where the work is to be executed plus the  percentage 
mentioned in Schedule `F' to cover all overheads and profits. 
 
k) "Schedule(s)"  referred to in these conditions shall mean  the relevant  schedule(s)  
annexed  to the tender  papers  or  the standard  Schedule  of Rates of the C.P.W.D. or  state  
P.W.D. mentioned,  if  any,  in  Schedule  `F'  hereunder,  with  the amendments  thereto  
issued upto the date of  receipt  of  the tender. 
 
l)  `Approved' or `Approval' wherever used in the  specifications or schedule of Quantities 
shall mean, respectively,  'approved by or approval of the `Accepting Authority' in writing. 
 
m)  `Notice in writing' or `written notice' shall mean a notice in writing  typed or printed 
characters delivered to or  sent  by registered post to the last known address private or  
business address  or registered office address, and shall be deemed  to have  been received 
when in ordinary course of post  it  would have been delivered, and/or delivered personally, 
or otherwise proved to have been received. 
 
n)  `Virtual  completion'  shall mean that  the  work/building  is complete  in all respects in 
the opinion of the  Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED 
 
o)  `Drawings' shall mean all drawings and/or sketches duly signed by the  Engineer-in-
charge or their representative on  behalf of the Employer before  commencement  or during 
the progress of the work. 
 
p)  `Letter  of Acceptance' shall mean an intimation by  a  letter issued  by  the Accepting 
Authority of  the  Employer/ KARNATAKA STATE SOUHARDA FEDERAL  
CO-OPERATIVE LIMITEDto tenderers that his tender has been accepted in accordance 
with the provisions in the said letter. 
 
 
q) Basic rate / Base price shall be as specified in Schedule F and Annexure 19 and Schedule 
of Rates & quantities (SOR).  based on the actual price quoted by the authorized 
stockist/wholesalers/ showroom including GOODS & SERVICES TAX (GST) or any other 
tax on material and all other duties levied by the  statutory/local authority and also  but 
excluding loading, unloading and carriage/ transportation cost to the site of work, overheads, 
storage charges at site. 
 
r)  "Defect Liability Period" shall mean a period of twelve months from  the certified 
date of virtual completion issued  by  the Engineer in charge /Employer.However, in the 
case of  specialist  contracts like for anti-termite treatment [minimum 10 (Ten) years 
guarantee], water proofing treatment works [minimum 5 (five) years guarantee] and the  
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like,  the  period of warranty  in  such  contracts  shall  supersede the  defect  liability  
period,  and  the   defect liability  period of twelve months shall stand extended to  be 
equal to the warranty period. 
 
3. Scope and Performance:: Where the context so requires, words imparting the  singular  
only also  include  the plural and vice versa. Any reference to masculine gender shall 
whenever required include feminine gender and vice versa. 
 
4.  Headings  to  these  Conditions of Contract, Clauses of contract, special conditions, 
Technical specifications shall  not  be deemed  to form part thereof or be taken into  
consideration  in  the inter-pretation or construction thereof or of the contract. 
 
5.  The contractor shall be furnished, free of cost one certified  copy of the contract 
documents (except standard specifications, Schedule  of Rates) together with all drawings as 
may be forming part of the tender papers.  None of these documents shall be used by the  
Contractor  for any purpose other than for this contract. 
 
6. Works to be carried out :: The work  to  be  carried out under the  contract  shall,  except  
as otherwise provided in these conditions, include all labour, materials, tools,  plants,  
equipment  and transport which  may  be  required in preparation  of  and  for and in the full  
and  entire  execution  and completion  of the works. The descriptions given in the Schedule  
of Quantities  (Schedule - A) shall, unless otherwise stated, be held  to include waste on 
material carriage and cartage, lead, lift, safety works, carrying and return of empties, hoisting,  
setting, fitting and fixing in position  and  all other  labour  necessary  and for the full and  
entire  execution  and completion   as  aforesaid  in  accordance  with  good  practice   and 
recognised  principles.  
 
7. Rates  
The rates quoted shall be all  inclusive  rates for the item of work described, including cost of 
materials, wastage, labour, tools and plant, lead, lift  carriage  and transport supervision and 
Royalties,  duties, profession tax, GST, TurnoverTax or any other tax on material in respect 
of this contract or, overheads  and  profits, mobilizing,  demolishing  and other charges 
whatsoever  including any special difficulties any restrictions for transport, any other 
incidentals works etc. complete and for proper execution of the work as per drawings and 
specifications and no claim  whatsoever  for any extra payment shall  be  maintainableunless 
otherwise specifically exempted and are  specified as payable or reimbursable under this 
Agreement. 
 
8. Sufficiency of Tender::  
THE  Contractor  shall  be deemed to  have satisfied  himself  before tendering as to the 
correctness and sufficiency of his tender for  the works  and  of  the  rates  and  prices  quoted  
in  the  Schedule of Rates (SOR),  which  rates  and  prices  shall,  except  as   otherwise 
provided, cover all his obligations under the Contract and all matters and things necessary for 
the proper completion and maintenance of  the works. 
 
9.Discrepancies and Adjustment of Errors ::    
THE several  documents forming the Contract are to be taken as mutually explanatory  of  
one another,  detailed  drawing  being  followed  in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to General 
Conditions. 
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9.1If there is any difference or discrepancy between the description of items as given in the 
schedule of quantities, particular specifications for individual items of work (including 
special conditions) and I.S. Codes etc., the following order of preference shall be observed :   
 

a) Description of the Item as detailed in Schedule of rates (SOR). 
b) Particular Specifications, Special condition, Additional conditions if any 
c) Detailed Drawings 
d) PWD specifications 
e) PWD specifications  
f) Clauses of contract  
g) Indian Standard Specifications of B.I.S. 
h) Manufacturer’s specifications 
i) As decided by Employer  

 
Moreover, the Contractor is not allowed to take benefit out of any clerical / grammatical 
mistake in the standard clauses/ Bill of Quantities/Specifications etc. being used in the 
agreement”.       
 
 
9.2   If there are varying or conflicting provisions made in any  one or more document(s) 
forming part of the contract, the Accepting  Authority  shall be the deciding authority with 
regard  to  the intention  of the document and his decision shall be final  and binding on 
contractor. 
 
9.3   Any  error  in description or quantity or rate in  Schedule  of  Quantities  or any omission 
therefrom shall  not  vitiate  the Contract  or release the Contractor from the execution  of  the 
whole  or any part of the works comprised therein according  to drawings  and  specifications 
or from any  of  his  obligations under the Contract. 
 
10.Signing of Contract :: THE successful tenderer/contractor, on acceptance of his tender by 
the Accepting Authority, shall, within 15 days from the stipulated date of start of the work 
sign the contract consisting of following failing which the Earnest money deposit shall be 
forfeited  :- 
 

a) Standard  form  of  agreement on  stamp  paper,  the  notice inviting  tender, all the 
documents including  drawings,  if any, forming the tender as issued at the time of  
invitation of   tender  and  acceptance  thereof  together   with   any correspondence 
leading thereto. 

 
b) Standard  Contract  Form as mentioned in Schedule `F' consisting of :: 

a. Notice inviting tender (NIT). 
b. General Rules & directions to contractor. 
c. Schedules A to F. 
d. Conditions of contract.  
e. Clauses of contract. 
f. Special conditions 
g. Technical specifications for civil, plumbing & sanitary works  
h. Technical specifications for electrical works 
i. Safety code. 
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j. Model rules for protection of health and sanitary arrangements for workers 
employed by contractors. 

k. Preferedmakes. 
l. Annexures 1  to 19. 
m. Integrity pact.  
n. Tender Drawings  
o. Schedule of Rates  ( SOR)  

 
♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

CLAUSES OF CONTRACT 
 
Clause  - 1:: DEPOSITS  
 
THE person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
deposit a sum which together with the EMD  shall equal to 5% (Five percent) of the accepted 
tendered cost  as Initial security deposit  within 15 days of  the  issue of the letter of 
acceptance, in the form of Demand  Draft payable  to the Employer, or by way of Fixed 
Deposit receipt with  the KSSFCL for the entire duration of the contract period plus  the 
defect  liability period. Such  deductions  will  be made and held by the  Employer by way of 
irrevocable Guarantee Bond of any other Scheduled Bank for the entire period of the Contract 
including the defect liability period. In case a fixed deposit receipt of Karnataka State 
Souharda Federal Cooperative Ltd., is furnished by the contractor to the Employer it shall be   
free   from   any  loans  or  any  encumbrance   and   shall   be assigned/hypothecated to the 
Employer. 
 
All compensation or the other sums of money payable by the  contractor under the terms of 
this contract may be deducted from, or paid by  the sale of a sufficient part of his security 
deposit or from the interest if any, arising therefrom, or from any sums which may be due to 
or may become  due to the contractor by Government on any account  whatsoever and  in the 
event of his Security Deposit being reduced by reason  of any  such deduction or sale as 
aforesaid, the contractor shall  within 10 days make good in the cash or Guarantee Bond of a  
Scheduled  Bank other  than Karnataka State Souharda Federal Cooperative Ltd.,in favor of 
the Employer  or  fixed  deposit receipt  tendered by the Karnataka State Souharda Federal 
Cooperative Ltd.,(in case of guarantee offered  by scheduled  banks,  the  amount shall be 
within  the  financial  limits prescribed  by the Reserve Bank of India); any sum or sums  
which  may have been deducted from, or raised by sale of his security deposit  or any  part  
thereof. The security deposit shall be collected from the running bills of the contractor at the 
rates mentioned above and the Earnest money deposited at the time of tenders and the Initial 
Security Deposit will be treated as part of the Security Deposit. 
 
1) a) If the Tender Quoted Amount is less than the Amount put to Tender, The Difference 
Amount should be deposited in the form of DD/Bank Guarantee/FD Receipt. 
 
Clause - 2 :: COMPENSATION FOR DELAY :: 
 
Time is the essence of the contract. The completion of the building is essential to 
complywithvariousrequirementsoftheKSSFCL.Thusthecontractorshallbeawareand take 
note that non- completion of the building will affect the KSSFCL’S committed 
programs and thus the loss by way delayed completion of related works etc, are 
invaluableandcannotbeeasilyassessed.Therefore,it is partoftheagreedtermsthat in the 
event of any delay in completion of the work, the Trust is liable to charge the 
contractorwithoutthenecessityofprovidingforanydetailsofsuchlossessufferedby 
theKSSFCL 
 
If the contractor fails to maintain the required progress in  terms of  the  contract or to 
complete the work and clear the  site  on  or before the contract or approved extended date of 
completion, he shall, without  prejudice  to any other right or remedy of  the  Employer  on 
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account  of  such  breach,  pay  as  agreed  compensation  the  amount calculated at the rates 
stipulated below or such smaller amount as may be  fixed by the authority mentioned in 
Schedule `F' on  the contract value  of the work for every completed week that the progress  
remains below that specified in clause 5 or that the work remains incomplete. 
This shall also apply to items or group or items for which a separate period of completion has 
been specified, if any. 
 
For this purpose the term `Contract Value' shall be value at the contract rates of the work as 
ordered. 
  
a) Completion period (as originally 

stipulated)exceeding 4 months and not 
exceeding 1 years. 

 

 ::  ½  ( half ) percent per week 

  
 
 
 
Clause -2.1 :: 
 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITEDshall  
have the right to adjust set-off  against  any  sum payable  to the Contractor under this or any 
other contract  with  the Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITEDanywhere in India/outside India. 
 
Clause -3  :: 
 
Subject  to  other  provisions contained,  the  Employer  may  without prejudice to his any 
other rights or remedy against the contractor  in respect  of  any delay, inferior workmanship, 
any claims  for  damages and/or any other provisions of this contract or otherwise, and 
whether the  date of completion has or has not elapsed, by notice  in  writing absolutely  
determine and cancel the contract in any of the following cases; 
 
i) If  the contractor having been given by the  Employer  and/or  the Engineer-in-charge  

a  notice in writing to  rectify,  reconstruct  or replace any defective work or that the 
work is being performed in  any inefficient or otherwise improper or unworkman like 
manner shall  omit or  comply with the requirement of such notice for a period  of  
seven days thereafter. 

 
ii) If the contractor being a company shall pass a resolution or  the court  shall make an 

order that the company shall be wound up or if  a receiver or a manager on behalf of a 
creditor shall be appointed or if circumstances  shall arise which entitle the court or 
the creditor  to appoint  a receiver or a manager or which entitle the court to make  a 
winding up order. 

 
iii) If the contractor has without reasonable cause failed to commence the  work or has 

suspended the progress of the work or has  failed  to proceed with the work with due 
diligence so that in the opinion of the Employer  (which  shall  be final and binding) 
he will  be  unable  to secure completion of the work by the date for completion and 
continues to do so after a notice in writing of seven days from Employer. 
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iv) If the contractor fails to complete the work within the stipulated date  or  items of 

work with individual date of  completion,  if  any stipulated,  on  or before such date 
(s) of completion  and  does  not complete them within the period specified in a notice 
given in writing in that behalf by the Employer  and /or Engineer-in-charge. 

 
v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  the 

contract and/or commits default  in  complying with  any  of the terms and conditions 
of the contract  and  does  not remedy  it or take effective steps to remedy it within 7 
days after  a notice  in writing is given to him in that behalf by the Employer  and /or 
Engineer-in-charge. 

 
 
 
 
Clause -3.1 :: 
 
When the contractor has made himself liable for action under any of the cases aforesaid, the 
Employer shall have powers:: 
 
a) To  determine  or rescind the contract  of  which  termination  or rescission  notice in 

writing to the contractor under the hand of  the Employer  shall  be conclusive evidence. 
Upon such determination or rescission, the security deposit of the contractor shall be 
liable to be forfeited and shall be absolutely at the disposal of Employer. 
 
 

b) To  employ  labour paid by the Employer and  to  supply material  to carry out the work 
or any part of the work  debiting  the contractor with the cost of the labour and the price 
of the  materials (of the amount of which cost and price certified  by the  Engineer-in- 
charge shall  be  final and conclusive) against  the contractor  and crediting  him with the 
value of the work done in all respects in the same manner and at the same rates as if it had 
been carried out by the contractor under  the terms of his contract. The certificate of 
theEngineer-in- charge as to the value of the work done shall be final and conclusive 
against the contractor provided always that action under the sub-clause shallonly be taken 
after giving notice in writing to the contractor.  However if the net total expenses  
incurred  by  the Employer are  less than the amount payable to the contractor  at  his 
agreement rates, the difference shall not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof  as shall be unexecuted out of his hands and to 
give it to another  person to complete in which case any expenses which may be incurred 
in excess of  the sum which would have been paid to the original  contractor  if the whole 
work had been executed by him, of the amount of which excess the  certificate in writing 
of the Employer shall  be final and  conclusive  shall be borne and paid by the  original   
contractor and  may  be deducted from any   money due to him by   Employer  under this 
contract or on any other contract account  whatsoever or from his security   deposit  or the 
proceeds of sales thereof or  a  sufficient part thereof as the case may be. 
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Clause -3.2:: 
 
In  any  such  event  the  contractor  shall  have  no  claim  to compensation  for any loss 
sustained by him by reason of  his  having purchased or procured any materials or entered 
into any engagements or made  any advances on account or with a view to the execution  of  
the work or the performance of the contract.  And in case action is  taken under  any  of the 
provisions aforesaid, the contractor shall  not  be entitled  to  recover  or  be paid any sum for  
any  work  thereto  or actually performed under this contract unless and until the  Engineer- 
in-charge  has certified in writing the performance of such  work  and the value payable in 
respect thereof and he shall only be entitled  to be  paid  the  value so certified. Provided 
further that  any  of  the recoveries  to be made when the excess cost incurred by the  
Employer under  the  action in (b) and/of (c) above is more than  the Security Deposit  to  be  
forfeited, such recoveries shall be  limited  to  the amount by which the excess cost incurred 
exceeds the Security deposit so forfeited. 
 
Clause-4 :: 
 
In   any case in which any  of the powers conferred upon the  Employer under Clause-3  
hereof, shall have become exercisable  and  the  same shall not be exercised, the non-exercise 
thereof shall not  constitute a  waiver  of  any  of the conditions hereof  and  such  powers  
shall notwithstanding  be  exercisable in the event of any  future  case  of default  by  the 
contractor and the liability of  the contractor  for compensation  shall remain unaffected.  In 
the event of  the Employer putting  in  force all or any of the powers vested in  him  under the 
preceding  clause  he may, if he so desires after giving a  notice  in writing  to  the contractor,  
take possession  of  (or  at  the  sole discretion of the Employer which shall be final and  
binding on  the  contractor) use as on  hire (the amount of  the   hire  money being also in the 
final determination of the Employer )   all or  any tools, plant, materials and stores in  or upon 
the  works, or the  site  thereof, belonging to the contractor, or  procured  by  the contractor  
and intended to be used for the execution of  the  work/or any  part thereof, paying or 
allowing for the same in account  at  the contract  rates,  or, in the case of these not being  
applicable,  at current market rates to be certified by the Engineer-in-charge, whose 
certificate  thereof  shall be final and binding  on  the  contractor, otherwise the Employer by 
notice in writing may order the  contractor or his clerk of the works, foreman or other 
authorised agent to remove such tools, plant, materials, or stores from the premises, within  
the time  to  be  specified  in  such notice, and  in the  event  of  the contractor failing to 
comply with any such  requisition, the Employer may cause to remove them at the 
contractor's  expense or sell them  by auction or  private sale on account of the contractor and 
at his  risk in  all respects and the certificate of the Engineer-in-Charge  as  to the  expense  of 
any such removal and the amount of the  proceeds  and expense  of  any such sale shall be 
final and conclusive  against  the contractor. 
 
Clause-5 :: TIME AND EXTENSION FOR DELAY ::  

 
The time allowed for execution of the Works by the Contractor as specified in the Schedule 
'`F' or the extended time in accordance with these  conditions shall be the essence of the 
Contract. The execution of the works shall Commence from the 15th day after the date on 
which the  Employer  issues written orders to commence the work  or from  the date of 
handing over of the site whichever is later. If the contractor commits default in commencing 
the execution of the work as aforesaid, the Employer shall without prejudice to any other 
right or remedy available in law be at liberty to forfeit the earnest money absolutely. 
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Clause -5.1 ::Time and  Progress Chart 
 
The contractor shall submit a Time and  Progress Chart and get  it approved by the Engineer-
in-Charge.  The Chart shall be  prepared  in direct  relation  to  the time stated in the  Contract  
documents  for completion  of items of the works.  It shall indicate the forecast  of the dates 
of commencement and completion of various trades of sections of  the work and may be 
amended as necessary by agreement between  the Employer and the Contractor within the 
limitations of  time imposed in the Contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which  the  time  allowed 
for any work exceeds  one  month  (save  for special jobs) complete 1/8th of the whole of 
work before 1/4th of  the whole  time  allowed in the contract has elapsed; 3/8th  of  the  work 
before  one  half of such time has elapsed and 3/4th before  3/4th  of such time has elapsed. 
 
Clause -5.2 ::   If the works be delayed by :- 
 

a) Force majeure, or 
b) Excepted risk; 
c) abnormally bad weather, or 
d) serious loss or damage by fire, or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the work, or 
f) delay on the part of other contractors or tradesmen engaged by the  Employer in  

executing work not  forming  part  of  this Contract, or 
g) Non-availability  of stores, which are the  responsibility  of the Employer to supply or 
h) any  other  cause  which, in the absolute  discretion  of  the authority mentioned in 

Schedule `F' is beyond the Contractor's control, 
 
then  upon  the  happening  of  any  such  event  causing  delay,  the Contractor shall  
immediately give notice thereof in writing  to  the Employer but shall nevertheless use  
constantly  his  best endeavor to prevent or make good the delay and shall do all that  may be  
reasonably required to the satisfaction of the Engineer-in-charge to proceed with the works. 
 
Clause -5.3 :: Request for extension of time 
 
Request for extension of time, to be eligible for  consideration, shall be made by the 
Contractor in writing within fourteen days of the happening  of the event causing delay to the 
Accepting Authority.  The Contractor shall also, if practicable, indicate in such a request  the 
total  period for which extension is desired, overlapping  period,  if any, with earlier events 
causing delays,net-extension required. 
 
Clause -5.4 ::In such case the authority may give a fair and reasonableextension of time for 
completion of work. Such extension shall becommunicated to the Contractor by the 
Employer in writing, within 3 months of the date of receipt of such request. Non application 
by the contractor for extension of time shall not be a bar for giving a fair and reasonable 
extension by the Employer and this shall be binding on the contractor. 
 
Clause - 6 :: MEASUREMENTS 
(i) Engineer-in-charge is duty bound to, except as otherwise provided, ascertain and 

determine by measurement the value in accordance with the contract of work done. 
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(ii) ALL measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained of all 
works performed under the contract. All such measurement books and level books 
shall be with machine numbered pages with a certificate of the Engineer-in-charge 
regarding the name of the work and contractor and number of pages. All such 
measurement booksand level books shall be maintained carefully, work wise and shall  
be handed over to the Employer at the completion of the work. 

 
(iii) All measurements and levels shall be takenjointly by the  Site engineer authorized by 

the Engineer-in-Charge and the contractor or his authorised  representative from  time  
to  time  during  the progress of  the  work and  all such measurements shall be 
verified by the Engineer-in-Charge/Architect to verify the accuracy of the 
measurement and  signed and dated by the Engineer-in-Charge / Architect in token  
thereof and  by  the  contractor or his representatives  in  token  of  their acceptance. 
Employer reserves the right to test  check the measurements to  the  extent  of 25%   
of measurements of each and/ or  all items verified by the Engineer-in-Charge and any 
discrepancies are found they shall be corrected by the Employer and it shall be 
binding on the contractor. If the contractor objects to any of the measurements 
corrected a note shall be made to that effect with reason and  signed by both parties. 

 
(iv) The contractor shall,  without  extra  charge,  provide   all assistance  by providing 

appliance, labour and other things  necessary for such measurements and recording 
levels. 
 
 

(v) Except  where  any general or detailed description  of  the  work expressly shows  to  
the contrary, measurements  shall  be  taken  in accordance  with  the procedure  set  
forth  in  the  specifications notwithstanding  any  provision  in the relevant  Standard  
Method  of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall betaken in accordance with the 
relevant standard method of measurement issued by the Indian Standard Institution 
and if for any item no such standard is available then a mutually agreed method shall 
be followed. 

 
(vi) The contractor shall give not less than seven days' notice to the Engineer-in-Charge or 

his authorised representative in-charge of  the work and Employer  before  covering  
up or otherwise placing beyond  the  reach  of measurement  any work in order that 
the same may be test  checked  and correct  dimensions thereof be taken before the 
same is covered up  of placed  beyond  the reach of measurement and shall not cover  
up  and place beyond reach of measurement any work without consent in writing of  
the Engineer-in-Charge or his authorised representative  in-charge of the work and 
Employer who shall within the aforesaid  period  of  seven  days inspect the work, and 
if any work shall be covered up or placed beyond the reach of measurements without 
such notice having been given or the Engineer-in-Charge's and Employer  consent 
being obtained in writing the same  shall be  uncovered  at the contractor's expense, or 
in default  thereof  no payment or allowance shall be made for such work or the 
materials with which  the  same was executed. No earthwork shall be started without 
recording initial ground levels in the level field book jointly signed by both the parties 
in token of acceptance. 
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(vii) Whenever any payment for lead in earthwork or any other item  of work  is involved 
as an item of work, separately or together with  any other item of work, the contractor 
shall get the lead measured jointly by  the  Engineer-in-Charge before executing any 
work and  obtain  the approval  in writing of the Engineer-in-Charge failing which the  
lead as  decided  by the Engineer-in-Charge and or Employer  shall be treated as  final  
and binding  on  the  contractor. In the case of earth  work  of cutting, filling and 
disposal, lead charts shall be prepared by the  contractor giving area and quantities to 
be cut and filled and lead involved  and got  approved in writing before executing the 
work failing which  lead charts  will  be prepared by the Engineer-in-Charge as to  
cause  most economic method of cut fill and shall be accepted for payment  whether 
or not work is actually carried out by the contractor accordingly. 

 
(viii) Engineer-in-charge or his authorised representative may  cause to  check the 

measurements recorded jointly or otherwise as  aforesaid and all provisions stipulated 
herein above shall be applicable to such checking of measurements or levels. 

(ix) Recording of measurements of any item of work in the  measurement book and/or its 
payment in the interim on account of final bill  shall not be considered as conclusive 
evidence as to the sufficiency of  any work  or  material  to  which it relates  nor  shall  
it  relieve  the contractor  from  liabilities  from any over measurement  or  defects 
noticed till completion of the defects liability period. 

 
Clause  7 :: INTERIM RUNNING BILL PAYMENTS 
 
(i) The minimum Running Account Bill amount is i.e. 30 (Thirty) Lakhs 

 
(ii) For item of works estimated to cost over Rs.50,000/- ( Fifty thousand)  the  interim or  

running account bills, duly accompanied by  detailed  measurementstheoretical 
consumption of cement, steel and any other item as may  be required  by  the 
Engineer-in-Charge  or  the  Employer,  shall   be submitted by the contractor for the 
work executed on the basis of such recorded measurements on the format of the 
Employer in triplicates  on or before the date of every month fixed for the same by the  
Engineer-in-charge/employer.  The Contractor shall not be entitled to  be paid any  
such  interim payment if the gross work done  together  with net payment/adjustment  
of advances for material collected, if any,  since the  last  such payment  is  not  less  
than  75  per  cent  of   the proportionate  cost of work as per stipulated progress of 
work in  the contract, in which case the interim bill shall be due on the appointed date 
of the month after the requisite progress is achieved. Engineer-in-charge  shall  
arrange  to have the bill verified  by  checking or causing to be checked, where 
necessary, the requisite measurements  of the  work.  In the event  of the failure of the 
contractor  to  submit the bill, Engineer-in-charge may prepare or cause to be prepared  
such bills  in  which event no claims whatsoever due to delays  on  payment including  
that  of  interest  shall be  payable  to  the contractor. Payment on account of amount 
admissible shall be paid by 10th working day after the day of presentation of the bill 
by the Contractor to the Engineer-in-charge under intimation to the Employer together 
with the account of the material issued by the Employer or dismantled materials, if 
any.  If it is not so paid, simple  interest  shall be payable to  contractor   on the  net  
amount  payable under  the said bill or   such part of it which is not paid  within  the 
said  due  date at the rate of 6% p.a. from the date  after  such due date.   In the case 
of work outside the headquarters of the  Engineer- in-charge  the period  of ten 
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working days shall  extend  to  fifteen working  days,  or  10  days after the receipt  of  
the  bill  in  his headquarters, whichever is later. 

 
(iii) All such interim payments accepted by the Contractor shall be regarded  as payments 

by way of advances against final  payment  only. These  shall not preclude the 
requiring of bad, unsound and  imperfect or   unskilled   work  to  be rejected,  
removed,  taken   away   and reconstructed  or re-erected.  Any certificate given by the  
Engineer-in-charge  relating  to the work done or materials  delivered forming part  of 
such payment, may be modified or corrected by any subsequent such  certificate(s)  or  
by the final certificate and  shall  not  by itself  be conclusive evidence that any work 
or materials to which  it relates  is/are  in accordance with the contract  and  
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude,  determine or affect in any way powers of  the Engineer-in-
charge/Employer under the contract or any of such payments be treated as  final 
settlement and adjustment of accounts or in any way vary  or affect the contract. 

 
(iv) Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 
 
(v) The  Engineer-in-charge/employer in his sole  discretion  on  the basis of a certificate 

to the effect that the work has been  completed upto  level in question may in the case 
of Office / residential buildings  make interim  advance payments based on the 
drawings for work  done (other than foundations, items to be covered and finishing 
items) upto lintel level (including sunshade etc.) and slab level, for each  floor worked  
out  at 75% of the respective contract rates of the item.  The advance  payments so 
allowed  shall be adjusted by the employer in the  subsequent  interim bill by taking 
detailed measurements thereof. 

 
Clause - 8 :: FINAL BILL PAYMENTS 
 
(i) WITHIN  ten  days  of the virtual completion  of  the  work,  the contractor shall give 

notice of such completion to  the  Engineer-in- Charge and within thirty days of 
receipt of such notice the  Engineer-in-Charge shall inspect the work. 

 
(ii) If  there  is no defect in  the  work  Engineer-in-charge  shall furnish  the contractor  

with  a  final  certificate  of  completion. Otherwise a provisional certificate of 
physical completion indicating defects  (a)  to be rectified by the contractor and/or (b)  
for  which payment  will be made at reduced rates, shall be issued. 

 
(iii) No final certificate of completion shall be issued,  nor  shall the  work  be considered 

to be complete by  the  employer  until  the contractor  shall  have removed from the 
premises on  which  the  work shall be executed all scaffolding, surplus materials, 
rubbish and  all huts  and sanitary arrangements required for his/their work people  on 
the  site in connection with the execution of the works as shall  have been  erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other  parts of  the building, in, upon, or about which the 
work is to be  executed or  of  which  he  may have had possession  for  the  purpose  
of  the execution thereof, and not until the work shall have been measured  by the  
Engineer-in-Charge. If the contractor shall fail to comply  with the requirements of 
this Clause as to removal of scaffolding, surplus materials  and  rubbish  and all huts  
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and  sanitary  arrangements  as aforesaid  and cleaning off dirt on or before the date 
fixed  for  the completion  of work, the Engineer-in-Charge may at the expense of  the 
contractor   remove   such scaffolding,   surplus   materials    and rubbish, etc.,  and 
dispose of the same as he thinks fit and clean  off such  dirt  as aforesaid, and the 
contractor shall have  no claim  in respect  of  any such scaffolding or surplus  
materials  as aforesaid except for any sum actually realised by the sale thereof. 

 
 
Clause 8 (A) :: COMPENSATION FOR NON SUBMISSION OF FINAL DRAWINGS 
 
(i) THE CONTRACTOR shall submit one set of completion plan, within thirty days 

ofthe completion of the work, showing details of all water supply, sanitary, drainage, 
electrical and all other services. 

 
(ii) IN case, the contractor fails to submit the completion  plan  as aforesaid,  he shall be 

liable to pay a sum equivalent to 2.5% of  the value  of  the  work  subject to a ceiling  
of  Rs.25,000/-  (Rs. Twenty Five thousand only) as may be fixed by the Engineer-in-
Charge concerned and in this respect the decision of the said Engineer in Charge shall  
be final and binding on the Contractor. 

 
 
Clause 9 :: TIME PERIOD FOR SETTLEMENT OF FINAL BILL 
 
(1)  The Contractor shall submit the final bill in the same manner as specified in interim bills 
within three months of physical completionof the work or within one month of the date of the 
final certificateof completion furnished by  the Engineer-in-Charge  whichever   is earlier.  
No further claims shall be made by the contractor aftersubmission of the final bill and these 
shall be deemed to have been waived  and  extinguished. Payments of those items  of  the  bill  
in respect of which there is no dispute and of items  in  dispute  for quantities and rates as 
approved by Engineer-in-Charge, shall be  made by  the employer within the period specified 
herein under,  the  period being  reckoned from the date of receipt of the bill by the  
Engineer-in-Charge  or his authorised representative complete with account  of materials  
issued  by  the Employer , dismantled  materials,  if  any theoretical  consumption  of  
materials,  inventory  of  fittings  and fixtures, detailed measurements etc. complete. 
 
a) If the gross amount of the work done    ::                     3 months 
    under the contract items, plus that 
    of additional deviated items is upto 
    Rs.2 lakhs. 
 
b)   - do -    exceeds Rs. 2 lakhs & 
is upto Rs.20 lakhs                 ::                       4 months 
 
c)   - do -    exceeds Rs.20 lakhs 
but is upto Rs.30 lakhs           ::                       5 months 
 
d)   - do -    exceeds Rs.50 lakhs              ::                       6 months 
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(2)  The Contractor shall expressly agree that Interest at the rate  of 6%  per annum shall be 
payable by the Employer on the portion  of  the net amount of the final bill payable as 
aforesaid but not paid  within the stipulated period. 
 
 
Clause –10 :: MATERIALS SUPPLIED BY EMPLOYER :: 
No materials will be supplied by the Employer. 

 
Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 
(i)  The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by Employer, if any. 
 
(ii)  The contractor shall, at his own expense and without delay supply to the Engineer-in-
charge samples of materials to be used on the workand shall  get these approved in advance. 
All such  materials  to  be provided   by  the  Contractor shall  be  in  conformity   with   the 
specifications  laid  down  or  referred  to  in the contract.   The contractor   shall,  if 
requested by  the  Engineer-in-charge furnish proof,  to  the  satisfaction  of  the  Engineer-in-
Charge  that   the materials so comply. The Engineer-in-Charge may within thirty days  of 
supply of samples or within such further period as he may require  and so  intimated  to  the 
Contractor in writing,  inform  the  Contractor whether  samples  are  approved  by him or 
not. If  samples  are  not approved,  the  Contractor shall forthwith arrange to  supply  to the 
Engineer-in-Charge  for his approval fresh samples complying with the specifications laid 
down in the Contract. When materials are  required to  be  tested in accordance with  
specifications,  approval  of  the Engineer-in-Charge shall be issued after the test results 
indicate the specification laid down under the contract are met with. 
 
(iii)  The Contractor shall at his risk and cost submit the samples  of materials  to  be tested or 
analysed and shall not  make  use  of  or incorporate in the work any materials represented by 
the samples until the  required  tests or analysis have been made and  material  finally 
accepted  by  the  Engineer-in-Charge. The  Contractor shall  not  be eligible for any claim or 
compensation either arising out of any delay in the work or due to any corrective measures 
required to be taken  on account of and as a result of testing of materials. 
 
(iv)  THE contractor shall at his risk and cost make all  arrangements and shall provide all 
facilities as the Engineer-in-Charge may require for  collecting and preparing the required 
number of samples for  such tests  at such time and to such place or places as may be directed  
by the Engineer-in-Charge and bear all charges and cost of testing unless specifically  
provided  for  otherwise elsewhere in  the contract  or specifications.    The   Employer  and 
or  Engineer-in-Charge   or his authorised representative shall at all times have the right to  
inspect/supervise the  works and access to all workshops and places where work is  being 
prepared  or from where materials, manufactured articles or  machinery are  being obtained 
for the works. The contractor shall  afford  every facility and every assistance as required by 
the Employer/Engineer-in-Charge. 
(v) The Engineer-in-Charge/Employer  shall have full powers to require the removal from the 
premises of all materials which in  his  opinion are not in accordance with the specifications, 
and in case of default, the Employer/Engineer-in-Charge shall be at liberty to employ at the 
expense of the  contractor  other  persons  to remove  the  same  without  being answerable  or 
accountable for any loss or damage that may  happen  or arise    to   such   materials.   The    
Engineer-in-Charge/authorised representative of employer shall also have full powers to 
require other proper materials to be substituted thereof and in case of default the Engineer-in-
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Charge/ Employer may cause the same to be supplied and all cost which may attend such 
removal and substitution shall be borne by the Contractor. 
 
Clause 10-B::  
 
A.>NO Advance will be Paid by the Employer to the Contractor for any Material 
Purchase. 
 
B.> MOBILISATION ADVANCE :: No advance will be paid. 
 
C.> PLANT AND MACHINERY ADVANCE ::No advance will be paid. 
 
D.> INTEREST APPLICABILITY  ::Not applicable for the present case 
 

 
Clause -10-C :: 
The  contractor shall treat all materials obtained during  dismantling of  a structure, 
excavation of the site for a work, etc. as  employer's property unless otherwise specified  and 
such materials shall be handed over or disposed of to  the best  advantage  of  the Employer 
according  to  the  instructions  in writing issued by the Engineer-in-Charge. 
 
Clause -11 :: 
 
(i) THE contractor shall execute the whole and every part of the  work in  the  most 
substantial and workmanlike manner and both  as  regards materials and otherwise in every 
respect in strict accordance with the specifications. "The contractor shall also conform 
exactly, fully  and faithfully  to  the design, drawings and instructions  in  writing  in respect  
of  the  work  signed  by  the  Engineer-in-Charge  and the Contractor   shall   be  furnished  
free  of  charge one copy of the contract documents  together   with specifications, designs, 
drawings and instructions as are not included in  the  standard specifications of Schedule ‘F’ 
or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of 
Rates or any other printed publication referred to elsewhere in the contract. 
 
(ii) THE contractor shall comply with these provisions and with due care and diligence 
execute and maintain the works and provide  all  labour and  materials, tools  and  plants  
including  for  measurements  and supervision  of  all  works, structural plans  and  other  
things  of temporary  or  permanent  nature  required for such  execution   and maintenance  
in  so  far  as the necessity  for  providing  these, is specified or is reasonably inferred from 
these presents. 
 
(iii)   The   Contractor   shall   take   full   responsibility    for adequacy, suitability and  safety  
of all the  works  and  methods  of construction. 
 
 
Clause - 12 :: DEVIATION/VARIATIONS EXTENT & PRICING  :: 
 
The Employer and /or The Engineer- in- Charge with  the  specific approval of the employer 
shall have   power :- 
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(i) to make alteration  in, omissions  from, additions to  or  substitutions  for  the  original 
specifications, drawings, designs and  instructions that may appear  to him  to be 
necessary or advisable during the progress of the  work, and  

(ii) to  omit  a  part of the works or Item of the works or reduce the quantity  in case of  
non-availability  of  a portion of the site or for any other reasons and the contractor 
shall be  bound to carry out the works in accordance with  any  instructions given  to 
him in writing signed by the  Engineer-in-Charge  and  such alterations,  omissions, 
additions or substitution shall form part  of the  contract  as  if originally provided 
therein and  any  altered,  additional or substituted work which the contractor may be 
directed to do in the manner specified above as part of the works, shall be carried out 
by the contractor on the same conditions in all respects including price on  which  he 
agreed to do the main work without any extra compensation  except  as  hereafter 
provided :  
 

(a) No work which radically changes the original nature ofthe contract shall be 
orderedby the Engineer-in-Charge as   a deviation.  
 

(b) In the event of any deviation being ordered  which  in the  opinion  of  the 
Contractor changes the original nature of the Contract, he shall within fifteen 
days of having been so ordered bring this  to the notice of the Engineer-in-
Charge with  the  reasons  but nevertheless  carry  it out and the disagreement 
as to the  nature  of work and the rate to be paid therefore shall be resolved in 
accordance with Clause 25. 

 
 
 
 
 
Clause -12.1::   The time for completion of the works shall, in the event of  any deviations 
resulting in additional cost over the contract  sum  being ordered, be extended by the 
employer if requested by the Contractor as follows :: 
 

a) In  the proportion which the additional cost of  the  altered, additional or substituted 
work, bears to the original Contract sum plus 
 

b) 25%  of  the  time calculated in (a)  above  or  such  further additional  time  as may  
be  considered  reasonable  on  the  recommendations of by the Engineer-in-Charge. 

 
Rates for such altered, additional or substituted work shall be determined by the Employer  as 
follows on the recommendations of Engineer-in-Charge: 
 
(i)  If the rate for altered, additional or substituted item of work is specified  in the Schedule 
of Quantities, the Contractor  shall  carry out  the altered, additional or substituted item at the 
same rate.  In the  case  of  composite  tenders, where  two or more  schedules  of quantities 
may form part of the contact, the applicable rate shall be taken from the schedule of 
quantities of that particular part in which the deviation is involved, failing that at the lowest 
applicable  rate for the same item of work in the other Schedules of Quantities. 
 
(ii)  If the rate for any altered, additional or substituted  item  of work is not specified in the 
Schedule of Quantities, the rate for that item  shall  be  derived from the rate for the  nearest  
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similar  item specified  therein.  In case of composite tenders where  two  or  more schedule  
of quantities form part of the contract, the rate  shall  be derived  from the nearest similar item 
in the Bills of  Quantities of the particular  part  of works in which  the  deviation  is  
involved failing  that  from the lowest of the nearest similar items  in  other schedule of 
quantities. 
 
(iii)  If the rate for altered, additional or substituted item of  work cannot be determined in the 
manner specified in sub-paras (i) and (ii) above,  then  such  item of works shall be carried  
out  at  the  rate entered in the Schedule of Rates mentioned in Schedule `F'  plus/minus the  
percentage  by which the tendered amount of  the  works  actually awarded  is  higher or 
lower than the estimated amount  of  the  works actually awarded. 
 
(iv)  If the rate for any altered, additional or substituted  item  of work cannot be determined 
in the manner specified in sub-paras (i)  to (iii) above, then the rate for such item of work 
shall be derived from the Schedule of Rates specified in sub-para (iii) above plus/minus the 
percentage  mentioned  in  the sub-para (iii)above.  In  the  case  of materials  issued  by  the 
Employer, issue rates  of  materials,  with storage  charges  recovered, enhanced by two and a  
half  percent  for profits and overheads shall be adopted in place of schedule Rate  plus 
percentage specified in sub-para(iii), Provided always that if rate(s) for  part (s) of an item (s) 
for such part(s) shall be  determined  by the Engineer-in-Charge on the basis of the purchase 
price as supported by the vouchers plus ten per cent for profits and overheads unless the 
Engineer-in-Charge  finds  the  purchase price  unreasonable.  In the latter  event  the price 
shall be determined on the  basis  of  market rate(s) prevailing  during the fortnight following 
the  date  of  the order plus ten per cent for profit and overhead. 
 
(v)  If  the rate for any altered, additional or substituted  item  of work cannot be determined 
in the manner specified in Sub-paras (i)  to (iv)  above,  the  Contractor shall, within 15 days  
of  the  date  of receipt of the order to carry out the said work, inform the  Engineer-in-Charge  
of  the rate which he proposes to claim for  such  item  of work, supported by analysis of the 
rate claimed, and the  Engineer-in-Charge  shall  within  three  months  thereafter,  after  
giving   due consideration  to the rate claimed by the Contractor,  determine  the rate  on the 
basis of market rate(s). In the event of  the  Contractor failing to inform the Engineer-in-
Charge within the stipulated  period of  time, the rate which he proposes to claim, the rate for 
such  item shall  be determined by the Engineer-in-Charge on the basis of  market rate (s) 
only. 
 
In case if any item is missed in the BOQ, then Non tendered Items shall be executed by the 
tenderer after mutual agreement of the rate per unit prior to executing such item.  
 
(vi) A.   Except in case of items relating to foundations as it  exists at  the  time of 
commencement of work as per Clause B  as  under,  the quantities  of  which may change due 
to  site  conditions,  provisions contained in sub-conditions (i) to  
(v) above shall not apply to :- 
 

(a) that  value  of  any  contract  item,  substituted  item   or contract-cum-substituted 
item as is in excess of the original value  of the item plus the percentage mentioned in  
Schedule `F' or Rs.20,000/- whichever is higher. 
 
(b) The value of all items not already included in the  Contract, as  is in excess of the 
percentage mentioned in Schedule  `F' or Rs.40,000/- whichever is higher. 
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(vi) B.  In case of items relating to foundations as it exists at the  time of commencement of 
work, quantities of which may change due  to  site conditions, provisions contained in sub-
conditions (i) to  (v)  above shall not apply to 
 

(a)  Value  of any items of any individual trade which  exceed  by more  than the 
percentage maintained in Schedule `F'  of  the value  of  that trade included in the 
Contract  as  a  whole, unless  the Contractor and the Engineer-in-Charge agree to  a 
higher percentage for any particular item. 
 
(b)  The value of item not included in the Contract in excess of 5% of the contract sum or 
Rs.40,000/- whichever is higher. 

 
NOTE ::-  Individual trade means the sub-heads into which the  Schedule of Quantities as 
provided in the Contract has  been  divided and in the absence of any such provision in the 
contract  the sub-heads as given in the Schedule of Rates. 
 
Clause -12.1.2 ::   For the purpose of operation of clause 12.1 (vi), the following works shall 
be treated as works relating to foundation. 
 
(a) For buildings, compound walls plinth level or 1.2 metres (4  feet) above ground level 

whichever is lower excluding items of  flooring and D.P.C. but including base concrete 
below the floors. 

(b) For abutments,  piers, retaining walls of culverts  and  bridges, walls of water reservoirs 
the bed of floor level. 

(c) For retaining  walls  where floor level is  not  determined,  1.2 metres above the average 
ground level or bed level. 

(d) For roads all items of excavation and filling including  treatment of sub-base and soling 
work. 

 
Clause –12.2 ::  In the case of contract items, substituted items,  contract  cum substituted 
items  or additional items which exceed the  limits  laid down  in  sub para (vi) of Condition 
12.1 above, the  contractor  may, within  fifteen days of receipt of order or occurrence of  the  
excess claim  revision  of the rates, supported by proper analysis,  for  the work  in  excess of 
the above mentioned limits, provided that  if  the rates so claimed are in excess of the rates 
specified in the  Schedule of Quantities. Engineer-in-charge shall, within sixty days of receipt 
of the claims supported  by analysis, after giving consideration to the analysis  of the  rates  
submitted by the contractor, determine the  rates  on  the basis  of the market rates and the 
contractor shall  be  paid  in accordance  with  the  rates  so  determined.  In  the  event  of  
the contractor  failing to claim revision of rates within  the  stipulated period, or if the rates 
determined by the Engineer-in-charge, No claims shall be entertained after the claim of the 
final bills. 
 
Clause -12.3 ::   The provisions of the preceding paragraph shall also  apply  to the  decrease  
in the rates of items. for the work in  excess  of  the limits laid down in sub para (vi) of 
Condition 12.1 in accordance with the provisions or sub-paras (i) to (iv) of Condition 12.1 
and the Engineer-in-Charge may after giving notice to the contractor within one month of the 
occurrence of the excess and after taking into consideration any reply received from him 
within fifteen days  of receipt of the notice revise the rates for the work in question within 
one months of expiry of the said period of fifteen days having  regard to the market rates. 
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Clause -12.4 ::  The contractor shall send to the Engineer-in-Charge  once  every three 
months an  upto date account giving complete  details  of  all claims  for additional payments 
to which the contractor  may  consider himself entitled and of all additional work ordered by  
the  Engineer-in-Charge  which he has executed during the preceding quarter  failing which  
the contractor shall be deemed to have waived his right and  to have no claim in the matter. 
 
Clause -12.5 ::   No  increase or decrease of rates under clause 12.1,  12.2  and 12.3 shall be 
made unless within the stipulated period after the order of  variation and before the 
commencement of such quantities a  notice shall  have  been given in writing by the party 
claiming  increase  or decrease of rates. 
 
Clause -13 :: FORECLOSURE  OF  CONTRACT  IN FULL OR IN PART  
(i)  The  employer  shall give notice in writing  at  any  time  after acceptance  of the tender, if 
the Employer shall decide to abandon  or reduce the scope of the works for any reason 
whatsoever and hence  not require the whole or any part of the works to be carried out, to  
that effect  to the Contractor and the contractor shall act accordingly  in the  matter and the 
Contractor shall have no claim to any  payment of compensation  or  otherwise whatsoever, 
on account of  any  profit or advantage which he might have derived from the execution of 
the  works in full but which he did not derive in consequence of the  foreclosure of the whole 
or part of the works. 
 
(ii)  The  employer may pay to the Contractor at Contract  rates  full amount  for works  
executed at Site and, in  addition,  a  reasonable amount as certified by the Engineer-in-
Charge for the Items  hereunder mentioned  which could not be utilised on the work to the 
full  extent in  view  of the foreclosure and the contractor expressly  agrees  for such payment 
without demur. 
 
(a) Any expenditure incurred on preliminary site work, e.g., temporary access roads, 

temporary labour huts, staff quarters and site office. 
 

(b) Employer shall have the option to take over Contractor's materials or  any  part thereof  
either brought to site  or  of  which  the Contractor is legally bound to accept delivery 
from suppliers (for incorporation  in or incidental to the work). For materials taken over 
or to be taken over by the Employer cost of such materials as detailed by Engineer-in-
Charge shall be paid.  The  cost  shall, however, take into account purchase price, cost of  
transportation and  deterioration  or  damage  which  may  have  been  caused  to 
materials whilst in the custody of the Contractor. 

 
(c) Reasonable  compensation  for  transfer  of T &  P  from  Site  to Contractor's permanent 

stores or to his other Works, whichever  is less.  If T & P are not transported to either of 
the said places, no cost of transportation shall be payable. 

 
(d) Reasonable  compensation  for repatriation  of  Contractor's  Site staff and imported 

labour to the extent necessary. 
 
(e) The  reasonable  amount of items on (a), (c) and (d)  above  shall not  be  in excess  of  

2% of the  cost  of  the  work  remaining incomplete on the date of closure, i.e., total 
stipulated cost  of the  work  as per accepted tender less the cost of  work  actually 
executed  under  the  contract and less the  cost  of  contractor's materials  at  site  taken 
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over by the Employer as  per  item  (b)above.  Provided always  that against any  
payments  due  to  the contractor  on this account or otherwise,  the  Employer shall  be 
entitled to recover to be credited with any  outstanding balances  due from contractor for 
advances paid in respect of  any tool, plants and materials and any other sums which at 
the date of termination were recoverable by the employer from the contractor under the 
terms of the contract. 

 
(iii) If any materials supplied by the Employer are rendered  surplus, the same except normal 
wastage shall be returned by the Contractor  to the  Employer  at the rates not exceeding those 
at  which  these  were originally issued less allowance for any deterioration or damage which 
may  have been caused whilst the materials were in the custody of  the Contractor. In 
addition cost of transporting such materials from siteto the Employers stores, if so required 
by the Employershall be paid. 
 
(iv)  THE  Contractor  shall, if required  by  the  Employer/Engineer-in-Charge furnish  to 
him books of account, wage books, time sheets  and  other relevant  documents and evidence 
as may be necessary to enable  him  to certify the reasonable amount payable under this 
Condition. 
 
Provided always that against any payments due to the contractor on this account or 
Otherwise, the Employer  shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the Government 
from the contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of 
cost of work remaining incomplete on date of closure i.e. total stipulated cost of the work less 
the cost of work actually executed under the contract shall be payable. 
 
Clause -14 :: CANCELLATION OF CONTRACT IN FULL OR PART :: 
 
i.> If contractor :: 

 
(a) at  any time makes default in proceeding with the  works  or any part of the work with 

due diligence or poor quality of work / workmanship or non compliance of contract 
specifications  and continues to  do so after a notice in writing of 7 days from the 
Employer and or Engineer-in-Charge; or 

 
(b) commits  default  in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it  or  take effective steps to remedy it within 7 days 
after a notice in writing  is given to him in that behalf by the  Employer and or 
Engineer-in-Charge; or 

 
(c) fails to complete the works or items of work with individual dates of completion, on 

or before the date(s) of completion, and does not complete them within the period 
specified in  a notice  in  writing is  given to him in that behalf  by  the Employer and 
or Engineer-in-Charge; or 
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(d) shall  offer or give or agree to give to any person in  KSSFCLservice  or  to any other 
person on his behalf any  gift  or consideration of any as an inducement or reward for 
doing or for  bearing to do or for having done or forborne to do  any act in relation to 
the obtaining or execution of this or any other Contract for the Employer or; 

 
(e) shall enter into a Contract with the Bank in connection with which commission has 

been paid or agreed to be paid by  him or  his  knowledge,  unless the  particulars  of  
any  such commission  and  the  terms of  payment  thereof  have  been previously   
disclosed   in   writing   to   the   Employer /Engineer-in-Charge; or 

 
(f) shall  obtain  a Contract with the Employer as a  result  of wrong   tendering or other   

non-bona-fide   methods   of competitive tendering; or 
being an individual, or in a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving  order or  order for administration of his estate made 
against  him or shall take any proceedings for liquidation or composition (other  than  
a  voluntary liquidation for  the  purpose  or amalgamation or reconstruction) under 
any Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or purport 
so to do, or if any application be  made  under any Insolvency Act for the to  me  
being  in force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors; or 

 
(g) being a company, shall pass a resolution or the Court  shall make  an  order for  the 

winding up of  the  company  or  a receiver  or manager on behalf of the debenture  
holders  or others shall be appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager; or 

 
(h) shall  suffer  an execution being levied on  his  goods  and allow it to be continued for 

a period of 21 days; or 
 

(i) assigns,  transfers,  sublets  (engagement of  labour  on  a piece-work  basis or  of 
labour with materials  not  to  be incorporated  in  the  work,  shall  not  be deemed  to  
be subletting)  or otherwise parts with or attempts to  assign, transfer sublet or 
otherwise parts with the entire works  or any  portion thereof without the prior written  
approval  of the Accepting Authority;  
 

(j) the  Accepting Authority may, without prejudice to any other right  or remedy  which  
shall have accrued or shall accrue  thereafter  to  the Employer,  by  a notice in writing 
cancel the contract as a whole  or only such of items in default from the Contractor. 

 
The  Employer / Engineer-in-Charge  shall on such cancellation by  the  accepting authority 
have  powers  to, for which  the  Contractor  shall  hereby unconditionally agree :: 
 
(a)  to take possession of the Site and any materials,  constructional plant, implements, stores, 

etc., thereon; and/or 
(b)  to  carry  out the incomplete work by any means at the  risk  and cost of the Contractor. 
 
ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 
determine what amount, if any, is recoverable from the Contractor for completion of the 
works or part of the Works or in case the  Works  or part of the Works is not to be completed, 
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the  loss  or damage  suffered  by the Employer. In determining the  amount,  credit shall be 
given to the Contractor for the value of the work executed by him  up  to  the  time of  
cancellation,  the  value  of Contractors' materials  taken over and incorporated in the work 
and use  of  tackle and machinery belonging to the Contractor. 

 
iii.>  Any  excess  expenditure  incurred or to  be  incurred  by  the Employer  in completing 
the Works or part of the Work or  the  excess, loss  or  damages suffered  or may be suffered  
by  the  Employer  as aforesaid  after allowing such credit shall without prejudice  to  any 
other  right or remedy available to Employer in law be recovered  from any money due to the 
Contractor on any account, and if such moneys are not  sufficient  the Contractor shall be 
called upon  in  writing and shall be liable to pay the same within 30 days. 
 
iv.>   If the Contractor shall fail to pay the required sum within  the aforesaid period of 30 
days, the Engineer-in-Charge with the  approval of  the  Employer  shall have the right to sell 
any  or  all  of  the Contractor's  unused  materials,  constructional plant,   implements, 
temporary  buildings,  etc.  and adjust the proceeds  of  sale thereof towards the satisfaction of 
any sums due from the Contractor under the Contract  and if thereafter there be any balance 
outstanding from  the Contractor, it shall be recovered in accordance with the provisions of 
the Contract. 
 
v.>   Any sums in excess of the amounts due to the Employer and  unsold materials, 
constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always that if cost  
or  anticipated  cost  of completion  by the Employer of the Works or part of the Works is  
less than  the  amount  which the Contractor would have been paid  had  he completed  the  
Works  or part of the Works, such  benefit  shall  not accrue to the Contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any advance 
on any account or with a view to the execution of the work or the performance of the 
contract. 
 
 
Clause -15 :: SUSPENSION OF WORK :: 
 
a)  The  Contractor shall, on receipt of the order in writing of  the Employer, whose  decision  
shall be final  and  binding  on  the Contractor, suspend the progress of the Works or any part 
thereof for  such  time and in such manner as the Employer  may  consider necessary so as 
not to cause any damage or injury to the work for any of the following reasons :: 
 
 

(i) on account of any default on the part of the Contractor or; 
(ii) for proper execution of the works or part thereof for reasons other than the default 

of the Contractor; or 
(iii) for safety of the Works or part thereof. 

 
The  Contractor  shall, during such suspension, properly  protect  and secure   the Works  to  
the  extent  necessary  and  carry  out   the instructions given in that behalf by the Engineer-
in-Charge. 
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b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a) above. 
 

(i) the contractor shall be entitled to an extension of time equal to  the  period  of every  
such  suspension  PLUS  25%,   for completion  of the item or group of items of work 
for which  a separate period of completion is specified in the Contract and of which 
the suspended work forms a part ; and 
 

(ii) If  the total period of all such suspensions in respect of  an item or group of items of 
work for which a separate period  of completion  is specified in the Contract exceeds 
thirty  days, the  Contractor  shall,  in  addition,  be  entitled  to  such compensation   
as   the   Employer/Engineer-in-Charge   may    consider reasonable,  in respect of 
salaries and/or wages paid  by  the Contractor to his employees and labour at Site, 
remaining idle during the period of suspension, adding thereto the percentage 
mentioned  in  Schedule  `F'  to  cover  all  other   expenses including indirect 
expenses of the Contractor,  provided  the Contractor  submits  his  claim supported 
by  details  to  the Employer within fifteen days of the expiry of the period of 30 days. 
 

 
c)   If  the  Works or part thereof is suspended on the orders  of  the Employer  for more  than  
three-months at  a  time,  except  when suspension  is ordered for reason (i) in sub-para (a)  
above,  the Contractor  shall  after  receipt of such order serve  a  written notice  on the 
Employer requiring permission within  fifteen days from  receipt by the Employer of the said 
notice, to proceed  with the  Works  or part thereof in regard to which progress  has  been 
suspended. If such permission is not granted within that time, the Contractor,  if  he  intends 
to treat  the  suspension, where  it affects  only a part of the works as an omission of such  
part  by the Employer  or  where  it affects whole of  the  Works,  as  an abandonment of the 
Works by the Employer shall within ten days  of expiry  of such  period of 15 days give 
notice in writing  of  his intention to the Employer. In the event of the Contractor treating the 
suspension as an abandonment of the Contract by the Employer, he  shall have no claim to 
payment of any compensation on  account of any profit or advantage which he might have 
derived  from  the execution  of  the work in full but which he could not  derive  in 
consequence of the abandonment. He shall, however, be entitled  to such   compensation,  as  
the  Engineer-in-Charge may   consider reasonable, in respect of salaries and/or wages paid 
by him to his employees and labour at Site, remaining idle in consequence and of materials 
collected  which could not be utilised  on  the  Works, adding  to the total thereof the 
percentage mentioned in  Schedule `F' to cover all other expenses including indirect expenses 
of the Contractor provided the contractor submits his claim supported  by details to the 
Employer within 30 days of the expiry of the period of 3 months ; Provided, further, that the 
contractor shall not  be entitled to claim any compensation from the Employer for the  loss 
suffered by him on account of delay by the Employer in the  supply of  materials  in  
Schedule `B' where such  delay  is covered  by difficulties  relating  to  the supply of  wagons,  
force  majeure including   non-allotment   of  such  materials   by   controlling authorities, 
acts of God, acts of enemies of the state/country  or any reasonable cause beyond the control 
of the Employer. 
 
Clause -16 :: INSPECTION ::  

 
(i)  All works under or in course of execution or executed in pursuance of  the Contract shall 
be at all times be open and accessible  to  the inspection  and supervision of the Engineer-in-
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Charge and or Employer, his  authorised subordinates  in charge of the work and to all his  
superior  officers of  the Quality Control Organisation of the Employer  or  any Consultant  of  
the  Employer and of the  Chief  Technical Examiner's Office under Central Vigilance 
Commission. 
 
(ii)  The Contractor shall at all times during the usual working  hours and at all other times at 
which reasonable notice of the visit of such officers  has been given to the contractor, either 
himself be  present to  receive  orders  and  instructions  and inspections  or  have   a 
responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor's agent shall be considered to have the same force as if they had been given to the 
Contractor himself. 
 
 
 
(iii)IF it shall appear to the Engineer-in-Charge and or Employer  or his  authorised 
subordinates in-charge  of the work or to the Engineer  in  charge  of Quality  Control  or any 
Consultant of the Employer or  to  the  Chief Technical  Examiner,  that any work has been  
executed  with  unsound, imperfect,  or unskillful workmanship, or with materials  or  articles 
provided by him for the execution of the work which are unsound or  of a  quality inferior to 
that contracted or otherwise not in accordance with  the contract, the contractor shall, on 
demand in writing,  which shall be made within twelve months of the completion of the work, 
from the  Employer and or Engineer-in-Charge specifying the work,  materials  or  articles 
complained  of  notwithstanding that the same may  have  been  passed, certified  and paid 
for, forthwith rectify, or remove and  reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and 
provide other  proper and suitable materials or articles at  his  own charge  and  cost.  In the 
event of the contractor failing  to  do  so within  a  period specified by the Employer / 
Engineer-in-Charge  in  his  demand aforesaid, then the contractor shall be liable to pay 
compensation  at the same rate as under the clause 2 for non-completion of the work  in time 
for this default. 
 
IN such case the Engineer-in-Charge may not accept the item of work at the  rates applicable 
under the contract but may accept such items  at reduced  rates as the Employer or the 
competent authority may  consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety and  without substantially  
affecting the utility of the item and the structure  or he may reject the work outright without 
any payment and/or get it  and other  connected  and incidental items rectified, or removed  
and  re executed  at  the  risk and cost of the contractor.  Decision of the Engineer-in-Charge 
to be conveyed in writing in respect of the same will be final and binding on the contractor. 
 
Clause -17 :: REFUND OF SECURITY DEPOSIT 
 
If   the   contractor  or  his  working  people  or   servants   shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, road curb, 
fence, enclosure,  water pipe,  cables,  drains, electric or telephone post  or  wires,  trees, 
grass  or grass land, or cultivated ground contiguous to the  premises on  which  the work or 
any part is being executed, or  if any  damage shall happen to the work while in progress, 
from any cause whatever or if  any  defect, shrinkage or other faults appear in the  work  
within twelve months after a certificate final or otherwise or  its  virtual completion  shall 
have been given  by the Employer/Engineer-in-Charge  as  aforesaid arising  out  of  defect  
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or improper  materials  or  workmanship  the contractor  shall upon receipt of a notice in 
writing on  that  behalf make   the   same  good  at  his  own  expense  or  in default   the 
Employer/Engineer-in-Charge  cause the same to be made good  by other workmen  and 
deduct the expense from any sums that may be then  or at any time  thereafter may become 
due to the contractor,  or  from  his security deposit, except for the portion pertaining to 
asphaltic  work which  is governed by sub-para (iii) of Clause 35 or the  proceeds  of sale 
thereof or of a sufficient portion thereof. the Security  Deposit  shall  be refunded fourteen 
(14)  days  after  the expiry  of  the  defect liability period of twelve  months  after the 
completion of the work except for water proofing & anti-termite worksprovided that all 
the works are carried out  as per specifications and condition of contract and all the  defect  
and damages  are rectified  satisfactorily to  the  satisfaction  of  the Employer/Engineer-in-
Charge. 
 
Clause -18:: 
THE  contractor  shall provide at his own cost all  materials  (except such special materials, if 
any as may in accordance with the  contract be   supplied   by   the Employer),   plant,   tools,    
appliances, implements, ladders,  cordage, tackle, scaffolding and temporary  works required  
for  the  proper execution of the  work, whether  original, altered  or substituted and whether 
included in the  specification or other  documents forming part of the contract or referred to 
in  these conditions or  not,  or which may be necessary  for  the  purpose  of satisfying  or  
complying with the requirements  of  the  Engineer-in-Charge  as  to  any matter as to which 
under these  conditions  he  is entitled to be satisfied, or which he is entitled to require  
together with carriage therefor to and from the work. The contractor shall also supply  
without charge the requisite number of persons with the  means and materials,  necessary for 
the purpose of setting out  works,  and counting,  weighing and assisting the measurement for  
examination  at doing  the  same  may be provided by  the  Engineer-in-Charge  at  the 
expense  of the contractor and the expenses may be deducted, from  any money  due to the 
contractor, under this contract or otherwise and  or from  his  security deposit or the proceeds 
of sale thereof, or  of  a sufficient portions thereof. 
 
Clause –18 A :: 
 
In  every  case in which by virtue of the  provisions  sub-section  of Section  12,  of the 
Workmen's Compensation Act,  1923,  Employer  is obliged  to pay compensation to a 
workman employed by the  contractor, in execution of the works, Employer shall be entitled 
to recover  from the  contractor the amount of the compensation so paid;  and,  without 
prejudice  to the rights of the Employer under sub-Section 12, of  the said  Act, Employer 
shall be at liberty to recover such amount or  any part thereof by deducting it from the 
security deposit or from any sum due  by the Employer to the contractor whether under this 
contract  or otherwise.  The Employer shall not be bound to contest any claim  made against  
it under Section 12, of the said Act, except on  the  written request  of  the contractor and 
upon his giving to the  Employer  full security  for all cost for which the Employee might 
become  liable  in consequence of contesting such claim. 
 
Clause –18 B :: 
 
In  every  case in which by virtue of the provisions of  the  Contract Labour (Regulation  and  
Abolition) Act 1970, and   of  the  Contract Labour (Regulation and Abolition) Central Rules, 
1971, the Employer is obliged  to  pay  any amounts of wages to a workman  employed  by  
the contractor  in execution of the works, or to incur any expenditure  in providing  welfare 
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and health amenities required to be provided  under the  above  said  Act  and the rules under 
Clause  19H  or  under the Contractors'  Labour  Regulations, or under the Rules  framed  by  
the State  or Central Employer from time to time for  the  protection  of health   and  sanitary 
arrangements  for  workers  employed  by   the Contractors,  the  Employer  shall be entitled  
to  recover  from  the contractor the amount of wages so paid or the amount of expenditure so 
incurred;  and without prejudice to the rights of the Employer  under sub-Section  (2) of 
Section 20, and sub-Section (4) of Section 21,   of the Contract Labour (Regulation and 
Abolition) Act, 1970, the Employer shall be  at liberty to recover such amount or any  part  
thereof  by deducting  it  from the security deposit or from any sum  due  by  the Employer  to 
the contractor whether under this contract or  otherwise. The  Employer shall not be bound to 
contest any claim made against  it under  sub-Section (1) Section  20 and sub-Section (4) of 
Section  21,or any other provisions of the said Act, except on the written request of the 
contractor and upon his giving to the Employer  full  security for all costs for which the 
Employer might become liable in contesting such claim. 
 
Clause –19 :: 
 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfil these requirements shall attract the penal provisions of this contract 
arising out of the resultant non-execution of the work. 
 
 
Clause –19 A :: 
 
NO  labour below the age of eighteen years shall be employed  on   the work. 
 
 
Clause -19 B :: PAYMENT OF WAGES :: 
 
a)   The  contractor  shall  pay to labour  employed  by  him  either directly of through sub-
contractors, wages not less than fair wages as defined  as per the provisions of the Contract 
Labour (Regulation  and Abolition)   Act  1970,  and  the Contract  Labour  (Regulation   and 
Abolition)  Central Rules, 1971 wherever applicable. Such  wages  paid shall  not  less  than 
the wages fixed by  the  state and/or  Central Employer under the Minimum Wages Act 
applicable to the work. 
 
b)  The  contractor  shall, notwithstanding  the  provisions  of  any contract  to  the contrary,  
cause to be paid  fair  wage  to  labour indirectly  engaged on the work, including any labour 
engaged  by  his sub-contractors in connection with the said work, as if the labour had been 
immediately employed by him. 
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c)  In respect of all labour directly or indirectly employed  in  the works  for performance of 
the contractor's part of this contract,  the contractor  shall  comply with  or cause  to  be  
complied  with  the Contractor's  Labour Regulations made by Employer and or the  
Employer (State  and Central) from time to time in regard to payment of  wages, wage  
period,  deductions from wages, recovery of wages not  paid  and deductions  unauthorisedly  
made, maintenance of wage  books  or wage slips,  publication of scale of wages and other 
terms  of employment, inspection and submission  of periodical returns and all other matters 
of  the  like nature or as per the provisions of the  Contract  Labour (Regulation  and  
Abolition) Act,  1970,  and  the  Contract   Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 
 
d)  (i) The  Employer  and/or his Engineer-in-Charge  concerned  shall have the right to 

deduct from the moneys due to the contractor any  sum required or estimated to be 
required for making  good the  loss  suffered by a worker or workers by reason  of  
non-fulfillment of the conditions of the contract for the benefit of  the  workers, non-
payment of wages or of  deductions  made from his or their wages which are not 
justified by their terms of the contract  or non-observance of the Regulations. 

 
(ii) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound  to  

allow to  the  labour  directly  or indirectly employed  in  the works one way rest  for  
6  days continuous work and pay wages at the same rate as for duty. In the  event  of 
default the Employer and or Engineer-in-Charge shall  have  the right  to deduct the 
sum or sums not paid on account of  wages for  weekly  holidays to any labour and 
pay the  same  to  the persons entitled thereto from any money due to the contractor 
by the Employer 

 
In cases where the state Government or Government of the Union of India where all inclusive 
minimum daily wages are fixed and such wages are  inclusive of wages for the weekly day of 
rest, the  question  of extra payment for weekly holiday would not arise. 
 
e)  The contractor shall comply with the provisions of the payment  of Wages  Act, 1936, 
Minimum Wages Act, 1948, Employees  Liability  Act, 1938, Workmen's Compensation Act, 
1923, Industrial Disputes Act, 1947, Maternity  Benefits Act, 1961, and the Contractors 
Labour  (Regulation and  Abolition)  Act 1970, or the modifications thereof or  any  other 
laws relating thereto and the rules made thereunder from time to time. 
 
f)  The contractor shall indemnify and keep indemnified the  Employer against payments to 
be made under and for the observance of the  laws aforesaid and the Contractors' Labour 
Regulations without prejudice to his right to claim indemnify from his sub-contractors. 
 
g)  The laws aforesaid shall be deemed to be a part of this  contract and  any breach  thereof  
shall be deemed to  be  a  breach  of  this contract. 
 
h)  Whatever is the minimum wage for the time being, or if  the  wage payable  is higher  than 
such wage, such wage shall be  paid  by  the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any 
amount from  the  minimum  wage  payable to the workmen  as  and  by  way  of commission 
or otherwise. 
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The Contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage  of workmen. 
 
Clause -19 C  :: 
IN  respect of all labour directly or indirectly employed in the  work for  the  performance of 
the contractor's part of this  contract,  the contractor shall at his own expense arrange for the 
safety  provisions as per Government and Employer's safety Code framed from time to  time 
and shall at his own expense provide for all facilities in  connection therewith.  In  case  the 
contractor fails  to  make arrangement  and provide necessary facilities as aforesaid he shall 
be liable to pay a penalty of Rs.200/- for each default and in addition the  Engineer-in-Charge 
shall be at liberty to make arrangement and provide  facilities as  aforesaid and recover the 
costs incurred in that behalf  from  the contractor. 
 
Clause -19 D :: 
 
THE contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge  a 
true statement showing in respect of the  second half  of the preceding month and the first 
half of the  current  month respectively. 
 
(1) the number of labourers employed by him on the work. 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing  the circumstances. 
(5) the  number  of female workers who have  been  allowed  Maternity Benefit according to 

Clause 19F and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Employer a sum not exceeding  Rs.200/-  
for  each  default  or  materially  incorrect statement.  The decision of the Engineer-in-Charge 
shall be final indeducting from any bill due to the contractor the amount levied as fine and be 
binding on the Contractor. 
 
Clause -19 E  :: 
 
The contractor shall comply with or cause to be complied with all  the rules framed  by the 
State and or Central Government from time to  time for  the  protection of health and sanitary 
arrangements  for  workers employed, in respect of all labour directly or indirectly employed  
in the  works  for  the  performance of the contractor's  part  of  this contract. 
 
Clause -19 F :: 
 
The  Contractor shall maintain appropriate records for LEAVE  and  pay during leave and the 
same shall be regulated as follows :: 
 
1.  Leave 
 
(i)   in the case of delivery - maternity leave not exceeding 8 weeks, 4  weeks  up to and 

including the day of delivery  and  4  weeks following that day, 
 
(ii)  in  the  case  of miscarriage - upto 3 weeks from  the  date  of miscarriage. 
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2.  Pay 
(i)  In the case of delivery - leave pay during maternity leave will be at  the rate of the 

women's average daily earnings, calculated  on total wages earned on the days when full 
time work was done during a period of 3 months immediately preceeding the date on 
which  she gives  notice  that she expects to be confined or at the  rate of Rupee one only 
a day whichever is greater. 

(ii)  IN  the  case of miscarriage - leave pay at the  rate  of  average daily  earning calculated 
on the total wages earned on  the  days when  full  time  work  was  done during  a  
period  of  3  months immediately preceeding the date of such miscarriage. 

 
3.  Conditions for the grant of Maternity Leave:: 
No  maternity leave benefit shall be admissible to a woman unless  she has  been  employed  
for  a total period of not  less  than  6  months immediately preceeding the date on which she 
proceeds on leave. 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
shown below and the same shall be kept at the place of work. 
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Register of Maternity benefits 
(Clause 19F of the Conditions of Contractor) 

 
Name and address of the Contractor.................................. 
Name and location of the work....................................... 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form :: 
 

Name of 
the 

Employee 

Father’s  
/Husband’s 

name 

Nature of 
employ 
-ment 

Period of 
actual employ 

-ment 

Date on which 
notice of confine- 

ment  given. 
1. 2. 3. 4. 5. 

     

 
Date on which maternity leave commenced and ended 

 
Date of 

delivery/ 
Miscarriage 

In case of delivery 
 

In case of miscarriage 

Commence
d 

ended Commence
d 

ended 

6. 7. 8. 9. 10. 
 
 

    

 
Leave pay paid to the employee 

 
In case of delivery In case of miscarriage Remarks 

Rate of 
leave pay 

Amount  
paid 

Rate of 
leave pay 

Amount  
paid 

 

11. 12. 13. 14. 15. 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSIBLE TO THE CONTRACTOR'S  LABOUR IN GENERAL PUBLIC 

WORKSEMPLOYER WORKS. 
 
 
NAME OF THE WORK                           :: 
 
NAME OF THE CONTRACTOR            :: 
 
1.  Name of the woman and her husband's name                     : 
 
2.  Designation                                                                         :  
 
3.  Date of appointment                                                            : 
 
4.  Date with months and years in which she is employed       : 
 
5. Date of discharge/dismissal, if any.                                      :   
 
6.  Date of production of certificates in respect of pregnancy. : 
 
7. Date on which the woman informs about the expected  
      delivery.                                                                              : 
 
8.  Date of delivery/miscarriage/death                                      :               . 
 
9.  Date    of    production   of   certificate    in    respect   
     of delivery/miscarriage.                                                        : 
 
10. Date with the amount of maternity/death benefit paid  
      in advance of  expected delivery.                                        : 
 
11. Date with amount of subsequent payment of maternity  
      benefit.                                                                                 : 
 
12. Name  of the person nominated by the woman to  
       receive the  payment of the maternity benefit after            :  
       her death. 
 
13.  If  the woman dies, the date of her death, the name of  
       the  person to  whom maternity benefit amount was  
       paid, the month thereof  and the date of payment.             : 
 
14. Signature   of  the  contractor  authenticating  entries   
       in   the register.                                                                  : 
 
15. Remarks column for the use of Inspecting officer.            : 
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Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES :: 
 
(i)  IN the event of the contractor(s) committing a default or  breach of  any of the provisions 
of Contractors' about Regulations and  Model Rules  for the protection of health and sanitary 
arrangements for  the workers as amended from time to time or furnishing any information  
or submitting or filling any statement under the provisions of the  above Regulations  and 
Rules which is materially incorrect,  the contractor shall  without prejudice to any other 
liability pay to the Employer a sum not exceeding Rs.100/- for every default, breach  or  
furnishing, making, submitting, filing such materially incorrect statements and in the  event  
of  the contractor(s)  defaulting  continuously  in  this respect,  the penalty may be enhanced 
to Rs.50/- per day for each  day of default subject to a maximum of 5 percent of the estimated 
cost  of the  work put to tender. The decision of the Engineer-in-Charge / Employer  shall be 
final and binding on the contractor s. 
 
(ii)  Should it appear to the Engineer-in-Charge/ Employer  that the contractor(s) is/are not 
properly observing and complying with the provisions of the Contractor's Labour Regulations 
and Model Rules and the provisions  of the  Contract  Labour (Regulation and Abolition) Act  
1970,  and  the Contract  Labour  (R & A) Central Rules 1971, for  the  protection  of health  
and  sanitary arrangements for  work-people  the  Engineer-in-Charge/ Employer  shall have 
power to give notice in writing to the contractor(s) requiring  that  the  said Rules be 
complied with  and  the amenities prescribed  therein be provided to the work-people within a  
reasonable time  to be specified in the notice. If the contractor(s)  shall  fail within  the period 
specified in the notice to comply with  and/observe the  said  Rules and to provide the 
amenities to  the work-people  as aforesaid, the Engineer-in-Charge shall have the power to 
provide  the amenities hereinbefore mentioned at the cost of the contractor(s). The 
contractor(s) shall erect, make and maintain at his/their own expenses and approved standards 
all necessary huts and sanitary  arrangements required for his/their work-people on the site in 
connection with  the execution of the works, and if the same shall not have been erected or 
constructed,  according to approved standards, the Engineer-in-Charge/ Employer shall  have  
power  to give notice in  writing  to  the contractor(s) requiring  that the said huts and sanitary 
arrangements  be remodeled and/or  reconstructed  according  to approved standards,  and  if  
the contractor(s) shall fail to remodel reconstruct such huts and sanitary arrangements  
according  to approved  standards  within  the   period specified  in the notice, the Engineer-
in-Charge/ Employer shall have the  power to  remodel  or  reconstruct  such  huts  and  
sanitary arrangements according to approved standards at the cost of the contractor(s). 
 
Clause –19 H :: CAMP :: 
 
Facility like toilets, water supply, rest rooms shall be provided for the labours as per labours 
regulations for similar works. 
 
 
 
 
 
Clause -19-I :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 
 
THE Engineer-in-Charge/ Employer may require the contractor to dismiss or remove from  
the site of the work any person or persons in  the  contractors' employment who may be 
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incompetent or misconduct himself or undesirable person   and   the  contractor shall  
forthwith  comply   with   such requirements. 
 
Clause –19- K :: ILLEGAL OCCUPATION :: 
 
The  contractor  shall  undertake  to  see  that  the  building  under construction   is not  
occupied  by  anybody  unauthorisedly   during construction, and is handed over to the 
Employer through his Engineer-in-Charge  with  vacant  possession  of complete  building.  If  
such building  though  completed is occupied illegally, then the  Employer shall have the 
option to refuse to accept the said  building/buildings in  that  position, and delay in 
acceptance on this  account  will  be treated  as delay in completion and for such delay a levy 
upto  5%  of estimated  cost  put to tender may be imposed by  the  Employer  whose decision  
shall  be final both with regard to  the  justification  and quantum and be binding on the 
Contractor. 
 
However, the Employer may request the contractor through a notice  to remove the illegal 
occupation any time on or before construction  and delivery. 
 
Clause - 20 :: COMPLIANCE WITH STATUTE :: 
 
THE  Contractor  shall comply with all the provisions of  the  Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition)  Act1970, EPF & MP Act 1952, ESI Act  and  
amendments  from time to time and rules  framed  thereunder  and other  labour laws 
affecting contract labour that may be brought  into force from time to time. 
 
Clause - 21 :: ASSIGNMENT :: 
 
The  contract  shall  not be assigned or sublet  without  the  written approval of the Employer. 
And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency  proceedings or make any composition with his 
creditors  or attempt  to do so, or if any bribe, gratuity, gift, loan,  perquisite, reward  or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any officer or person in the 
employ  of  the Employer  in any way relating to his office or employment, or  if  any such 
officer or person shall become in any way directly or  indirectly interested in the contract, the 
Employer shall have power to adopt any of the courses specified in Clause 3 hereof as he 
many deem best suited to the interest of the Employer and in the event of any of these  
courses  being adopted the consequences specified in  the  said Clause 3 shall ensue. 
 
 
 
 
 
Clause - 22 :: REASONABLE COMPENSATION :: 
 
All sums payable by way of compensation under any of these  conditions shall  be considered 
as reasonable compensation to be applied  to  the use  of  the Employer without reference to 
the actual loss  or  damage sustained. 
 
Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION :: 
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Where the contractor is a partnership firm, the previous approval  in writing of the Employer 
shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual business concern such approval as  aforesaid shall  likewise  be  
obtained before the contractor  enters  into  any partnership  agreement where under the 
partnership firm would have  the right  to carry out the works hereby undertaken by the 
contractor.  If previous  approval as aforesaid is not obtained, the contact shall be deemed to 
have been assigned in contravention of Clause 21 hereof  and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 21. 
 
Clause - 24 :: DIRECTIONS AS TO WORK :: 
 
All  works to be executed under the contract shall be  executed  under the  direction and  
subject to the approval in all  respects  of  the Engineer-in-Charge/ Employer  who shall be 
entitled to direct at what  point  or points  and in what manner are to be commenced, and 
from time to  time carried on. 
 
Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 
 
(i)   It shall be accepted as an inseparable part of the contract that in  matters regarding 
conditions & clauses of contract, quality of materials, workmanship,  removal  or rejection  of  
improper work,  interpretation  of  the  drawings  and specifications,  measurements of 
materials and/or items of work,  mode of  procedure  and  carrying  out of the work, the  
decision  of  the Employer  which shall be given in writing, shall  be final, conclusive and 
binding on the contractor. 
 
ii) (A) If  the  contractor considers any work demanded of him  to  be outside  the 

requirements of the contract, or  considers  any drawings record or decision given in 
writing by the  Engineer-in-Charge  on any matter in connection with or arising out  
of the  contract or carrying out of work, to be unacceptable,  he shall promptly within 
15 days request the Accepting Authority  in  writing for  written  instruction or 
decision. Thereon,  the  Accepting Authority shall  give  his  written instructions or  
decision  within a period  of  two months from the receipt  of  the  contractor's letter. 

 
(B) Upon receipt of such written instructions or decision the contractor shall promptly 

proceed without delay to comply with such instructions or decisions. If the Accepting  
Authority   fails to  give his instructions or decision in writing within a period of two 
months  after  being  requested  or  if  the  contractor   is dissatisfied   with  the 
instructions  or  decision  of   the Accepting Authority   Employer,  the  Contractor 
may within 30 days appeal  to  theAppointing Authority who shall afford an 
opportunity to the contractor to  be heard and to offer evidence in support of his 
appeal and give his decision in writing  within a period of  Thirty (30) days from the 
receipt of the contractor’s request. If the contractor is dissatisfied with the decision of 
the appointing authority , then the contractor shall within a period  of Thirty (30) days 
from receipt of the  decision of the Appointing authority shall indicate his intention to 
refer the dispute to Arbitration, failing which the said decision of the Appointing 
authority  shall be final and  conclusive  and  not referable  to adjudication  by  the 
Arbitrator. 
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iii)  All disputes or differences in respect of which decisions have not been final, binding and 
conclusive as above shall be referred foradjudication by the arbitration by a Sole Arbitrator 
appointed asfollows: 
 

Within Thirty (30) days of receipt of notice from any party to the  contract for 
appointment of the Arbitrator the Appointing authority, in  charge  of the  work 
(Schedule F) at the time of such appointment shall  send  to the  contractor  a  panel of 
three names of  persons  who  shall  not presently  be  connected with the work.  
 
The contractor shall withinfifteen (15) days of receipt of this list select and communicate 
to  the Appointing authority the name of one person from the list who shall then be 
appointed as the sole arbitrator by the Appointing authority. 
 
If contractor fails  to  communicate his selection of name of the person,  within Fifteen 
(15) days as stipulated, the Appointing authority shall without delay select one person 
from the  list  and appoint him as Sole Arbitrator.  
 
If the  Appointing authority  fails  to  send  such  a list within Thirty (30) days as  
stipulated,  the contractor shall send a similar list to the Appointing authority within  
fifteen (15) days. The Appointing authority  shall then select one person from the  list 
and appoint him as the Sole Arbitrator within Thirty (30) days of the receipt of the list. If 
the Appointing authority fails to do so then the contractor shallcommunicate to the 
Appointing authority the name of one person  from the list  who  shall  then be the Sole 
Arbitrator.  
 
 
 
 
If  the  Arbitrator  so appointed is unable or unwilling to act or resigns his appointment  
or vacates  his  office  due  to  any  reason  whatsoever another   sole Arbitrator  shall  be 
appointed in the manner aforesaid.  Such person shall  be  entitled to proceed with the 
reference from  the  stage  at which it was left by his predecessor. 

 
iv)  It is term of this contract that the party invoking  arbitration shall give a list of disputes 
with amounts claimed in respect of  each such  dispute along with the notice for appointment 
of arbitrator  and giving reference to the rejection by the Appointing  authority of the appeal 
and  a  copy  of his notice(s) of intention to refer the dispute  to arbitration  of such disputes 
as mentioned in Part (ii) above failing which  the  notice  for appointment of the  Arbitrator  
shall  not  be treated as notice for appointing the arbitrator. 
 
v)  It  is also a term of this contract that no person other  than  a person  appointed by  
Appointing authority, in charge  of  the  work  as aforesaid  should act as arbitrator and if for 
any reason that is  not possible, the matter shall not be referred to arbitration at all. 
 
vi) It is also a term of the contract that if the contractor does not make  any demand  for 
appointment of arbitration in  respect  of  any claims  in  writing  as aforesaid within 90  days  
of  receiving  the intimation from the Appointing authority that the final bill is ready for 
payment, the  claim of the contractor shall be deemed to have been  waived  and absolutely 
barred and the Employer shall be discharged and released of all liabilities under the contact in 
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respect of these claims. No party shall be entitled to bring any claim to arbitration if the  
arbitrator has  not been appointed before the expiry of sixty days  after  defect liability period. 
 
vii)  The  arbitration  shall be conducted  in  accordance  with  the provisions  of the  Indian 
Arbitration and Conciliation ACT 1996 ,  or  any  statutory modification or re-enactment 
thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration  proceeding under this clause.        
 
viii)  The Arbitrator may from time to time with the consent  of  the parties enlarge the time 
for making and publishing the award. 
 
ix)  It  is also a term of this contract that  the  Arbitrator  shall adjudicial  on  only such  
disputes as are referred  to  him  by  the appointing authority and give separate award against 
every dispute and claim  referred to him and in all cases where the total amount of  the claims  
by any party exceed the amount specified in Schedule  `F'  the arbitrator  shall  give  reasons 
for the award  separately  for  every dispute. 
 
(x) It is also a term of the contract that any fees, TA, DA and  other charges  are payable  
to the Arbitrator shall be  paid  by  both  the parties equally. 
 

(xi) The venue of the arbitration shall be such a place as may be fixed  by the  Arbitrator 
in his sole discretion. 

 
xi)  It is also a term of the contract that the Arbitrator  shall  be deemed to have entered on the 
reference on the date of first  hearing. The fees, and charges  of  the Arbitrator shall, if 
required to be paid before the award is made  and published,  be paid half and half by each of 
the parties. The cost  of the reference  and of the award (including the fees, if any,  of  the 
Arbitrator)  shall  be in the discretion of the  Arbitrator  who  may direct  to  and  by whom 
and in what manner, such costs  or  any  part thereof  shall be paid and fix or settle the 
amount of costs to be  so paid. 
 
xii)  The award of the Arbitrator shall be final and binding on both the parties.  
 
Clause - 26 :: INDEMNITY :: 
 
The Contractor shall keep and hold the  Employer  indemnified and harmless from time to 
time and at all times against all actions, prosecutions  proceedings, claims, suits, liabilities 
(including statutory liability), penalties, demands, charges, costs (including legal costs) and 
expenses, damages, losses and any other expenses which may be caused to or suffered by or 
made or taken against the Employer arising out of: 

i) The breach, default or non-performance of undertakings, warranties, covenants or 
obligations by the contractor , non-compliance of safety rules, regulations, 
instructions by the contractor and mishaps occurring at the  site due to faulty work 
executed by the  contractor  

ii) Any contravention or Non compliance with any applicable laws, regulations, rules, 
statutory or legal requirements by the Bidder 

Further, the Contractor shall indemnify, protect and save the Employer  against all claims, 
losses, costs, damages, expenses, action suits and other proceedings, resulting from 
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infringement of any law pertaining to patent, trademarks, copyrights etc. or such other 
statutory infringements in respect of the services offered by the contractor . 

All Indemnities shall survive notwithstanding expiry or termination of the contract and 
contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of infringement of 
Intellectual property rights or for claims relating to the loss of damage to real property and 
tangible personal property and for bodily injury or death and in these cases the liability will 
be unlimited”.   

In Rs 200/- worth non-judicial stamp paper the Indemnity bond in the prescribed format 
covering the above points shall be submitted by the successful tenderer within 14 days of the 
issue of work order by the employer. 

 
Clause - 27 :: ESTIMATE :: 
 
When  the  estimate  on which a tender is made includes  lump  sum  in respect of parts of the 
work the contractor may be entitled to payment in  respect of the items of work involved or 
the part of the  work  in question at the same rates as are payable under this contract for such 
items,  or if the part of the work in question is not, in the  opinion of the Engineer-in-Charge 
capable of measurement, the Employer may  at his  discretion pay the lump-sum amount 
entered in the  estimate, and the  certificate  in  writing  of the  Employer  shall  be  final  and 
conclusive against  the  contractor with regard to any  sum  or  sums payable to him under the 
provisions of the clause. 
 
 
Clause -28  :: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 
In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards 
Specifications. In case there are no such specifications in Bureau of Indian Standards, the 
work shall be carried out as per manufacturers’ specifications, if not available then as per 
District Specifications. In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 
 
Clause - 29 :: LIEN :: 
 
(a)  Whenever any claim or claims for payment of a sum  of  money arises  out of  or under 
the contract  against  the  contractor,  the Engineer-in-Charge  or the Employer shall be 
entitled to withhold  and also  have a lien to retain such sum or sums in whole or in part  from 
the  security, if any deposited by the Contractor and for the  purpose aforesaid, the Engineer-
in-Charge or the Employer shall be entitled to withhold  the security deposit, if any, furnished 
as the case  may  be and   also have  a  lien  over  the  same  pending  finalisation   or 
adjudication  of  any such claim. In the event of the  security  being insufficient to cover the 
claimed amount or amounts or if no  security has  been  taken from the contractor, the  
Engineer-in-Charge  or  the Employer  shall be entitled to withhold and have a lien to  retain 
to the  extent of such claimed amount or amounts referred to above,  from any  sum or sums 
found payable or which may at  any  time  thereafter become payable to the contractor under 
the same contract or any  other contract with the Employer pending finalisation or 
adjudication of any such claim. 
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(b) Any sum of money due and payable to the contractor (including  the security deposit 
returnable to him) under the contract may be withhold or  retained by way of lien by the 
Engineer-in-Charge or the  Employer or any other contracting person or persons through  
Engineer-in-Charge against  any claim of the Engineer-in-Charge or the Employer  or  such 
person or persons in respect of payment of a sum of money arising  out of  or  under  any  
other contract made by  the  contractor with  the Engineer-in-Charge  or  the  Employer or 
with  such  other  person  or persons. 
(c) It  is an agreed term of the contract that the sum  of  money  or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge  or the Employer will 
be kept withheld or  retained as  such  by  the Engineer-in-Charge or the Employeer  till  
the  claim arising  out of or under the contract is determined by the  arbitrator (if  the  
contracts  governed by the arbitration  clause) or  by  the competent court, as the case may 
be and that the contractor will have no claim for interest or damages whatsoever on any 
account in  respect of such withholding or retention under the lien referred to above  and 
duly  notified  as such to the contractor. For the  purpose  of  this clause,  where  the  
contractor is a partnership  firm  or  a  limited company,  the Engineer-in-Charge or the 
Employer shall be entitled  to withhold and also have a lien to retain towards such 
claimed amount or amounts  in  whole  or  in part from any  sum  found  payable  to  any 
partner/limited company as the case may be, whether in his  individual capacity or  
otherwise. 
 

Clause -29 A :: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 
 
The  Employer  shall have the right to cause an  audit  and  technical examination of  the  
works  and the final  bills  of  the  contractor including  all  supporting vouchers, abstract, 
etc., to be  made  even after  payment of the final bill and if as a result of such audit  and 
technical  examination  any  sum is found to  have  been overpaid  in respect  of any work 
done by the contractor under the contract or any work claimed to have been done by him 
under the contract and found not to  have been executed, the contractor shall be liable to  
refund  the amount  of  over-payment and it shall be lawful for  the  Employer  to recover the 
same from him in the manner prescribed in clause 29 or  in any  other  manner  legally 
permissible and if it is  found  that  the contractor  was paid less than what was due to him 
under the  contract in  respect of any work executed by him under it, the amount  of such 
under  payment shall be duly paid by the Employer to  the  contractor, without any interest 
thereon; Provided that the contractor shall  not be  entitled to payment of any sum paid short 
where such  payment  has been  agreed upon between the Employer and Engineer-in-Charge 
on the one  hand  and the contractor on the other under any term of the contract  permitting 
payment for work after assessment by the Employer and Engineer-in-Charge. 
 
Clause - 31 :: WATER SUPPLY  
 
The  contractor(s)  shall make his/their own  arrangements  for  water required  for the work 
and nothing extra will be paid for  the  same. This will be subject to the following conditions 
:: 
 
(i) That the water used by the contractor(s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 
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(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at 
the risk and cost of contractor(s) if the arrangements made buy the contractor(s) for 
procurementof water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

 
 
Clause - 32 :: ALTERNATE WATER SUPPLY :: 
 

(i) Where there is no piped water supply arrangement and the water is taken by the contractor 
from the wells or hand pump constructed bythe Employer, if any, charge at 1 % (one 
percent) of the Gross value  of the  work shall be recovered from the contractor on that 
account.  The contractor shall, however, draw water at such hours of the day that it does  
not interfere with the normal use for which the hand  pumps and wells  are  intended. He 
will also be responsible for all damage and abnormal repairs arising out of his use, the cost 
of which shall  be recoverable  from  him. The Engineer-in-Charge shall  be  the  final 
authority  to  determine the cost recoverable from the  contractor  on this account and his 
decision shall be binding on the contractor. 

 
(ii)  The contractor shall be allowed to construct temporary wells  or borewell  in on 
employers land for taking water by pumping at  his  own cost,  for construction purposes only 
after he has got  permission  of the Engineer-in-Charge in writing. No charges shall be 
recovered  from the  contractor on this account, but the contractor shall be  required to  
provide  necessary safety arrangements to avoid any  accidents  or damage to adjacent 
buildings, roads and caused due to construction and subsequent  maintenance of the wells and 
shall restore the  ground to its  original condition after the wells are dismantled on  
completion of the work. 
 
Clause - 33 :: TRUST :: 
 
Notwithstanding anything contained to the contrary herein , where any material  for the  
execution of the contract are  procured  with  the assistance  of the Employer either by issue 
from Employers  stocks  or purchase  made  under  orders  or permits or  licences  issued  by  
the Employer  or with the assistance of the Employer the contractor  shall hold the said 
materials economically and solely for the purpose of the contract and not dispose of them 
without the written permission of the Employer  and  return,  if required  by  the  Engineer-in-
Charge,  all surplus or unserviceable materials that may be left with him after the completion  
of  the contract or at its  termination  for  any  reason whatsoever  on being paid or credited 
such price as  the  Engineer-in-Charge  shall  determine  having due regard to the condition  
of  the materials.  The  price  allowed to the contractor  however  shall not exceed  the  
amount charged to him excluding the  element  of  storage charges. The  decision of the 
Engineer-in-Charge shall be  final  and conclusive.  In  the event of breach of the  aforesaid  
condition  the contractor  shall in addition to throwing himself open to  action  for 
contravention  of  the  terms  of the licence  or permit  and/or  for criminal  breach of trust, be 
liable to the Employer for  all moneys, advantages  or  profits resulting or which in the usual  
course would have resulted to him by reason of such breach. 
 
 
Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT :: 
 
The contractor shall arrange at his own expense all tools,  plant, machinery  and equipment 
required for execution of the work. 
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Clause - 35 :: UNDERTAKING BY THE CONTRACTOR& DLP  ::  
 
(i)   The   contractor undertakes tomake arrangement   for   the supervision of the work by the 
firm supplying the tar or bitumen used. 
 
(ii)  The  contractor  shall  collect the total  quantity  of  tar  or bitumen  required for the work 
as per standard  formula,  before the process of painting is started and shall hypothecated it  
to the Employer. If any bitumen or tar remains unused on completion of  the  work on 
account of lesser use of  materials  in  actual execution for  reasons  other  than  authorised   
changes   of specification and abandonment of portion of work, a corresponding deduction  
equivalent  to  the  cost  of  unused materials   as determined  by  the  Engineer-in-Charge 
shall be  made  and  the material returned to the contractors. Although the materials are 
hypothecated to the Employer the contractor undertakes the responsibility   for their proper 
watch, safe custody   and protection against all risks. The materials shall not be removed from 
site  of  work  without the consent  of  the  Employer  in writing. 
 
(iii) The  contractor  shall  be responsible  for  rectifying  defects noticed  within a year ( ie 
one year ) from the date of completion of  the  work. 
 
Clause - 36 :: CONTRACTORS SUPERINTENDENCE, SUPERVISION, 
TECHNICAL STAFF & EMPLOYEE :: 
 
(ii)  The  contractor shall provide and employ on the site  only  such technical assistants  as  
are  skilled  and  experienced  in   their respective  fields  and  such foremen and  Supervisory  
staff  as  are competent to give proper supervision to the work. 
 
The   contractor shall provide  and  employ  skilled,   semi-skilled and  unskilled labour as is 
necessary for proper and timely  execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor  to remove 
from the works any person who  in  his  opinion misconduct himself, or is  incompetent or 
negligent in the performance of  his  duties  or whose employment is otherwise  considered  
by  the Engineer-in-Charge  to  be  undesirable.  Such person  shall  not  be employed  again  
at works site without the written permission of  the Engineer-in-Charge  and  the persons so 
removed shall be  replaced  as soon as possible by competent substitutes. 
 
Clause - 37 :: TAXES :: 
 
(i)  Profession tax, Purchase  tax, turnover tax or any other tax  on  materials and/or   
completed  works  unless otherwise   specifically excluded  in respect of this contract shall be  
payable  by the  contractor and Employer shall not entertain any  claim whatsoever  in this 
respect other than normal  payment  for completed item of work at the accepted rate. 
 
(ii)  The  contractor shall deposit royalty and obtain  necessary permit  for  supply of the red 
bajri,  stone,  kankar  etc. from local authorities. All the accepted rates for the work shall be 
deemed to include all such charges. 
 
(iii) If pursuant to or under any law, notification or order  any royalty,  cess,  fee  or the like 
becomes  payable  by  the Employer  and  does not at any time become payable  by  the 
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contractor  to  the  State  Government  and/or  the   local authorities in  respect  of  any  
material  used  by   the contractor  in the works then in such a case, it  shall  be lawful to the 
Employer and the Employer will have the right and be  entitled  to  recover  the  amount  paid  
in   the circumstances as aforesaid from dues of the contractor. 
 
Clause - 38 :: TENDERED RATES :: 
 
(i) All tendered rates shall be inclusive of all taxes, royalties except GST as stated in clause-
37.I and payable under respective statutes. However, pursuant to the Constitution (Forty 
Sixth amendment) Act, 1982, if any further new tax royalties  cess  or  levy is imposed by 
Statute,  after  the  date  of receipt  of  tenders, and the contractor there upon  necessarily  and 
properly pays such taxes/levies the contractor shall be reimbursed the amount so paid, 
provided such payments, if any, is not, in the opinion of  the  Employer (whose decision shall 
be final and  binding  on the contractor)  attributable  to delay in execution of  work  within  
the control of the contractor. 
 
(ii)  The contractor shall keep necessary books of accounts and  other documents for the 
purpose of this condition as may be  necessary  and shall allow inspection of the same by a 
duly authorised representative of  the  Employer  and/or the Engineer-in-Charge  and  further  
shall furnish such other information/document as the Engineer-in-Charge  may require from 
time to time. 
 
(iii)  The  contractor  shall,  within a period  of  30  days  of  the imposition of any such 
further tax royalties, cess, or levy,  pursuant to  the constitution (Forty sixth  Amendment) 
Act 1982, give a  written notice  thereof  to  the Employer and Engineer-in-Charge that  the  
same  is  given pursuant  to this condition, together with all  necessary information relating 
thereto. 
 
 
Clause - 39 :: DEATH :: 
 
Without prejudice to any of the rights or remedies under this contract if  the contractor dies, 
the Employer shall have the option of terminating the contract without compensation to the 
contractor. 
 
 
Clause - 40 :: RELATIVES :: 
 
The  contractor  shall  not be permitted to tender for  works  in  the Circle office of  the  
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(responsible  for  award of  execution  of contracts) in which his near relative is 
posted as an  officer in any capacity between the grades of the General Manager  and 
Manager (both inclusive) of premises and estate department.  He shall  also  intimate the  
names of persons as per Annexure  05who are working with him in any capacity or  are 
subsequently employed by him and who are near relatives to any Officer in the 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED or the 
Engineer in Charge employed by the KARNATAKA STATE SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED for the work. Any breach of this condition by the Contractor 
would render him liable to  be    removed  from the approved  list  of  contractors  of  the 
Employer. 
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Note ::- By the term "near relatives" is meant wife, husband,  parents and grand parents, 
children and grand children, brothers  and sisters, direct uncles and aunts and first cousins. 
 
Clause - 41 :: EX-EMPLOYEES :: 
 
No Engineer or other officer employed in the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED shall work as a contractor  or employee of a 
contractor for a period of  two  years after  his retirement from the Bank's service  without  
the  previous permission  of the Employer. This contract is liable to the  canceled if either the 
contractor or any of his employees is found at any  time to be such person who had not 
obtained the permission of the  Employer as  aforesaid, before  submission of the tender or 
engagement  in  the contractors' service, as the case may be. Names of such persons 
employed by the Contractor shall be informed as per  Annexure 18. 
 
Clause –42 ::   METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: 
 
(i) After completion of the work and also at any intermediate stage in the  event of non-
reconciliation of materials issued, consumed and  in balance, theoretical quantity of materials 
issued by the Employer or the material brought by the contractor for use in the work shall be 
calculated on the basis  and method given hereunder :- 
 

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity of cement 
and Bitumen required for different  items of  works shown in the Schedule of Rates 
mentioned in  Schedule `F'. In case any item is executed for which standard  constants 
for  the consumption of cement or bitumen are not available in the  above  mentioned 
schedule/statement or cannot  be  derived from  the  same shall be  calculated on the 
basis  of  standard formula  to  be  laid down by the Employer or  Engineer-in-Charge. 

 
b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as 

the quantity required as per design or as authorised by Engineer-in-Charge. 
 

c) For  any  other  material  as per  actual  requirement  and  as approved by the Engineer-
in-Charge. 
 

(ii)  Such theoretical consumption statements shall be prepared at every bill  stage for the 
consumption of cement, steel (diameter  wise  and section wise) Bitumen and any other 
material specified by the Engineer-in-Charge in the same method and manner as in sub para 
(i) above  even if such materials are procured by the contractor and not issued by the 
Employer. 
(iii)  Over  the  theoretical quantities of materials  so  computed  a variation  shall be  allowed  
as  specified  in  Schedule  `F'.   The difference  in the net quantities of material actually 
issued  to or procured by the contractor  and the theoretical quantities including such  
authorised variation, if not returned by the contractor (for materials issued by the  Employer) 
or if not fully reconciled to the satisfaction  of  the Engineer-in-Charge  shall  be  recovered at  
the  rates  specified  in Schedule  `F',  without prejudice to the provision  of  the  relevant 
conditions regarding return of materials governing the contract. In the case of materials 
procured by the contractor the cost of such material used less than the theoretical  
requirement shall be recovered at full market Rate plus the cartage cost to site. 
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(iv)  The  said action under this clause is without prejudice  to  the right of the Employer to 
take action against the contractor under  any other  conditions of the contract for not doing 
the work according  to the prescribed specifications. 
 
Clause  - 43 :: REMOVAL OF DEBRIS 
 
The  work  (whether  fully  constructed or  not)  and  all  materials, machines, tools and 
plants, scaffolding, temporary buildings and other things  connected  therewith shall be at the 
risk  of  the  contractor until  the  work has been delivered to the Employer and  a certificate 
from Engineer in charge  to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work  being  damaged  or destroyed in 
consequence  of  hostilities  or warlike operation, the contractor shall when ordered (in  
writing)  by the Engineer-in-Charge to remove any debris from the site, collect  and properly  
stack or remove in store all serviceable materials  salvaged from  the  damaged  work and 
shall be paid at the  contract  rates  in accordance  with  the  provision of this agreement  for  
the work  of clearing  the  site  of debris, stacking  or  removal  of serviceable material and 
for reconstruction of all works ordered by the  Engineer-in-Charge,  such payments being in 
addition to compensation  upto  the value  of  the  work originally  executed  before  being  
damaged  or destroyed and not paid for. In case of works damaged or destroyed  but not 
already measured and paid for, the compensation shall be  assessed by  the  Engineer-in-
Charge upto Rs.5,000/- and by the  Employer concerned for a higher  amount.  The contractor 
shall  be  paid  for  the damages/destruction  suffered  and  for  the restoring the material at 
the rate based on analysis of rates tendered for in accordance with the provision of the 
contract. The  certificate of  the  Engineer-in-Charge  regarding the  quality  and  quantity  of 
materials and the purpose for which they were collected shall be final and binding on the 
contractor. 
 
Provided always that no compensation shall be payable for any loss in consequence of  
hostilities  or war-like operations  (a)  unless  the contractor  had  taken all such precautions 
against air  raid  as  are deemed necessary by the Engineer-in-Charge  (b) for  any material 
etc. not on the site of the work or for  any tools, plant, machinery, scaffolding, temporary 
building and other things not intended for the work. 
 
IN the event of the  contractor having to carry out reconstruction  as aforesaid,  he shall  be  
allowed such  extension  of  time  for  its completion as is considered reasonable by the 
employer. 
 
 
 
 
 
 
 
Clause - 44 :: APPRENTICES :: 
 
THE  contractor  shall comply with the provisions of  the  Apprentices Act,  1961 and the 
rules and orders issued there under from  time  to time. The contractor shall also be liable for 
any pecuniary  liability arising  on account of any violation by him of the provisions  of  the 
said Act. 
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Clause - 45 :: CLEARANCE CERTIFICATE :: 
 
Security Deposit of the work shall not be refunded till the contractor produces  a clearance 
certificate from the Labour Officer. As soon  as the  work  is virtually complete the contractor 
shall  apply  for  the clearance  certificate to the Labour Officer under intimation  to  the 
Engineer-in-Charge.  The  Engineer-in-Charge, on receipt of  the  said communication,  write  
to the Labour Officer to this effect  till six months after the date of completion, it will be 
deemed to have received the clearance certificate and the Security Deposit will be released if 
otherwise due. 
 
Clause - 46 :: DAMAGES :: 
 
THE  Contractor  shall be responsible for all injury to  the  work  or workmen  to persons,  
animals or things and for all  damages  to  the structural and/or decorative part of property 
which may arise from the operations or neglect of himself or of any sub-contractor or of any 
of his  or  a sub-contractors employees, whether such injury  or  damage arise from 
carelessness, accident or any other cause whatsoever in any way connected with the carrying 
out of this contract. The clause shall be  held  to  include  interalia, any  damages  to  
buildings  whether immediately adjacent or otherwise, and any damage to roads,  streets, 
footpaths  or ways as well as damages caused to the buildings and  the works  forming  the 
subject if this contract by rain,  wind  or  other inclemency of the weather. The contractor 
shall indemnify the employer and hold harmless in respect of all and any expenses arising 
from such injury  or  damages to persons or property as aforesaid  and  also in respect  of  any 
claim made in respect of injury or damage  under  any acts of compensation or damage 
consequent upon such claim. 
 
THE  Contractor shall reinstate all damage of every sort mentioned  in this clause, so as to 
deliver the whole of the contract works complete and  perfect  in  every respect and so as to 
make  good  or  otherwise satisfy all claims for damages to the property or third parties.The 
contractor shall effect the insurance necessary and indemnify the employer entirely  from  all  
responsibility  in  this  respect.  The insurance  must be placed with a company approved by 
the employer  and must  be  effected  jointly  in the name of  the  contractor  and  the 
employer and the policy lodged with the latter. The scope of insurance is  to  include  loss  or  
damage to  the  work  and  workmen due  to carelessness,  accident  including  fire,  
earthquake,  floods,  etc., damage  or loss  to  the contract itself till this  is  make  over  a 
complete state. Insurance is compulsory and must be effected from thevery initial stage.  The 
contractor shall also be responsible for anything which may be excluded from damage to any 
property arising out of incidents, negligence or defective carrying out of this contract. 
 
THE employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs,  charges  and  expenses arising  or occurring from or in 
respect of any such claim or  damages from any sums due or to become due to the contractor. 
 
Clause - 47 :: INSURANCE :: CONTRACTOR’S ALL RISK POLICY 
 
The contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damages by fire and/or earthquake, flood by 
paying required premium of the CONTRACTOR’S ALL RISK POLICY (CAR) for the 
entire tendered cost covering the entire contract period. The insurance must be placed 
with a companyapproved by the Employer, in the joint names of the employer and the 
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contractor for such amount and for any further sum if called to do so by the employer and 
lodge receipts of premiums paid with the employerwithin 21 days from the date of issue of 
letter of acceptance unless otherwise instructed. In default of the contract insuring as  
provided above, the  employer  on  his behalf may so  insure  and  deduct  the premiums  paid  
from any money due or which may  become  due  to  the contractor. The contractor shall as 
soon as the claim under the policy is settled or the work reinstated by the insurance company 
should they elect to do so, proceed with due diligence will the completion of  the works in the 
same manner as though the damages has not occurred and in all  respects under the conditions 
of the contract. The contractor in case of rebuilding or reinstatement after fire shall be entitled 
toextension of time for completion as the employer/architect may deem fit. 
 

♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

SPECIAL CONDITIONS  
 

1  Scope :   
 
1.1 The   works   to   be   governed   by   this   contract   shall   cover Construction of 
the building as specified in the schedule A &E along with all services, including  all 
materials, labour, delivery and transportation up to destination, safe custody at site, 
insurance, erection, testing and commissioning of the entire works including obtaining 
statutory permissions for the  water supply, sanitary services and electrical power.  

 
1.2 The Contractor shall  obtain all the service connections Electricity power load, 
Electricity Power, Water and Sewage connections and shall bear any incidental 
expenses. Any statutory payments, deposits, fee made to the  appropriate authorities for 
permanent services connections shall be reimbursed by the Employer provided the 
receipts/ deposits are in the name of the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED.  
 
1.3 The Contractor shall also be responsible to obtain all the Temporary  service 
connections ie Electricity Power, Water and Sewerage connections and shall bear 
any incidental expenses, fees, deposits, monthly consumption charges required for the 
construction work. 
 
1.4 The works to be undertaken by the contractor shall   inter alia include the 
following:   

i. Preparation of detailed SHOP drawings and AS  BUILT drawings wherever 
applicable.  

ii. Obtaining of Statutory permissions where-ever applicable and required.  

iii. Pre-commissioning tests as per relevant standard specifications, code of practice, 
Acts and Rules wherever required.  

iv. Warranty obligation for the equipments and/or fittings/fixtures supplied by the 
contractor.  

v. Contractor shall maintain all approved samples of all civil, plumbing and 
electrical samples in a specially designated store, which shall be under lock and 
key of the EIC. The contractor shall study all GFC drawings issued by the 
Client/Architect and seek any necessary clarifications regarding the drawings 
issued within one week of the receipt of the drawings. Any delay caused by non 
seeking of clarification within the stipulated time by the contractor for which the 
contractor shall be responsible. 

vi. The detailed drawings shall be followed for the areas for which they have been 
provided.  The specific reference in the drawings and specifications to any 
material by trade name, make or catalogue number shall be construed as 
establishing standard, colour, shade, quality and performance to be followed and 
not as limited to that particular make. Contractor may offer other similar 
materials as per list of approved makes mentioned in the tender document. 
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vii. All samples of materials shall be got approved by the contractor by the Architect / 
KSSFCL within two weeks of the issue of the drawings. A fully furnished 
temporary site office of minimum 200 sqft to be provided by the contractor at the 
commencement of the project for the Engineer in charge of the Architect 
/KSSFCL. 

 

1.5  All the hidden items such as reinforcement steel,  electrical conduits, water supply 
lines, drainage pipes, conduits, sewers etc. are to be properly tested as per the design 
conditions before covering and their measurements in measurement book duly test 
checked shall be deposited with Engineer in charge or his authorized representative, 
prior to hiding these items.  

 
2 Precautionary measures:   
 
2.1 Temporary  barricading  shall  be  provided at site by the  contractor  at  his own 
cost.  The barricading  physically  define  the  boundaries  of the  plot for restricted  
entry to only  those  involved  in  the work and also to prevent any accident and also  
not causing  any  inconvenience  to  the traffic.  Any further barricading as required for 
basement excavation  at  Site  shall  be  provided  by  the  contractor  at  his own cost.  
The  barricading  should be made  in  suitable  size, shapes and  number  as  directed  by  
Engineer-in-charge  without any extra cost.  It   shall   be dismantled  and  taken  away  
by  the  contractor  after   completion of the work at his own cost with the approval of 
Engineer-in-charge.    
 
2.2 Contractor shall take all precautionary measures to avoid any damage to 
adjoining property. All necessary arrangement shall be made at his own cost.  

 

2.3 The contractor shall take all precautions to prevent his workmen and 
employees from removing and damaging any Flora (tree/plant/vegetation) from the site.  
 
2.4 The contractor shall take all precautions to avoid accidents by exhibiting 
necessary caution boards day and night, speed limit boards, red flags, red lights and 
providing barriers. He shall be responsible for all damages and accidents caused to 
work due to negligence on his part. No hindrances shall be caused to traffic, during the 
execution of the work. In case of any accident of the labourers/ contractual staff, the 
entire responsibility will rest on the contractor and any compensation under such 
circumstances, if becomes payable, shall be entirely borne by the contractor.  

 
2.5 The contractor, his authorized representative, workmen etc. shall strictly 
observe orders pertaining to fire precautions prevailing in the area.  

 
2.6 The Contractor shall take all necessary precautions to prevent any nuisance or 
inconvenience to the owners, tenants or occupants of the adjacent properties and to the 
public in general .The Contractor shall take all care, as not to damage any other adjacent 
property or other services running adjacent to the plot. If any damage is done, the same 
shall be made good by the Contractor at his own cost and to the entire satisfaction of the 
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Engineer-in-Charge.  The Contractor shall use such methodology and equipments for 
execution of the work, so as to cause minimum environmental pollution of any kind 
during construction, to have minimum construction time and minimum inconvenience 
to road users and to the occupants of the buildings on the adjacent plot and public in 
general, etc. He shall make good at his own cost and to the entire satisfaction of the 
Engineer in Charge any damage to roads, paths, cross drainage works or public or 
private property whatsoever caused, due to the execution of the work or by traffic 
brought thereon, by the Contractor. Further, the Contractor shall take all precautions to 
prevent any pollution of streams and waterways.  All waste or superfluous materials 
shall be carted away by the Contractor, entirely to the satisfaction of the Engineer-in-
Charge. Utmost care shall be taken to keep the noise level to the barest minimum so that 
no disturbance as far as possible is caused to the occupants / users of adjoining 
buildings.  No claim what so ever on account of site constraints mentioned above or any 
other site constraints not specifically stated here, shall be entertained from the 
Contractor.  Therefore, the Contractors are advised to visit site and get first hand 
information of site constraints.  Accordingly, they should quote their tenders.  Nothing 
extra shall be payable on this account.  

3 General cleanliness of the site and Stacking & Storage of Materials: 
  

3.1 The site of work shall be always kept clean in general strictly adhering to approved 
job layout/specifications. The Contractor shall take all care to prevent any water- 
logging at site. The waste water shall not be allowed to be collected at site. It may be 
directly pumped into the public drainage system with prior approval of the concerned 
authorities. For discharge into public drainage system, necessary permission shall be 
obtained from relevant authorities after paying the necessary charges, if any, directly to 
the authorities. The work shall be carried out in such a way that the area is kept clean 
and tidy. All the fees/charges in this regard shall be borne by the Contractor.  Nothing 
extra shall be payable on this account.   
 
3.2 The contractor shall take instructions from the Engineer-in-Charge regarding 
collection and stacking of materials at any place. No excavated earth or building 
rubbish shall be stacked on areas where other buildings, roads, compound wall, services 
etc are to be constructed. The stacking shall be done as per stacking plan. However, if 
any change is required, the same shall be done with the approval of Engineer-in-Charge.  

 
3.3 For construction works which are likely to generate malba / rubbish, 
contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at 
his own cost to the dumping ground notified by local authorities and under no 
circumstances these shall be stacked / dumped even temporarily, outside the 
construction premises.  
 
3.4  The contractor shall not stack building material/ malba on the road or on the land 
owned by any other authority, as the case may be.  In case, the Contractor is found 
stacking the building material/ malba as stated above, he shall be liable to pay the 
stacking charges as may be levied by local body or authority and also to face penal 
action as per the rules, regulations and bye-laws of the said body or authority. The 
Engineer-in-Charge shall be at liberty to recover the sums due but not paid to the 
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concerned authorities on the above counts from any sums due to the contractor 
including amount of the Security Deposit or Retention Money in respect of this contract 
or any other contract.  
 
3.5The contractor shall construct suitable godowns, yard at the site of work for storing 
all other materials so as to be safe against damage by sun, rain, damages, fire, theft etc. 
at his own cost and also employ necessary watch and ward establishment for the 
purpose at his cost.  
 
4  Laboratory  Equipment:    
4.1   The contractor shall provide at his own cost suitable measuring tapes, weighing, 
surveying and leveling and measuring arrangements as may be necessary at site for 
checking. All such equipments shall be got calibrated in advance from laboratory, 
approved by the Engineer-in-Charge. Nothing extra shall be payable on this account. 
Minimum equipments as required for field tests shall be provided  at site without any 
extra cost to the Employer.    
 
5. Setting Out of works 
5.1 The contractor shall establish, maintain and assume responsibility for grades, lines, 
levels and bench marks. Contractor shall report any errors or inconsistencies regarding 
grades, lines, levels, dimensions to the Engineer-in-Charge before commencing work. 
Commencement of work shall be regarded as the contractor’s acceptance of such 
grades, lines, levels and dimensions and no claim shall be entertained at a later date for 
any errors found.  
 
5.2  If at any time, any error in the respect of setting out appears during the progress of 
the work, the contractor shall, at his own expense rectify such error if so required, to the 
satisfaction of the Engineer-in-Charge.  
 

a)The contractor shall provide , protect and maintain temporary/ permanent 
benchmarks at the site of work throughout the execution of the work. These bench 
marks shall be got checked by the Engineer-in-Charge or his authorized 
representatives. The  work at different stages shall  be  checked  with  reference  to  
bench  marks maintained  for  the  said purpose. All such reference points shall be 
in relation to the levels and locations, given in the Architectural and plumbing 
drawings. Nothing extra shall be payable on this account.  

 

b) The approval by the Engineer-in-Charge, of the setting out by the contractor, shall 
not relieve the contractor of any of his responsibilities and obligation to rectify the 
errors/defects, if any, which may be found at any stage during the progress of the 
work or after the completion of the work.  

 
5.3  The contractor shall be entirely and exclusively responsible for the horizontal, 
vertical and other alignments, the level and correctness of every part of the work and 
shall rectify effectively any errors or imperfections therein.  Such rectifications shall be 
carried out by the contractor at his own cost to the instructions and satisfaction of the 
Engineer-in-charge.  
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5.4    The Contractor shall carry out survey of the work area, at his own cost, setting out 
the layout of building in consultation with the Engineer-in-Charge & proceed further. 
Any discrepancy between the architectural drawings and actual layout at site shall be 
brought to the notice of the Engineer-in-charge. It shall be responsibility of the 
Contractor to ensure correct setting out of alignment.  Survey instruments only shall be 
used for layout, fixing boundaries, and centre lines, etc. including theodolites.  Nothing 
extra shall be payable on this account.  
 
6. Architectural, Structural and integrated service drawings:  
 
6. 1 Although tender drawings are made available at the office of KSSFCL, the working 
& detailed architectural drawings and structural drawings shall be issued as and when 
required according to the programme chart submitted by the contractor. It is the duty of 
the contractor to intimate the requirement of drawings reasonably well in advance and 
no hindrance shall be allowed on this account.   
 
6.2 The work shall be carried out in accordance with the Architectural drawings and 
Structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before 
commencement of any item of work, the contractor shall correlate all the relevant 
architectural and structural drawings issued for the work, nomenclature of items, 
specifications etc. and satisfy himself that the information available there from is 
complete and unambiguous. The figures & the written dimensions of the drawing shall 
supersede the measurement by scale.  The discrepancy, if any, shall be brought to the 
notice of the Engineer-in-Charge for immediate decision before execution of the work. 
The contractor alone shall be responsible for any loss or damage occurring by the 
commencement of work on the basis of any erroneous and/ or incomplete information 
and no claim, whatsoever shall be entertained on this account. The delay caused on 
account of non-timely action by the contractor in resolution of the differences 
whatsoever shall not be considered as valid ground for extension of time unless 
otherwise accepted by Engineer in charge.   
 
6.3 The information and site data shown in the drawings and mentioned herein and also 
elsewhere in the tender documents are being furnished for general information and 
guidance only. The Engineer-in Charge/ Employer shall not bear responsibility for lack 
of such knowledge and also the consequences thereof. The Engineer-in-charge/ 
Employer  in no case shall be held responsible for the accuracy thereof or any 
interpretation/ or conclusions drawn there from by the contractor.   
 
6.4  Before taking up the work, the contractor shall be provided with working  drawings 
for various civil and electrical services showing details of lay out plan including 
sectional elevations and the contractor shall plan and mobilize his resources as per the 
working drawings and as per the site conditions to facilitate convenient execution, 
installation as well as maintenance of these services. Nothing extra shall be payable on 
this account.  
 
 
7.Scaffolding & Staging:  
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7.1  Wherever required for the execution of work, all the scaffolding shall be provided 
and suitably fixed, by the contractor. The scaffolding shall be provided strictly with 
steel double scaffolding system, suitably braced for stability, with all the accessories, 
gangways, etc with adjustable suitable working platforms to access the areas with ease 
for working and inspection. Single scaffolding system is strictly prohibited and shall 
invite necessary action. It shall be designed to take all incidental loads. It should cater to 
the safety features for workmen. Nothing extra shall be payable on this account. It shall 
be ensured that no damage is caused to any structure due to the scaffolding.  
 
8.Procurement of Materials and  Basic rate :  
 
8.1All material shall only be brought at site as per program finalized with the Engineer-
in-Charge. Any pre-delivery of the material not required for immediate consumption 
shall not be accepted and thus not paid for.  

 
8.2The contractor shall procure the required materials in advance so that there is 
sufficient time for testing of the materials and approval of the same before use in the 
work.   

 
9.Quoted Rates and other conditions for payment: 

The rates quoted by the Contractor for the descriptions given in the Schedule  of rates ( 
SOR ) are deemed to be inclusive of the following apart from other inclusions else 
where  stipulated in these documents  :  

9.1Site clearance, setting out work, profile, establishment of reference bench mark(s), taking 
spot levels, construction of all safety and protection devices, barriers, barricading, 
signage, labour safety, welfare, preparatory works, working during monsoon, working 
at all depths, height, lead, lift and location etc until / unless specified otherwise, and any 
other incidental works required to complete this work. Nothing extra shall be payable 
on this account. No Extra Lead/Cart Cost will be Paid for the Transportation of 
Excavated Soil over the Filling. 

9.2  For works below ground level the contractor shall keep that area free from water. If 
dewatering or bailing out of water is required the contractor shall do it and nothing extra 
shall be paid except otherwise provided in the items of Schedule of quantities.   

9.3  Any legal or financial implications resulting out of disposal of earth shall be sole 
responsibility of the contractor. Nothing extra over the schedule shall be paid on this 
account.  

9.4 All labour, material,tools and plants, temporary water, sewerage , electricity 
connection charges & works and other inputs involved/ required  in the execution of the 
item.  

 
9.5 Conducting Tests materials  and works wherever stipulated,Contractor has to make 

own arrangemrent for Cube Test & Furnishing Test Report as accordingly (7 & 28 
Days respectively) at the time of Bill Submission. 
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9.6 Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed  to have been built in the items.  

 
9.7 For completing the work in time, the Contractor might be required to work in two or 
more shifts (including night shifts). No claim whatsoever shall be entertained on this 
account, not with-standing the fact that the Contractor may have to pay extra amounts 
for any reason, to the labourers and other staff engaged directly or indirectly on the 
work according to the provisions of the labour and other statutory bodies regulations 
and the agreement entered upon by the Contractor with them.  
 
9.8 The Contractor shall arrange to give all notices as required by any statutory / 
regulatory authority and obtain all requisite licenses wherever required and shall pay to 
such authority all the fees that is required to be paid for the execution of work. Nothing 
extra shall be payable on these accounts.  

 

9.9 All ancillary and incidental facilities required for execution of work like labour 
camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 
required to be made for working at the basement level, temporary structure for plants 
and machineries, water storage tanks, installation and consumption charges of 
temporary electricity, telephone, water etc. required for execution of the work, liaison  
with municipal / statutory  authorities etc., protection works, barricading, testing 
facilities / laboratory at site of work, facilities for all field tests and for taking samples 
etc. during execution or any other activity which is necessary (for execution of work 
and as directed by Engineer-inCharge), shall be deemed to be included in rates quoted 
by the Contractor  for various items in the Schedule of quantities.  Nothing extra shall 
be payable on these accounts.  

 

9.10Final testing of the installation: 
The Contractor shall demonstrate trouble free functioning of all the Plumbing , sanitary 
, electrical and E & M installations and services. The Engineer-in-Charge or his 
authorized representatives shall carry out final inspection of these various Plumbing, 
sanitary, electrical  and E & M services and installations. Any defect(s) noticed during 
demonstration shall be rectified by the Contractor at his own cost to the entire 
satisfaction of the Engineer-in-Charge. Nothing extra shall be payable on this account.   
 
 
9.11 Contributions towards the EPF & ESI for the labour, employees engaged by 
the contractor  wherever applicable shall  be paid by the Contractor,  Nothing 
extra shall be payable on this account.  

 

9.12 All statutory deductions at source (TDS) as per the government rules shall be 
made. 
 

10 .Local laws  :  
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10.1 The Contractor shall keep himself fully informed of all acts and laws of the Central 
& State Governments, all orders, decrees of statutory bodies, tribunals having any 
jurisdiction or authority, which in any manner may affect those engaged or employed and 
anything related to carrying out the work. All the rules & regulations and bye-laws laid 
down by Collector / Municipal authorities etc. and any other statutory bodies shall be 
adhered to, by the contractor, during the execution of work. The Contractor shall also 
adhere to all traffic restrictions notified by the local authorities.   

10.2 The contractor shall ensure that applicable permits mandated by the local bodies and 
in case warranted for this work are obtained as required under the Applicable Laws.   
 

10.3 The building work shall be carried out in the manner complying in all respects with 
the  requirements of relevant bye-laws of the local body and sanctioned  plans  under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-in-Charge 
and nothing extra shall be paid on this account 

 
11Water Supply & Sanitary Installations & Testing:  
The contractor shall give performance test of the entire installation(s) as per the STATE 
PWD / CENTRAL PWD standing specifications before the work is finally accepted and 
nothing extra whatsoever shall be payable to the contractor for the test.  

 
  12.Recording of Hindrances:-  

12.1 Whenever any hindrance whether on part of Employer or on part of contractor, 
comes to the notice of the Engineer in charge, the contractor  should at once make a 
note of such hindrance in the register kept at site, and immediately make a report to the 
Engineer in charge  within a week.  
 
12.2 Each hindrance should be entered in the Hindrance Register, ( as per Annexure 14 
)  which should be authenticated by the Engineer In charge  and Contractor.  The 
Employer shall review the Hindrance Register at least once in a month.  

 
12.3 The hindrances on part of contractor are also to be entered in the Hindrance 
Register.  

 
12.4 The hindrance register shall be submitted at the time of payment of each Running 
Account Bill.  

 
 

13.Progress and monitoring of work:   

13.1 The contractor shall submit the progress report for the work done during previous 
month to the Engineer-incharge on or before 5th day of each month. The progress 
report shall contain the following, apart from whatever else may be required as 
specified:-  

(i) Construction schedule of the various components of the work through a bar chart 
for the next three months (or as may be specified), showing the inter milestones, 
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targeted tasks and up to date progress. At least 3 digital photographs showing all 
the parts of construction site in soft copy has to be submitted in every monthly 
progress report.  

(ii) Progress chart of the various components of the work that are planned and 
achieved, for the month as well as cumulative up to the month, with reason for 
deviations, if any in a tabular format.  

(iii) The Contractor shall do proper sequencing of the various activities by suitably 
staggering the activities within various pockets in the plot so as to achieve early 
completion.  

14. Project review meetings:   
The contractor, immediately on award of work shall submit details of his key personnel 
to be engaged for the work at site.  In addition, he shall furnish the Employer detailed 
organization involved with the work. 
 

Monthly Review Meetings: Shall be attended by Contractor / their representatives who 
can take independent decisions along with  Engineer in charge  and Karnataka State 
Souharda Federal Cooperative Ltd. Representatives.  

 
15   Hardware and sanitary wares:  

15.1 Engineer-in-Charge/ Consultants  will take a decision regarding make of materials,  
model numbers of equivalent Door/window hardware/ sanitary ware at the time of 
execution, in case the stipulated make or model mentioned, is not available. However, 
in case, the equivalent make or model so approved, is cheaper than the make or model 
already mentioned in Preferred makes list, the price adjustment will be made based on 
the difference in market rate.  

16. Inspection& Audit  of works:  

16.1 In addition to the provisions of relevant clauses of the contract, the work shall also 
be open to inspection by the Karnataka State Souharda Federal Cooperative Ltd. 
Internal inspection and other Government authorities . The contractor shall at times 
during the usual working hours and at all times at which reasonable notices of the 
intention of the Engineer-in-charge/ Employer  or other authorized officers as stated 
above to visit the works shall have been given to the contractor, either himself be 
present to receive the orders and instructions or have a responsible representative duly 
accredited in writing, to be present for that purpose. 
 
16.2  Any instructions   given by the above authorities shall be followed by the 
contractor.  Further any recoveries  ordered by the  above authorities  shall be  made 
form the  amount payable to the contractor  or such  amounts shall be paid by the 
contractor to the Karnataka State Souharda Federal Cooperative Ltd., 

 
17.Submission of Insurance policies:  
No work shall be commenced by the Contractor unless he obtains the Insurance Policies 
as mentioned under Clauses of contract . Also, no payment shall be made to the 
Contractor / no permission for continuation of works   on expiry of insurance policies 
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unless renewed by the Contractor. Nothing extra shall be payable on this account. No 
claim of hindrance (or any other claim) shall be entertained from the contractor on these 
accounts.  
 

18. Chasing work :  

The work should be planned in a systematic manner so that chase cuttings in the walls, 
ceilings and floors is minimized. Wherever absolutely essential, the chase shall be cut 
using chase cutting machines. Chases will not be allowed to be cut using hammer / 
chisel. The electrical boxes should be fixed in walls simultaneously while raising the 
brick work. The contractor shall ensure proper co-ordination of various disciplines viz. 
building works, sanitary & water supply & electrical installations etc.  

19.Warranty or Guarantee period for specialized works : 

The warranty or Guarantee  period for the works of water proofing  and anti-termite shall 
be Ten(10) years from the date of completion of the works. The contractor shall make 
good / rectify the defects occurring during the  above period.Security deposit equivalent 
to 10% of the value of the item shall be retained by the Karnataka State Souharda Federal 
Cooperative Ltd., for a period of warranty/guarantee. The warranty/ guarantee  shall be  
provided by the principal company for both material & application.  

20.External Laboratory :Whereever tests are stipulated for the Materials, concrete etc 
the same shall be tested at any government, semi government or NABL approved private 
laboratories.    

21.Licensed agencies : The contractor shall engage licensed  plumbers, electricians of 
required class as per the statutory rules  for the works related to plumbing , sanitary, 
electrical works. Prior approval of the Employer shall be obtained by producing the copy 
of the Licenses before commencing these works.   

22. Maintenance ofRegisters 
 The Contractor will be required to maintain the following registers at site of work and 

should produce the same for inspection of the Karnataka State Souharda Federal 
Cooperative Ltd.,/ Engineer in charge  wherever desired by them. Type of Register 
to be maintained are :  

 
 i) Register No. – I   : Cement 
 ii) Register No. – II : Steel 
 iii) Register No. – III : Materials at Site Account 
 iv) Register No. – IV : Secured advance on materials at site 
 v) Register No. – V : Bulkage test of sand 
 vi) Register No. – VI : Silt Test 
 vii) Register No. – VII : Sieve analysis of fine aggregate 

viii) Register No. – VIII : Sieve analysis of coarse aggregate  
 ix) Register No. – IX : Slump Test 
 x) Register No. – X : Concrete Cube Test 
 xi) Register No. – XI : Hindrance to work 
 xii) Register No. – XII : Running Account Bill 
 xiii)     Register No. – XIII : Labour  attendance   
          xiv)    Register No. – XIV : Labour  Payment    

                         ************************************ 
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Technical Specifications – Civil, Plumbing & Sanitary works 
 
1. Specifications  
1.1 Except for the items, for which Particular Specifications are given or where it is 
specifically mentioned otherwise in the description of the items in the schedule of 
quantities, the work shall generally be carried out in accordance with the “PWD - 
Specifications ” additional / Particular Specifications, Architectural / structural drawings 
and as per instructions of Engineer-in-Charge. In case PWD specifications are not 
available  CPWD specifications shall be followed .  

 
1.2 All Technical Specifications in respect of all material to be used, method of 
execution, workmanship and quality for each item of the work shall be as per PWD 
specifications and latest Indian Standard unless otherwise specified. 
 
1.3  Any reference made to any Indian Standard Specifications, shall imply to the latest 
version of that standard, including such revisions / amendments as issued by the Bureau 
of Indian Standards up to last date of receipt of tenders.  
 
1.4 The Contractor shall keep at his own cost all such publications including relevant 
Indian Standard Codes applicable to the work at site.  

 
2. Materials :  
 
Cement : 43 grade Ordinary Portland cement  ( OPC ) confirming to IS 8112 procured 
from  preferred manufacturers as listed in these documents shall be used  in 
works.(Ultratech,ACC,Zuari,Coramandel,Ramco) 

 
Reinforcement Steel :  TMT  reinforcement bars of Fe 500 grade confirming to IS 
1786- 2000 procured from  preferred manufacturers as listed in these documents shall 
be used in works.(SAIL,VIZAG,TATA,JSW) 

 
Solid Concrete Block: Shall be of 100 mm/200mm thick and strength of not less than 
35kg/sqcm. Conforming to IS: 2185–1992. 

 
Coarse Aggregate: Shall be of the best quality, hard machine crushed granite stone 
approved by the engineer in charge , free from earth or any organic matter etc.  Suitably 
graded and shall conform to IS: 383-1990. 

 
Fine aggregate : Shall be clean, sharp, strong, angular and composed of hard silicious 
materials.  It shall be free from any harmful materials such as iron pyrites, coal mica, 
shale, clay alkali, soft fragments, sea shale, organic impurities, etc. it shall conform to 
the appropriate gradation / zones of IS. It shall be obtained from approved quarries and 
shall conform to IS: 383-1990.  
NOTE: The material should be used for construction as per the approved make, 
quality, design, dimension specification by the employer/architect. 
 
Bricks: It shall be table moulded bricks approved by the engineer, well burnt, sound, 
hard square and with sharp edges and shall conform to Indian Standards 1077 – 1992 
having strength of not less than  35 kg/sq. cm as specified in the item. 
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Timber: Shall be of best quality as specified in the schedule of quantities perfectly dry, 
well seasoned and free from sap wood, sound straight, free from loose knots, cracks 
shakes and any appearance of root and any other defect and conforming to IS: 12896 – 
1990 and shall be approved by the engineer, No wood work shall be placed in position 
covered in the wall unless it is approved by the engineer.                                
 
Granite: Polished granite slab and tiles shall be of the kind specified in the schedule of 
quantities conforming to samples approved by the engineer for colour& texture.  The 
slab shall be machine cut to required dimensions and shall conform to IS Standards. 
 
Paints : Plastic emulsion painting will be of approved brand of paint and colour 
conforming to IS: 5411 – 1991 & will be applied over a coat of primer (including 
preparation of wall surface).   

 
a) Synthetic enamel paint wiil be of approved brand and colour  confirming to IS 

4511-1993 applied over  one coat of primer. 
b) Oil bound distemper  wiil be of approved brand and colour  confirming to        

IS    applied over  one coat of primer. 
c) Acrylic wasable distemper  wiil be of approved brand and colour  confirming 

to IS applied over  one coat of primer. 
 

Aluminum –   the material shall conform to IS 1285.(Jindal) 
 
Structural steel -  the materials shall conform to IS 808  

 
     Anti thermite treatment  -  the materials shall conform to IS 6313 part II 

 
Admixtures: Admixtures to concrete shall not be used without the written consent of the 
engineer.  When permitted, the contractor shall furnish full details from the manufacturer 
and shall carry such test as the engineer may require before any admixture is used in the 
work to check particularly for Chlorides. 
 

     1) Admixture may be used to modify one or more of the following    properties of 
FRESH CONCRETE : 

 
a) To increase workability without increasing water content or to decrease the water 

content at the same workability. 
b) To retard or accelerate both initial and final setting times. 
c) To reduce or prevent settlement. 
d) To increase slight expansion in concrete and mortar. 
e) To modify the rate or capacity for bleeding or both. 
f) To reduce segregation of concrete, mortars and grouts. 
g) To improve penetration & or pump ability of concrete, mortars & grouts. 
h) To reduce rate of slump loss. 

 
      2) Admixtures may also be used to modify one or more of the following  properties 

of HARDENED CONCRETE: 
 

a) To retard or reduce heat generation during early  
     hardening. 
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b) To accelerate the rate of strength development. 
c) To increase the strength of concrete or mortar  
     (Compressive, tensile or flexural). 
d) To increase the durability or resistance to severe conditions  
      of exposure including the application of devising salts. 
e) To decrease the capillary flow of water. 
f) To decrease the permeability to liquids. 
g) To control the expansion caused by the reaction of alkalie 
      with certain aggregate constituents. 
h) To produce cellular concrete. 
i) To increase the bond of concrete to steel reinforcement. 
j) To increase the bond between old and new concrete. 
k) To improve impact resistance and abrasion resistance. 
l) To inhibit the corrosion of embedded metal. 
m) To produce coloured concrete or mortar. 

 
3. Repairs to concrete work :  
Wherever concrete is found with less than required quality as per acceptance criteria, 
repairs to concrete will be made. Honeycombed areas and loose pockets will be repaired 
by grouting using Portland Cement Mortar/Polymer Modified Cement Mortar /Epoxy 
Mortar, etc. after chipping loose concrete in appropriate manner. In areas where 
concrete is found below acceptance criteria and defects are not apparently visible on 
surface, injecting approved grout in appropriate proportion using epoxy grout /acrylic 
Polymer modified cements slurry made with shrinkage compensating cement / plain 
cement slurry etc will be resorted to for repairs ( as per relevant chapters from PWD 
Hand Book on Repairs and Rehabilitation of RCC Buildings). Repair to concrete will 
be done till satisfactory results are obtained as per the acceptance criteria by retesting of 
the repaired area. If satisfactory results are not obtained dismantling and relaying of 
concrete will be done. No further work is allowed on these areas of unacceptable 
concrete.    

 

4. Makes of Materials : The makes of materials shall be as per the details furnished in 
the list of preferred makes.  
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

TECHNICAL SPECIFICATION FOR ELECTRICAL  ITEMS 
 

 The installation shall be carried out in accordance with the Indian Electricity Rules 
1956 as amended up to date and as required by the Electrical Inspectorate, Government 
of Karnataka and local Electrical Authorities and as stipulated in the National Electrical 
Code and  PWD  Electrical works specifications. The work shall also conform to the 
Rules & Regulations stipulated by the tariff Advisory Committee in respect of 
Electrical Installation Works. 

 
 The contractor should possess the valid license as issued by the Karnataka State 

Electricity Board, copy of the license to be enclosed. 
 
 The contractor should employ only licensed wiremen and supervisors and Engineers 

should have the necessary ‘C’ license.  
 
 All the equipments, which are supplied by the contractor, shall have necessary test 

certificates, maintenance manual, direction manual and spare parts manual. 
 
 A prior approval shall be obtained from the electrical authorities (Electrical Inspectorate 

of the State Govt.  as required )  before commissioning. It shall be the responsibility of 
the contractor to prepare necessary documentation, apply, follow up and obtain 
approval from the Authorities, for all electrical designs, manufacture, erection of 
materials and equipments used. The approval shall be obtained both for the drawing 
stage & on completion of installation. It will also be the responsibility of the contractor 
to obtain necessary approval from the Electrical Authorities for the overall Electrical 
installation, including obtaining required power load for the installation. If any defects 
are noticed by the Electrical Authorities, the rectification shall be carried out by the 
contractor. 

 
 The items supplied by the contractor and works carried out by the contractor must be 

guaranteed for a period of 12 months from the date of commissioning / handing over. 
Any repair or replacement required during this period must be arranged free of cost 
expeditiously. 

 
1.0 GENERAL 

Following clauses specify general Electrical requirements and standards of 
workmanship for the equipment & installation. 

 
 This specification relates to the supply, installation, commissioning, testing and 

maintenance for a period of 12 months of the complete electrical installation as 
described in this specification, SOR and on the contract drawings. 

 
 
1.1  SCOPE OF WORK 
 
 The electrical services shall comprise the following: Electrification works for proposed  

office  building of Souharda  Bank at 41/B-2,466 INDUSTRIAL SUBARB 1st 
STAGE, KHILLE MOHALLA, MYSURU. 
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Main and Sub main Switch Gears (HT LT Switch gears) 
  HT & L.T. Distribution, wiring & cabling 
  Earthing installation 
  Lightning Protection 
  Laison with EB/CEIG authorities for Power Supply.  

Residual Design, Detailed Engineering, co-ordination with clients, Consultants 
and other contractors. 

  Testing, commissioning & handing over to clients.  
  
1.2 Requirement of Statutory Authorities 
  

The electrical equipment / installations shall comply with the requirements of 
Rules/Regulations as amended up to date. 

 The Indian Electricity Rules, 1956. 
 
 The Indian Electricity Act. 

 
 The Indian Electricity (supply) Act, 1948. 

 
 The requirement of CEIG. 

 
 The requirement of STATE ELECTRICITY BOARD. 

 
 Bureau of Indian standards. 

 
2.0 MATERIALS  
 
2.1 MATERIALS 
 All materials and products shall comply with the following: 
  a) This specification 
  b) Electrical supply authority's requirements and regulations. 
  c) Government Rules, Local Authority's by -laws and Regulations. 
  d) Fire Officers requirements 
  e) Appropriate Indian Standard specifications and   Codes of Practice. 
  f) I.E.E. Regulations for Electrical Installations - 16th Edition. 
  
  
2.2  STANDARDISATION 
 
 The following equipments shall be standardized throughout the installation: 
 
 L.T. Switch gears 
 MCCB panel. 
 MCB,  DBs 
 Every item of equipment in each of the above groups shall be of the same make and type 

unless otherwise specified. 
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2.3    IS standards : 
 
  IS-5082  Bus Bars and Bus Bar Connections 
  IS-375&2147   Electric power switchgear & associated apparatus 
  IS-2208  HRC Fuses 
  IS-722    Direct acting electrical indicating  Instruments. 

IS-732-1963 Electrical wiring installation (voltage not exceeding 
650volts). 

  IS-2032-1969  Graphical symbol used in Electro technology part XI. 
 IS-1646-1961  Fire safety of buildings. (General) 
 IS-694-1964  PVC insulated cables. 

IS-1554-1964 PVC insulated cables (heavy duty) 
 IS-1087  6A tumbler switches. 

  IS-2120  16A tumbles switches. 
 IS-1293  3 pin plugs & sockets. 
 IS-1753-1967  Aluminum conductors for insulated cables. 
 IS-3961-1967  Recommended current ratings for cables. 

IS-1255-1967 Installations & maintenance of paper insulated  power 
cables. 

IS-3043-1966 Earthing. 
 IS-1653-1964  Rigid steel conduits for electrical wiring. 

IS-2667-1964 Fittings. 
 IS-3480-1966  Flexible steel conduits for wiring. 

IS-3837-1966 Accessories for rigid steel conduit insulated cables. 
IS-375             Switchgear, bus-bars, connections, wiring, cable markings etc., 

 IS-722   AC Electricity meters. 
 IS-2147 Degree of protection provided by enclosure for LV 

switchgear & control gear.  
 IS-2705(Part I, II&III) Current Transformers. 

I- General requirements. 
II- Measuring Current Transformers. 
III- Protective Current Transformers. 

IS-4247 General requirement for switchgear & control gear for 
voltages not exceeding 1000 volts. 

                   IS-5082 Wrought aluminum & aluminum bars, rods, tubes & 
sections for  Electrical purpose. 

IS-600 Code of practice for phosphate of iron & steel. 
IS-8623 Factory built assembles of switchgear & control gear for 

voltage up to & including 1000 volts AC. 
 IS-9224  Low voltage fuses. 

IS-10118 Code of practice for selection insulation & maintenance 
of switchgear & control gear. 

                   IS-2516(Part I&II) Circuit breakers-requirements & test voltages not 
exceeding 1000V  AC. 

                  IS-2208 HRC fuse links up to 650 volts. 
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3.1 STANDARDS FOR CABLES  
 
 The cables and associated materials shall comply with the following Indian Standard 

Specifications, unless otherwise stated: 
 
1) BIS - Bureau of Indian Standards 

 
          a) IS:  209        - Specification for zinc. 
 

 b) IS: 1554   -  Part I - PVC insulated (heavy duty) electrical cables. Part 1 –for 
working  voltage up to and including 1100 volts. 

 
          c) IS: 1753      - Aluminium conductors for insulated cables. 
 

 d) IS: 2633      - Methods of testing weight, thickness and uniformity of coating on 
hot dipped        galvanized articles. 

 
 e) IS: 3961       - Part II -Recommended current ratings for cables. Part II - PVC 

insulated & PVC sheathed heavy duty cables. 
 

           f) IS: 3975   -  Mild steel wires, strips and tapes for armouring of cables. 
 
             g) IS: 5831   - PVC insulation and sheath of electrical  
 
             h) IS: 7098  -Part II -Cross linked polyethylene insulated PVC sheathed cables. 

 Part II - For working voltage from 3.3KV up to and  including 
33KV. 

 
i) IS: 8130  - Conductors for insulated electric cables & flexible doors. 
 
              j) IS: 9968  - Part I -Elastometer insulated cables for working voltage up to & 

including 1100 volts. 
 
            2) BS - British Standards Institution. 
 
                 a) BS: 2872  - Part I -·Methods 141 A to 141 D – British Standard methods of 

testing   Plastics. Part 1 – Thermal properties. 

            3) IEC - International Electro technical Commission 
             a) IEC: 502 -Extruded solid dielectric insulated power cables for rated 

voltages from 1 KV up to 30 KV. 
 
              b) IEC: 540 and 540 A -Test methods for insulation and sheaths of  electric 

cables and cords. 
             c) IEC: 754 - Part I -Tests on gases evolved during combustion of electric 

cables. 
 
 Part I - Determination of the amount of hydrogen acid gas evolved during     the   
combustion of polymeric materials taken from cables. 
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Cables and cable accessories shall also conform to the provisions of latest Indian 
Electricity Rules/Act, Indian Electricity Supply Act, and Indian Factories Act and to 
the regulations of Statutory Authorities (Chief Electrical Inspector to the State 
Government). 
 
It is recommended to carry out the tests of building materials in the laboratories which 
are accredited by NABL.   
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

BANGALORE  
 

SAFETY CODE 
 
i.>   Suitable scaffolds should be provided for workmen for  all  works that cannot safely be 
done from the ground, or from solid construction except such short period work as can be 
done safely from ladders. When a  ladder  is used an extra mazdoor shall be engaged for  
holding  the ladder  and  if  the ladder is used for carrying materials  as  well, suitable  
footholds and handholds shall be provided on the ladder  and the  ladder  shall be given an 
inclination not steeper than ¼  to 1 (¼  horizontal and 1 vertical). 
 
ii.>  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or suspended 
from an overhead support or erected  with stationary  support shall have guard rail properly  attached  
bolted, braced  and otherwise secured at least 90 cm (3 feet) high  above  the floor  or platform of such 
scaffolding or staging and extending  along the  entire  length  of the outside and ends thereof with 
only  such opening  as  may  be necessary for the  delivery  of  materials. Such scaffolding  or  staging 
shall be so fastened as to  prevent  it  from swaying from the building or structure. 
 
iii.>   Working  platform,  gangways,  and  stairways  should  be   so constructed that they 
should not sag unduly or unequally, and if  the height of the platform or the gangway or the 
stairway is more than 3.6m (12 feet) above ground level or floor level, they should be  closely 
boarded, should have adequate width and should be suitably fastened as described in (ii) 
above. 
 
iv.>  Every opening in the floor of a building or in a working  platform be  provided with 
suitable means to prevent the fall of  persons  or materials  by  providing suitable fencing or  
railing  whose  minimum height shall be 90 cm (3 feet). 
 
v.>   Safe means of access shall be provided to all  working  platforms and  other working 
places. Every ladder shall be securely  fixed.  No portable  single ladder shall be over 9 m. 
(30 feet) in  length  while the  width between side rails in rung ladder shall in no case be  less 
than  29 cm  (11 ½ ") for ladder upto and including 3 m  (10  feet)in length.  For  longer 
ladders this width should be increased  at least  ¼" for  each  additional 30 cm (1 foot)  of  
length.  Uniform  step spacing shall not exceed 30 cm (12"). Adequate precautions  shall  be 
taken to prevent danger from electrical equipment. No materials on any of the sites of work 
shall be so stacked or placed as to cause  danger or  inconvenience  to any person or the 
public. The  contractor  shall provide  all  necessary fencing and lights to protect the  public  
from accident, and shall be bound to bear the expenses of defence of  every suit,  action or 
other proceedings at law that may be brought  by any persons for  injury  sustained  owning  
to  neglect  of  the   above precautions  and to pay any damages and cost which may be  
awarded  in any such suit, action or proceedings to any such person or which  may, with the 
consent of the contractor, be paid to compromise any claim by any such person. 
 
vi.>  Excavation and Trenching ::  All trenches, 1.2 m (four  feet)  or more in depth, shall at 
all times be supplied with at least one ladder for each 30 m. (100 feet) in length or fraction 
thereof. Ladder  shall be extended from bottom of the trench to at least 90 cm (3 feet) above 
the  surface  of the ground. The side of the trenches which are 1.5 m (5 feet) or more in depth 
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid 
the danger of sides to collapse. The excavated material shall not be placed within 1.5  m(5 
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feet) of the edges of the trench or half of the depth of the trench which ever is more. Cutting 
shall be done from top to bottom. Under no circumstances undermining or undercutting shall 
be done. 
 
vii.>  Demolition ::  Before any demolition work is commenced and  also during the process 
of the work :- 
 
a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
b) No  electric cable or apparatus which is liable to be a source  of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 
c) All  practical steps shall be taken to prevent danger  to  persons employed  from risk of 

fire or explosion or flooding.  No  floor, roof  or  other part of the building shall be so  
overloaded  with debris or materials as to render it unsafe. 

 
viii.>  All necessary personal safety equipment as considered  adequate by the Engineer-in-
Charge should be kept available for the use of  the person employed on the site and 
maintained in a condition suitable for immediate use, and the contractor should take adequate 
steps to ensure proper use of equipment by those concerned ::- 
 
a. Workers  employed on mixing asphaltic materials, cement  and  lime mortars shall be 

provided with protective footwear and  protective goggles. 
b. Those  engaged in white washing and mixing or stacking  of  cement bags  or any  

material which is injurious to the  eyes  shall  be provided with protective goggles. 
c. Those  engaged  in welding works shall be provided  with  welder's protective eye shields. 
d. Stone  breakers  shall  be provided with  protective  goggles  and protective clothing and 

seated at sufficiently safe intervals. 
e. When  workers are employed in sewers and manholes, which  are  in use,  the contractors 

shall ensure that the  manhole  covers  are opened  and ventilated at least for an hour 
before the workers  are allowed to get into the manholes, and the manholes so opened 
shall be  cordoned off with suitable railing and provided  with warning signals or boards 
to prevent accident to the public.  

f. When workers are employed in sewers and manholes, which  are  in active      use, the 
contractor shall ensure that the following  safety measures are adhered  to :- 
 

i) Entry for workers into the line shall not be allowed except under supervision of the 
Architect or any other higher officer. 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 
to 3 hours before any man is allowed to enter into the Manholes for working inside. 

iii) Before entry, presence of toxic gases should be tested  by inserting wet lead acetate 
paper, which changes colour in the presence of such gases and gives indication of 
their presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the manhole. 
In case, no oxygen is found inside the sewer line, workers should be sent only with 
Oxygen kit. 

v) Safety belt with rope should be provided to the workers.  While working inside the 
manholes such rope should be handled by two men standing outside to enable him to 
be pulled out during emergency. 

vi) No smoking or open flames be allowed near the blocked manholes being cleaned. 



< Page no. 86> Signature of Tenderer 

vii) The Malba obtained on account of cleaning of blocked manholes and  sewer lines 
should be immediately removed to avoid accidents  on account of slippery nature of 
the malba. 

viii) Workers  should  not  be allowed  to  work  inside  the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time up to 
which a worker may be allowed to work continuously inside the manhole. 

ix) Gas masks with oxygen cylinder should be kept at site for use  in emergency. 
x) Air  blowers should be used for flew of fresh  air  through  the manholes. Whenever 

called for, Portable air blowers  are  recommended for  ventilating  the manholes. The 
Motors for these shall  be  vapour proof  and  of totally enclosed type. Non sparkling 
gas  engines  also could  be used but they should be placed at least 2 meters away  
from the  opening and on the lowered side protected from wind so that  they will  not 
be source of friction on any inflammable gas that  might be present. 

xi) The workers engaged for cleaning the manholes/sewers should  be properly trained 
before allowing to work in the manhole. 

xii) The workers shall be provided with Gumboots or  non-sparkling shoes, bump helmets 
and gloves, non-sparkling tools, safety lights  and gas  masks  and portable air 
blowers (when necessary).  They  must  be supplied  with  barrier cream for anointing 
the limbs  before  working inside the sewer lines. 

xiii) Workmen descending a manhole shall try each ladder step or  rung carefully before  
putting  his full weight on  it  to  guard  against insecure  fastening  due to corrosion 
of the rung  fixed  to   manhole wall. 

xiv) If a man has received a physical injury he should be brought out of  the sewer 
immediately and adequate medical aid should be  provided to him. 

xv) The extent to which these precautions are to be taken depend  on individual situation  
but  the  decision of  the  Engineer  in  charge regarding  the steps in this regard to be 
taken in an individual  case will be final". 

 
g. The contractor shall not employ men below the age of 18 years  and women  on the work 

of painting with products containing lead  in  any form.  Wherever  men above the age of 
18 are employed on the  work  of lead painting, the following precautions should be taken 
:: 

 
i) NO paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 
iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of work. 
 
Whenever  men  above the age of 18 are employed on the  work  of  lead painting, the 
following principles must be observed for such use :: 
 
I. a.  White lead, sulphaste of lead, or products containing these pigments shall not be used in 
painting operation except in the form of paste or of paint ready for use. 
 
b. Measures shall be taken in order to prevent danger arising from the application of paint in 
the form of spray. 
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c.  Measures  shall  be  taken, whenever  practicable,  to  prevent danger  arising from  dust  
caused by  dry  rubbing  down  and scraping. 
 
II .a.  Adequate  facilities  shall  be  provided  to  enable   working painters to wash during 
and on cessation of work. 
 
b. Overall  shall be worn by all the working painters  during  the whole of the working period. 
 
c. Suitable arrangements shall be made to prevent clothing put off during working hours 
being soiled by painting materials. 
 
III .a. Cases of lead poisoning and of suspected lead poisoning shall be  notified and  
subsequently  verified  by  a  medical  man appointed by the competent authorities of the 
Employee. 
 
b.  The Employer my require, when necessary a medical examination of workers. 
 
c. Instructions with regard to the special hygienic  precautions to be taken if the painting 
work shall be distributed  to working painters. 
 
 
 
ix.>   When  the work is done near any place where there is risk  of drowning,  all necessary 
equipments should be  provided  and kept  ready for use and all necessary steps taken for  
prompt rescue of the person in danger and adequate provision  should be made for prompt 
first aid treatment of all injuries likely  to be sustained during the course of the work. 
 
x.> Use of  hoisting  machines  and  tackle   including   their attachments, anchorage  and 
supports shall  conform  to  the following standards or conditions :: 
 
1) a.  These shall be of good mechanical construction, sound material  and adequate strength 
and free  from  patent defects  and shall be kept in good repair and in  good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
 
2). Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including  any 
scaffolding winch or give signals to operator. 
 
3). In case of every hoisting machine and of every chain  ring hook, shackle swivel and 
pulley block used in hoisting  or a  means  of  suspension the safe working load shall  be 
ascertained by adequate means. Every hoisting machine  and all  gear referred to above shall 
be plainly  marked  with the  safe  working  load. In case of a  hoisting  machine having  a  
variable safe working load, each  safe  working load and the conditions under which it is 
applicable shall be  clearly indicated. No part of any machine or any  gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 
 
4). In case of Employer’s machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractors' machines the contractors shall notify the safe 
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working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned. 
 
xi.>   Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts  of hoisting 
appliances should  be  provided with  efficient  safeguards. Hoisting appliances  should be 
provided  with such means as will reduce to the  minimum the risk of accidental descent of 
the load. Adequate  precautions should be taken to reduce to the minimum the risk of any part 
of  a  suspended load becoming accidentally  displaced.  When workers  employed  on  
electrical  installations which   are already energised, insulating mats, wearing apparel, such  
as gloves, sleeves  and  boots as may be  necessary  should  be provided. The workers should 
not wear any rings, watches  and carry  keys or other materials which are the good conductors 
of electricity. 
 
 
xii.>   All  scaffolds. ladders ad other safety devices mentioned  or described  herein shall be 
maintained in safe conditions  and no scaffold, ladder or equipment shall be altered or  
removed while  it is in use.  Adequate washing facilities  should  be provided at or near places 
or work. 
 
xiii.>   These  safety provisions should be brought to the  notice  of all  concerned  by display 
on a notice board at  a  prominent place at work spot. The person responsible for compliance  
of the safety code shall be named therein by the contractor. 
 
xiv.>   To ensure effective enforcement of the rules and  regulations relating  to safety 
precautions the arrangements made by  the contractor shall be open to inspection by the 
Labour Officer, of  the  Government Engineer-in-Charge of the  Employer or their 
representatives. 
 
xv.>   Notwithstanding the above clauses from (i) to (xiv) there  is nothing in these to exempt 
the contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

♦♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
BANGALORE  

 
 

MODEL RULES  FOR  PROTECTION OF HEALTH AND SANITARY  
ARRANGEMENTS  FOR WORKERS EMPLOYED BY CONTRACTORS  

 
1>.  Application :: 
 
These  rules  shall apply to all building and  construction  works  in which  twenty or more 
workers are ordinarily employed or are  proposed to be employed on any day during the 
period during which the  contract work is in progress. 
 
2>.  Definition :: 
 
Work  place means a place where twenty or more workers are ordinarily employed or  are  
proposed  to  be  employed  in   connection   with construction  work  on any day during the  
period  during  which  the contract work is in progress. 
 
3>.  First Aid facilities :: 
 
(1)   At every work place there shall be provided and maintained, so  as to  be easily 
accessible during working hours, first-aid boxes at  the rate of not less than one box for 150 
contract labour or part  there of ordinarily employed. 
 
(2)   The first-aid box shall be distinctly marked with a red cross  on white ground and shall 
contain the following equipment, namely ::- 
 
a.>  For work places in which the number of contract  labour  employed does not exceed 50 - 
 
Each first-aid box shall contain the following equipments ::- 
 
i. 6 small sterilised dressings. 
ii. 3 medium size sterilised dressings. 
iii. 3 large size sterilised burn dressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic  solution of iodine. 
v. 1 (30 ml.) bottle containing salvolatile having the  dose  and mode of administration  

indicated on the label. 
vi. 1 snake-bite lancet. 
vii. 1 (30 gms) bottle of pottassium permanganate crystals. 
viii. 1 pair scissors. 
ix. 1  copy  of  the  first aid leaf let  issued  by  the  Director General,   Factory Advice  

Service  and   Labour   Institutes, Government of India. 
x. 1 bottle containing 100 tablets (each of 5 grams) of asprin. 
xi. Ointment for burns. 
xii. A bottle of suitable surgical antiseptic solution. 
 
 
b.>  For work places in which the number of contract labour exceed 50 - 
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     Each first-aid box shall contain the following equipments :- 
 
i. 12 small sterilised dressings. 
ii. 6 medium size sterilised dressings. 
iii. 6 large size sterilised dressings. 
iv. 6 large size sterilised burn dressings. 
v. 6 (15 gms) packets sterilised cotton wool. 
vi. 1 (60 ml.) bottle containing a two percent alcoholic  solution iodine.  
vii. 1  (60 ml.) bottle containing sulvolatile having the  dose  and mode of administration 

indicated on the label. 
viii. 1 roll of adhesive plaster. 
ix. 1 snake bite lancet. 
x. 1 (30 gms.) bottle of pottasium permanganate crystals. 
xi. 1 pair scissors. 
xii. 1  copy  of  the  first-aid leaf-let  issued  by  the  Director General,    Factory  Advice  

Service  and  Labour   Institutes, Government of India. 
xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin. 
xiv. Ointment for burns. 
xv. A bottle of suitable surgical antiseptic solution. 
 
(3)    Adequate arrangements shall be made for immediate  recoupment  of the equipment 
when necessary. 
 
(4)   Nothing except the prescribed contents shall be kept in the First- aid box. 
 
(5)   The first Aid box shall be kept in charge of a responsible  person who shall always be 
readily available during the working hours of work place. 
 
(6)    A person in charge of the First Aid box shall be a person  trained in  First-Aid treatment, 
in work places where the number  of  contract labour employed is 150 or more. 
 
(7)    In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance of  the  works. First/Aid posts shall be 
established  and  run  by  a trained  compounder.  The Compounder shall be on duty  and  
shall  be availabel at all hours when the workers are at work. 
 
(8)   Where work places are situated in places which are not  towns  or cities,  a suitable 
motor transport shall be kept readily available  to convey  injured  person or person suddenly 
taken ill  to  the  nearest hospital. 
 
 
 
 
4>. Drinking water :: 
 
(a)  In  every work place there shall be provided  and  maintained  at suitable places, easily 
accessible to labour, a sufficient supply  of cold water fit for drinking. 
 
(b) Where drinking water is obtained from an intermittent public water supply, each work 
place shall be provided with  storage  where  such drinking water shall be stored. 
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(c)  Every water supply of storage shall be at a distance of not  less than  50  feet from any 
latrine, drain or other source  of  pollution. Where water has to be drawn from an existing 
well which is within such proximity of latrine, drain or any other source of pollution, the well 
shall  be  properly  chlorinated before water is drawn from  it  for drinking. All such wells 
shall be entirely closed in and be provided with a trap-door which shall be dust and water-
proof. 
 
(d)  A reliable pump shall be fitted to each covered well,  the  trap-door  shall be kept locked 
and opened only for cleaning or  inspection which shall be done at least once a month. 
 
5>. Washing facilities :: 
 
(i) In every work place adequate and suitable facilities for  washing shall  be provided  

and maintained for the  use  of  contract  labour employed therein. 
 
(ii) Separate and adequate screening facilities shall be provided  for the use of male and 

female workers. 
 
(iii) Such facilities shall be conveniently accessible and  shall  be kept in clean and 

hygienic condition. 
 
6>.  Latrines and Urinals :: 
(i)  Latrines shall be provided in every work place on  the  following scale, namely :- 

(a) Where  females  are employed there shall  be  at  least  one latrine for every 25 
females. 

(b) Where  males  are employed, there shall  be  at  least  one latrine for every 25 males. 
 
Provided  that  where the number of males or female  exceeds  100,  it shall  be sufficient if 
there is one latrine for 25 males or  females, as  the  case  may  be, upto the first  100  and  
one  for  every  50 thereafter. 
 
(ii)  Every latrine shall be under cover and so partitioned off as  to secure privacy, and shall 
have proper door and fastenings. 
 
(iii)   Construction  of  latrines  ::  The  inside  walls  shall   be constructed  of masonry or 
some suitable heat-resisting  non-absorbent materials and shall be cement washed inside and 
outside at least  once a  year.  Latrines  all not be of a standard  lower  than  bore-hole system. 
 
(iv) a.  Where  workers  of both sexes are employed, there  shall  be displayed outside each 
block of latrine and urinal, a notice in the language understood by the majority of the workers 
"For Men only" or "For Women Only" as the case may be. 
 

b.  The notice shall also bear the figure of a man or of a woman as the case may be. 
 
(v)  There shall be at least one urinal for male workers upto  50  and one  for female workers 
upto fifty employed at a time.  Provided  that where  the  number  of male or female 
workmen, as  the  case  may  be, exceeds  500, it shall be sufficient if there is one urinal for  
every 50 males or females upto the first 500 and one for every 100 or  part thereof, thereafter. 
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(vi) a.  The  latrines  and urinals shall be adequately  lighted  and shall be maintained in a 
clean and sanitary condition at all times. 
 
b.  Latrines and urinals other than those connected with a flush sewerage  system shall 
comply with the requirements  of  the Public Health Authorities. 
 
(vii) Water shall be provided by means of a tap or otherwise so as  to be conveniently 
accessible in or near the latrines and urinals. 
(viii)  Disposal of excreta :: Unless otherwise arranged for  by  the local sanitary authority, 
arrangements for proper disposal of  excreta by incineration at the work place shall be made 
by means of a suitable incinerator.   Alternately  excreta may be disposed of  by  putting  a 
layer  of  night soil at the bottom of a pucca tank prepared  for  the purpose and covering it 
with a 15 cm layer of waste or refuse and then covering  it with a layer of earth for a fortnight 
(when it will  turn into manure). 
 
(ix)  The  contractor  shall,  at  his  own  expense,  carry  out  all instructions issued to him by 
the Engineer-in-Charge to effect  proper disposal  of  soil  and  other conservancy  work  in  
respect  of  the contractors' workmen or employees on the site. The contractor shall be 
responsible  for  payment  of  any charges  which  may be  levied  by Municipal  or 
Cantonment Authority for execution of such work  on his behalf. 
 
7>. Provision of shelter during rest :: 
At  every place there shall be provided, free of cost,  four  suitable sheds, two for meals and 
the other two for rest separately for the use of men and women labour. The height of each 
shelter shall not be  less than  3  meters from the floor level to the lowest part of  the  roof. 
These shall be kept clean and the space provided shall be on the basis of 0.6 sq.mt. per head. 
 
Provided  that  the  Engineer-in-Charge may  permit,  subject  to  his satisfaction,  a portion of 
the building under construction  or  other alternative accommodation to be used for the 
purpose. 
 
8>. Creches :: 
(a)  AT  every  work  place, at which 20  or  more  women  worker  are ordinarily employed, 
there shall be provided two rooms of  reasonable dimensions  for the use of their children 
under the age of  six  years one  room shall be used as a play room for the children and the  
other as   their  bed-room.  The  rooms  shall  be constructed   with   the specification as 
similar to these given in para 2 (a) of clause 19 H. 
 
(b) The rooms shall be provided with suitable and sufficient openingsfor light and ventilation. 
There shall  be  adequate  provision  of sweepers to keep the places clean. 
 
(c)  The contractor shall supply adequate number of toys and games  in the  play room and 
sufficient number of cots and bedding in  the  bed room. 
 
(d) The contractor shall provide one Dai to look after the children in the  creches  when the 
number of women workers does not exceed  50  and two dais when the number of women 
workers exceed 50. 
 
(e)  The use of the rooms earmarked as creches shall be restricted to children, their attendants 
and mothers of the children. 



< Page no. 93> Signature of Tenderer 

9>. Anti-Malarial precautions:: 
 
The contractor shall at his own expense, conform to all anti-malarial instructions including 
the filling up of any borrow pits  which  may have been dug by him. 
 

♦♦♦♦♦♦♦♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

LIST OF PREFFERED MAKE FOR CIVIL WORKS 
S.no. MATERIALS BRAND NAMES 

1 Aluminium door / window  Jindal,  Hindalco,  Ecube, Indo Alusys or equivalent 

2 Flush Doors Duro, Green, Merino, Jackson,kutty. or equivalent 

3 PVC Doors Rajshree, Sintex or equivalent 

4 Aluminum Accessories Classic, Argent Industries or equivalent 

5 Adhesive FEVICOL, VAMICOL or equivalent 

6 Screws GKW,  Nettle Fold or equivalent 

7 Dash Fastner  Fischer, Hilti or equivalent 

8 STAINLESS STEEL FITTINGS 
 EARL BEHARI (EBCO ), YAMAGOLDEN,  Hettich,  Godrej, 
Dorset or equivalent 

9 Mortice Latch & Lock Godrej, Golden, Dorset, Ozone or equivalent 

10 Hydraulic Door Closer          Doorking, Dorma, Godrej or equivalent 

11 Floor Spring Doorking, Dorma, Godrej or equivalent 

12  FLOAT Glass TATA,  MODIFLOAT,  ST.GOBAIN or equivalent 

13 Cement  OPC 43/53 Grade 
ACC,Coramendal, Ultratech, Ramco, Dalmia OR Equivalent or 
equivalent 

14 Steel  INDUS, TATA STEEl,  Agni, JSW or equivalent or equivalent 

15 Paints and distemper Asian, Berger,  Nippon , Dulux or equivalent 

16 External Decorative plaster  Birla White GRC plaster or equivalent 

17 
Water Proofing cement paint/ 
Exterior grade paint 

Apex, Asian, Berger, Nerolac, Super or equivalent 

18 
Acrylic based integral water proofing 
compound Roffe Super Crete by M/s ROFFE, Fosrac,  Basf, Proof coat black by 

M/s PIDILITE  or equivalent 

19 
Water proofing compound to be 
mixed in cement Conplast by M/s FOSROC, Conflow by M/s Essen, Tape Crete by 

M/s CICO, Pidiproof by M/s PIDILITE or equivalent 

20 Ceramic / glazed Tiles Johnson, Kajaria, Somany, Nitco or equivalent 

21 Vitrified tiles 
Nitco, Kajaria, Somany, Jhonson, Naveen, Euro, Marbonite or 
equivalent 

22 Precast Paver Blocks Nitco, Hindustan, Unitile or equivalent 

23 
Stainless steel screws for fabrication 
& fixing of doors & windows Kundan, Puja,  Atul or equivalent 

24 
Stainless steel bolts, screws, washers 
and nuts Kundan, Puja,  Atul or equivalent 

25 E.P.D.M.Gasket Roop, Anand or equivalent 

26 Door seal—Woolpile,Weather strip Anand, Raddiplex or equivalent 

27 Ready Mix Concrete  
ACC Ltd., Ultra tech cement Ltd., (Any other RMC approved by 
RMC certification Agency) or equivalent  

  Mineral Fibre Ceiling ARMSTRONG, Daiken Ceilings, UGC Boral or equivalent 

28 Bitumen Indian Oil Corporation, Shalimar Tar Products or equivalent 

29  U P V C Pipes & Fittings  Supreme, Prince, Finolex or equivalent. 

30 Construction chemicals FOSROC, BASF, SIKA OR Equivalent 
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LIST OF PREFFERED MAKE FOR SANITARY AND WATER SUPPLY WORKS 

 
S.no. MATERIALS BRAND NAMES 

1 Vitreous China Wares Parryware, Hindware.or equivalent 

2 C.P. Brass Fittings Jaquar, Aquaplus, Marcor equivalent 

3 Toilet accessories (PTMT) Prayag India or equivalent 

  

Toilet accessories C.P. Brass 
 Wash room Stainless steel 
Panels 
Cockroach Traps & SS 
Gratings 

Jaguar/ Utec/Camry, Euronics / Carl F, Camry CCR or 
equivalent 

4 CPVC.Pipes and fittings Noveon /Flow Guard/Astral or equivalent 

5 Hand Drier Euronics/ , Kopal / Carl F or equivalent 

6 Urinal Flushing System Parry ware/ Jaguar /Euronics / or equivalent 

7 Kitchen Sink Nirali / Jayna, Neelkanth / Prayag or equivalent 

8 Liquid Soap Dispenser Prayag/Euronics/CarlF or equivalent 

9 Geyser Idropi/Venus/ Racold or equivalent 

10 Spun Cast Iron Pipes& fittings NECO /KapilanshDhatu/UDyogor equivalent 

11 uPVC (SWR ) Supreme, Astra, lFinolex Pipes or equivalent 

12 
Sand  Cast Iron//Spun Cast 
Iron 

NECO, Kapilans,RIF or equivalent 

13 G.I.Pipes/M.S.Pipes Tata , Jindal Hissar or equivalent 

14 G.I. Pipe jointing material Loctitte/Dr.Fixit-Pidilite, Parkash Surya or equivalent 

15 PP-R Pipes and 
DIZAYN / Savior Faire fittings   
Supreme Industries.  or equivalent 

16 CPVC.Pipes and fittings Noveon /Flow guard , Ashirwador equivalent 

17 G.I.Fittings(malleable UNIK / DRP  or equivalent 

18 Check Valves (slim type Sant  / Zoloto, Advance or equivalent 

19 Butterfly valve Normax / SKSor equivalent 

20 Ball Valves ( 15 to 40 mm) TBS / RB Italyor equivalent 

21 
Stoneware Pipes & Gully 
Traps 

Perfect , Anandor equivalent 

22 R.C.C. pipes 
Jain Spun Pipe, Dewan Spun Pipe, PragatiUdyogor 
equivalent 

23 C.I. Manhole cover & frame NECO /RIF or equivalent 

24 
SFRC  Manhole & Road 
Gully 
covers /Grating 

KK/ Manholes Chamber,  
Gratings PVt.Ltdt../SFPor equivalent 



25 Hot water Insulation 

26 
Anti Corrosive Tape 
     for Pipe Protection

27 
uPVC Pressure Pipes
 

28 
Anticorrosive Bitumastic 
Paint 

29 Epoxy Paint 
 
Note: 
Regarding selecting the make against each item among the approved makes as specified 
above, decision of Employer shall be final. 
 
If the make as mentioned above, are not available at the time of execution, the contractor 
shall get the make approved from the engineer
same in the work. 

S No NAME OF EQUIPMENTS 

1  SFUs /Isolators  
2 MCB with ELCB  
3 MCB DB  
4 L.V Power / Control Cables

5  Starters/ Contactor/ Bi metal Relay 

6  Push Button / Indicating Lamps

7  CTs  

8 Control Fuse Base with HRC

9  Selector Switch  
10  Measuring Instruments
11 Wires  
12  MS Conduit 

13  PVC Conduit 

14  Accessories for PVC Conduit

15 Switches & Sockets 

16  Capacitors  

17  ACB Siemens 

18 Relays 
19  Light Fittings  
20 Fans  
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Thermaflex, Kaiflexor equivalent 

 
for Pipe Protection 

PYPKOTE or equivalent 

uPVC Pressure Pipes 
Supreme / JAINor equivalent 

ticorrosive Bitumastic 
Shalimaror equivalent 

MRF/Berger/J&Nor equivalent 

Regarding selecting the make against each item among the approved makes as specified 
above, decision of Employer shall be final.  

ned above, are not available at the time of execution, the contractor 
shall get the make approved from the engineer-in-charge and employer before using the 

NAME OF EQUIPMENTS   BRAND NAMES 
 

Siemens / L& T / Merlin Gerin
MDS / L&T / SCHNEIDER
L&T / MDS / SCHNEIDER

L.V Power / Control Cables  KEI / Universal / Polycab

Starters/ Contactor/ Bi metal Relay  
 
Siemens / L&T / CutlerHammer /Telemechanic

Push Button / Indicating Lamps 
 L & T / Tecknic /Rass/BCH/ Vaishnavo
equivalent 

Kappa /AEor equivalent

Control Fuse Base with HRC 
 
Fuse GE/ L&Tor equivalent
Salzer / Kayceeor equivalent

Measuring Instruments  AE /Rishab / Enercon
Polycab / Power flux / KEI/Anchor
 Supreme / BEC / Gupta

 PRECESION/ AVON PLAST /Finolex/ AKG
equivalent 

Accessories for PVC Conduit 
 PRECESION/ CLIPSAL/AVON PLAST/ Finolex 
/Vasavior equivalent 

Sockets  
MK - Ivory/ Crab Tree 
equivalent 

Epcos / Mehar /GE / L&T

(Sentron – WL) / L& T ( U Power) /SCHNEIDER 
[Master Pact – NW(France)]

 L &T /GE /ESSEN/ABB
Philips /Crompton / Wipro / Elenserve.
Crompton / Khaitan /Orient

Signature of Tenderer 

Regarding selecting the make against each item among the approved makes as specified 

ned above, are not available at the time of execution, the contractor 
charge and employer before using the 

Siemens / L& T / Merlin Gerinor equivalent 
MDS / L&T / SCHNEIDERor equivalent 
L&T / MDS / SCHNEIDERor equivalent 
KEI / Universal / Polycabor equivalent 

Siemens / L&T / CutlerHammer /Telemechanic 

L & T / Tecknic /Rass/BCH/ Vaishnavo or 

or equivalent 

or equivalent 
or equivalent 

or equivalent 
/ KEI/Anchoror equivalent 

Supreme / BEC / Guptaor equivalent 

PRECESION/ AVON PLAST /Finolex/ AKG or 

PRECESION/ CLIPSAL/AVON PLAST/ Finolex 

Ivory/ Crab Tree - Thames / Siemensor 

Epcos / Mehar /GE / L&Tor equivalent 

WL) / L& T ( U Power) /SCHNEIDER 
NW(France)]or equivalent 

L &T /GE /ESSEN/ABBor equivalent 
Philips /Crompton / Wipro / Elenserve.or equivalent 
Crompton / Khaitan /Orientor equivalent 



< Page no. 97> Signature of Tenderer 

21  MCCB Siemens 
 (Sentron – VL) /L& T / SCHNEIDER [NS Compact 
(France)]or equivalent 

22 Change over Switch  GE /L &T /HPL / C&S Groupor equivalent 
23 Digital Meters Enercon / L&T/ Electrexor equivalent 
24 Jointing Kits  Rey Chem / Msealor equivalent 

25 
Automatic Power Factor Correction Relay 
(APFCR)  

Enercon/Neptune/ Beluc / L & T or equivalent 

26 Energy Meter  L&T / Enerconor equivalent 
27 Cable Tray (GI )  PROFAB / Pinnakle / PIFAB/Pearl/ or equivalent 
28 Lightning Arrestor  ISI BRAND OR ANY EQUVALENTor equivalent 
29 CABLE GLANDS  MULTI / DOWELLS/ COMMETor equivalent 
30 CRIMPING SOCKETS  MULTI / DOWELLS/ COMMETor equivalent 
31 Battery  Exide / AMCO / Amar rajaor equivalent 
32 UPS  Numeric / Emerson / MG/Consulor equivalent 
33 Aviation Lamp  Bajaj / K-Lite / Philipsor equivalent 
34 PTs  Kappa / Instrans / Silconor equivalent 

35 
Street light posting-Solar panel and 
lighting 

Elenserve.lighting /Bajaji/M-lightor equivalent 

36 Disel Generator 
KRILOSKAR / ASHOKLEYLAND / CUMMINS or 
equivalent 

37 ELECTRONIC REGULATORS MK, ANCHOR or equivalent 
38 CONTACTORS L&T, SIEMENS. or equivalent 
39 MCCBs L&T, GE, ABB, SIMENS or equivalent 
40 MEASURING INSTRUMENTS A.E., IMP, MECCO, or equivalent 
41 C.T A.E., IMP, MECCO, SIEMENS.or equivalent 
42 CAPACITORS  CROMPTON, ASIAN, L&T.or equivalent 
43 P.F. RELAY L&T, CROMPTON.or equivalent 

44 
TELEPHONE OUTLETS: ANCHOR ROMA, NORTH WEST, MKor 

equivalent 

45 CEILING FANS 
CROMPTON GREAVES / KHAITHAN/ USHA  
Model to be appd. By the architect. 

46 EXHAUST FANS  ALMONARD / CROMPTON or equivalent 
47 LAN SWITCHES / JACKS  D - LINK , AMP, SYSCOor equivalent 
48 DATA SOCKETS  D - LINK , AMP, SYSCOor equivalent 
49 NET WORKS RACK & SWITCH  D - LINK , AMP, SYSCOor equivalent 
50 SPEAKERS AHUJA ,PHILIPS or equivalent 

51 
SMOKE DETECTOR APOLLO / CAR - MEL OR EQUIVALENT or 

equivalent 

52 
HEAT DETECTOR APOLLO / CAR - MEL OR EQUIVALENT or 

equivalent 

53 
HOOTER APOLLO / CAR - MEL OR EQUIVALENT or 

equivalent 
54 FIRE ALARM PANEL APOLLO / CAR - MEL OR EQUIVALENT 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  
 

T E N D E R FORM  
 
To,  
MANAGING DIRECTOR 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  
BANGALORE 

 
Name of work : “Construction of PROPOSED BUILDING AT No.41/B-2,466 

INDUSTRIAL SUBURB 1st STAGE, KHILLE 
MOHALLA,MYSURU.” 

 
I/We  have  read and examined the notice  inviting  tender.  Schedules A,B,C,D,E &  F,  
specifications  applicable,  Drawings  and  Designs, General  Rules  and Directions, 
Conditions of  Contract,  clauses  of contract, Special conditions, Schedule of Rate and all 
other documents and  Rules  referred to in the conditions of contract  and  all  other contents 
in the tender document for the work. 
 
I/We  hereby  tender for the execution of the work specified  for  the Bank / KSSFCLwithin 
the time specified in Schedule ‘F’ at  the  rates specified  in the attached Schedule ‘A’ viz., 
schedule  of  quantities and  in  accordance in all respects with the  specifications,  designs 
drawings and instructions in writing referred to in Rule-1 of  General Rules  and Directions 
and in Clause 11 of the conditions  of contract and  with such materials as are provided for, 
by, and in all  respects in accordance with, such conditions so far as applicable. 
 
I/We  agree to keep the tender open for hundred and twenty  days  from the  due date of 
submission thereof and not to make any  modifications in its terms and conditions. 
 
A  sum  of Rs. ____________ is hereby forwarded in Demand Draft /  BG  of   
……………………. Bank as Earnest Money Deposit . If I/We, fail to commence  the  work 
specified  I/We  agree that the Karnataka State Souharda Federal Cooperative Ltd, shall 
without  prejudice  to  any other right or remedy, be at liberty to forfeit the said earnest 
money absolutely  otherwise the said earnest money shall be retained  by  it towards  security 
deposit to execute all the works referred to in the tender  documents upon the terms and 
conditions contained or  referred to  therein and to carry out such deviations as may be  
ordered,  upto maximum  of  the percentage mentioned in Schedule ‘F’  and  those  in excess 
of that limit at the rates to be determined in accordance  with the provision contained in 
Clauses 12.2 and 12.3 of the tender form. 
 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any persons other than a person to whom I/We am /are 
authorized to communicate the same or use the information in any manner prejudiced to the 
safety  of the state. 
 
I/We  fully understand that you are not bound to accept the lowest  or any tender you may 
receive. 
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Shri.____________________________,Partner/Proprietor/_________________ , is the 
person authorized to negotiate commercial and technical terms and conditions and sign on 
behalf of the firm  any Agreement, Bills and receipts for this work. 
 
I/We agree that should I/We fail to deposit the full amount of initial security deposit  and/or 
fail to commence the work specified  in  the above  memorandum, an amount equal to the 
amount  of  the  earnest money  mentioned  in  the  form  of  invitation  of  tender  shall  be 
absolutely forfeited to the KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED and the same ,may at the option of  the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED be recovered without prejudice to 
any other  right or  remedy available in law, out of the deposit in so far as  the  same may 
extend in terms of the said bond and in the event  of  deficiency out of any other money due 
to me/us under this contract or otherwise. 
 
I/We  agree that until a formal agreement on stamp paper  is  prepared and  signed, this tender 
with your written acceptance  thereof  shall constitute a binding contract between us. 
 
 
 
 

Signature of Contractor 
Full Postal Address  
Pin Code No. & Telephone 
No. 

 
Dated the: ________________day of 2025 
 
Witness: 
 
Name : 
 
Address: 
 
 
 
Occupation: 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-1: 
BIO DATA  

 
       1.  (a) Name of the Applicant              : 
         Address         : 
 
 
 
 Telephone No.   : 
    Office  : 
    Residence : 
    Mobile   : 
    Fax   : 
    E-Mail  : 
  

(b) Address of office            : 
 
 
     2. a)  Status of the Firm(Whether company/ 
                 Partnership / proprietary)                : 
 
 
       b)Name of the Proprietor/ Partners/ Directors 
            (With professional qualifications, if any): 
 
 I) 
 
 II) 
 
 III) 
 
        c) Year of establishment   : 
 
   3.   Whether registered with Registrar of 

Companies/ firm. If so, No. & Date    : 
 
   4 .  Registration with Tax Authorities : 
 
      a) Income-tax No. PAN ;  
 (Furnish copies of Income-tax returns) 
 
      b)   Goods&Services Tax (GST)Regn Number                :                
            (Furnish the latest copies of the returns filed)   
 
d) Electrical license number & name of associate: 
                                                   If available  
 
         5. Names of the Bankers with address : 
 
 I) 
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 II) 
 
 

6. Turnover of the Company/firm (Please attach copy of documents in support of the 
details). 

 
Sl.No. Year Turnover 
1 2021-22  

 
2 2022-23  

 
3 2023-24  

 
4 2024-25  

 
7. Registration/Empanelment with Government / Public Sector / Banks / Corporate if 

any (Copy of valid registration/empanelment copy should be enclosed). 
NAME OF 

THE 
ORGANISATI

ON 

NATURE OF 
WORKS 

VALUE OF 
WORKS 

DATE OF 
REGISTRATION 

  
 

  

  
 

  

  
 

  

  
 

  

 
8. What are your fields of activities? Mention the fields on preference Basis 

 
                       1) 
 
 
                       2) 
 
 
                       3) 
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9 Details of the works executed during the last 3 years prior to 31.03.2025 to meet 
eligibility Criteria 04. 

 
Sl Name 

of Work 
Work executed for 

(name of the  
organization  with 
address, concerned 
office and telephone 

number) 

Nature 
of work 

(in 
brief) 

Location 
of the 
work 

Actual 
Value of 

the 
works 

Date of 
commenceme
nt & 
Completion. 

   
 
 
 
 
 
 

    
 
 
 
 
 
 

 
 

10.Key personnel permanently employed in your organization: 
 

Sl 
No. 

Name Qualifica
tions 

Experience  Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

   
 
 
 
 
 

    
 
 
 
 
 

 
11. Furnish the names of three responsible clients/ persons to whom the major works carried 

out by the applicant with address and telephone number who will be in a position to 
certify about the quality as well as past performance of your organization. 
 

NAME OF THE 
OFFICIAL  

ORGANISATION & 
ADDRESS    

CONTACT NUMBERS 
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12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your 
services in projects designed/ associated 
 

YEAR Name of the Award  
with details 

Name of the organization 
from whom award  was 
received 

Name of the project for 
which such award was 
received  

 
 

   

 
 

   

 
 

   

 
D E C L A R A T I O N  

 
1. All the information furnished by me / us here above is correct to the best of my 

knowledge and belief. 
2. I / we have no objection if enquiries are made about the work listed by me / us in the 

accompanying sheets / annexure. 
3. I / We agree that the decision of Bank / KSSFCLin selection will be final and binding 

to me / us. 
 
 
 

Place :                     SIGNATURE  
Date :          NAME & DESIGNATION 

                               SEAL OF ORGANISATION 
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:ANNEXURE-2: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
ACCEPTENCE 
 
 
The above tender (as modified by us or negotiations as provided in the letters mentioned 
hereunder) is accepted by me for and on behalf of the   KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITEDfor   a   sum   of   
Rs.______________ (Rupees_______________________          ) 
 
 
The letters referred to below shall also form part of  this  contract agreement : 
 
a) 
 
 
 
b) 
 
 
 
c) 
 
 
 

                                For & on behalf of the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED(KSSFCL) 

 
 

Signature :_______________________ 
 

                                Designation:______________________ 
 

 
Dated this ______________day of 2025. 
 
 
 
 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-3: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

FORM OF AGREEMENT 
 

 
This  agreement made the  _____________day of the month of  ______________ in the year 
2025 BETWEEN, KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) a body corporate constituted under the Banking Companies (Acquisition 
and Transfer of Undertakings)Act,  1970, having its Head Office at #68, E Main 
Road,18thCross,Margosa Road, Malleswaram Bangalore-560003,represented by its duly  
constituted attorney Managing Trustee (hereinafter referred  to as KSSFCL) of the ONE PART; 
and Shri/M/s _____________________ S/D/o______________________________ resident of 
__________________________________________________________ 
___________________________________________________________________ 
the sole propritor of M/s______________________________________ having  office 
at___________________________________________________________ 
_______________/the partnership  firm represented by  its  Managing/duly  authorised 
partner, having an administrative/principal office 
at_________________________________________________________________ 
 /a company/body   corporate   being   its   registered   office   at _______________  
___________________________________________________________________ 
duly  represented at ___________________________ duly  represented  by its constituted 
and authorised  Managing      Director, Shri____________________      and (hereinafter 
called the  Contractor) of  the  other part WHEREAS THE KSSFCLis desirous that  certain  
works should be constructed 
viz.,____________________________________________________ and has  accepted  the  
tender dt._____________ furnished  by  the contractor  for  the constructions, completion and 
performance of such works. 
 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 
respectively assigned to them in the  conditions  of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents  shall be deemed to form and 
be read and construed  as part of this agreement viz., 
 
a) Notice inviting Tender 
 
b) The Tender form  
 
d) General Rules and Directions to tenderers . 
 
e) Conditions of contract and clauses of contract along with Annexures  thereto  and 

Schedules A to F. 
 
f) Schedule of Rates ( SOR )  includes Prices and tendered amount. 
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g) Tender drawings. 
 
h) Technical Specifications for the work. 
 
i) Safety code and Model rules for the protection of health, Sanitary arrangements for 
workers employed. 
 
j) Letter of Acceptance. 
 
k) Letters from and to the Contractor, if any, leading to and prior to  acceptance letter. 
 
3.   In  consideration of the payments to be made by the KSSFCLto  the Contractor  the 
Contractor hereby convenants and agrees with the  Bank to  construct,  complete and perform 
the works in  conformity  in  all respects and subject to all terms and conditions/rules as 
mentioned in the aforesaid documents which shall from part of this agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands and seals 
the day and year first above written. 
 
Signed, sealed and delivered by the said contractor,_________________________  to 
KSSFCL ______________________________________in the presence of: 
 
 
 
 
 

Signature of Contractor (with seal)  
 
 
 
 

Signature of KSSFCL Official (with seal)  
 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-4: 
 
 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) 
 

DETAILED  LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT 
AVAILABLE  WITH THE CONTRACTOR FOR USE ON THIS WORK. 

 
Sl. 
No 

Name and Description of the Equipments Make & Year 

1. 
 

 
 
 

 

   
2. 
 

 
 
 

 

   
3. 
 

 
 
 

 

   
4. 
 

 
 
 

 

   
5. 
 

 
 
 

 

   
6. 
 

 
 
 

 

   
7. 
 

 
 
 

 

   
8. 
 

 
 
 

 

 
 
 

Signature of the Contractor 
 

♦♦♦♦♦♦♦ 
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:ANNEXURE-5: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) 

 
LIST  OF RELATIVES EMPLOYED IN KARNATAKA STATE SOUHARDA 

FEDERAL CO-OPERATIVE LIMITED(KSSFCL) AND WITH THE ARCHITECT  
FOR THIS WORK. 

 
 
l. 

No 
Name Designation Branch/ Office 

of KSSFCL / 
Architect 

Relationship 
with Contractor 

1. 
 

 
 
 

   

2. 
 

 
 
 

   

3. 
 

 
 
 

   

4. 
 

 
 
 

   

5. 
 

 
 
 

   

 
 
 
 
 
 Signature of the Contractor 

 
 
 
 
 

♦♦♦♦♦♦♦♦ 
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:ANNEXURE-6: 
 

 
FORMAT OF RECEIPT OF MATERIALS AT SITE 

 
Sr. 
No 

Description Opening 
balance 

Receipt 
during 
month 

Consumption 
during month 

Closing 
balance 

Total quantity 
received till 
date 

1 Cement (M.T.)      

2 Mild steel 
(M.T.) 

     

3 Tor steel (M.T.)      

4 Coarse 
aggregate 
(cu.mt.) 

     

5 Fine aggregate 
(cu.mt.) 

     

6 Teak wood 
(cu.mt.) 

     

7 Bricks (Nos.)      

8 Tiles (Nos.)      

 
Sr. 
No 

Description of work Date of  
Commencement  

Due date of 
completion 

Percentage 
progress 
achieved 

1 General building work    
2 Security equipment work    
3 Pest control treatment work    
4 Sanitary & Plumbing work    
5 Electrical work    
6 Air-conditioning work    
7 Other work    
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:ANNEXURE-7: 
 

FORMAT OF CONCRETE CUBE TEST REPORT 
 
1. Name of the Project_____________________________________________ 

2. Name of the Contractor__________________________________________ 

 

Sr. 
No 

Date of  
Casting 

Identification Mark 
and location in which 
the representative 
concrete is placed  

Mix  
proportion  

Date of  
testing 

Crushing 
strength as 
on the date 
of test 

1 2 3 4 5 6 
      
      
 
 
 
Crushing 
strength as on the 
28th day 

Average crushing 
strength (average of 3 
companion cubes) as on 
the 28th day 

Remarks Signature of the 
Site Engineer 

7 8 9 10 
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:ANNEXURE-8: 
 

FORMAT OF MEASUREMENT BOOK 
 

 
MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 
 
Tender Item 
No. 

Description Measurement details  
 L B D/H 

Quantity Remarks 

 
 
 

    

 
 
 
 
Site EngineerArchitect                                          Contractor 
 
 
Checking/Test checking Engineer Date of checking/Test checking 
 
 
 
NOTE: 
 
Checking and test checking pertains to items wherever initialed. 
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:ANNEXURE-9: 
 

FORMAT FOR RUNNING BILL 
 
 

I. Running A/C Bill 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sr. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 

Sr. 
No. 

Item Description Unit Rate (Rs.) As per tender 
Qty, Amount (Rs.) 

1. 2. 3. 4. 5 

     

 

Upto previous R/A 
Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  
 
6. 

 
7. 

 
8. 

 
9. 

 
 

   

 
Note: 
 

1) If part rate is allowed for any item, it should be_______________________________                              
 Indicated with reasons for allowing such a rate. Net value since 
 

2) If adhoc payment is made, it should be mentioned previous bill specifically.  
 
 
 
 
 
 
II.  ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD 

AT SITE BY THE CONTRACTOR 
No. Item Quantity Unit Amount Remarks 
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1. 2. 3. 4. 5. 6 
 
 

     

 
Total value of materials at site. 
 
Secured Advance @ ________________ % of above value B 
 
CERTIFIED (i) that the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security (ii) that the materials are of imperishable nature and are all 
required by the contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 
 
 
Dated signature of Site Engineer 
 
Preparing the bill 
 
 
Designation __________________ 
 
 
 
Dated signature of KSSFCL 
 
Architects 
 
 
 
(Name of the Architects) 
 
____________________ 
 
 
Dated signature of Contractor  
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CERTIFICATE 
 
The measurements on the basis of which the above entries for the Running Bill No. 
_____________________ were made have been taken jointly on _______________ and are 
recorded at pages _________ to ___________ of  measurement book No. ______________ 

The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 
 
 
 
 

 

Signature of  Contractor or  
contractor’s representative              

Signature of  Architect or  
Architect’s representative              

Date  Date  
Seal  Seal  

 
 
 
 

 
 
 
Test Check by KSSFCLauthorized representative 
Signature of KSSFCLOfficial              

 
Date   
Seal   
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:ANNEXURE-10: 
 

FORMAT FOR RATE ANALYSIS OF ITEMS 
 

I. MATERIAL 
 

1. Basic Cost of Material    Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the     Particular 

item using quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)    Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs.____________ 
             ½ % for Electricity - Rs.  
 
 VI            Any other Expenditure (please specify)                       Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and electricity as 
per tender conditions. 
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:ANNEXURE-11: 
 

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 
 

Certificate No. Interim / Dated 
 
 
 
 
 
 

Project No. 
 
 

Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. 
 

Dated: 

 Contractor’s Bill No. 
 

Dated: 

This is to certify that the amount given below (*) is due to your Contractors for the work 
done by them and/or against materials delivered at site and/or for advance towards contract 
on the above referred project. 
 
Advance against contract Rs_____________________ 
Less: Advance adjusted to-date Rs._____________________ 
Balance Advance Rs.______________________ 
Advance against material delivered at site Rs.____________________ 
Amount of work done to-date Rs._____________________ 
Total Rs._______________________ 
Less: Retention on work done Rs_____________________ 
Less: previously certified uptoRs____________________ 
PRESENT CERTIFICATE (*) Rs.____________________ 
RUPEES……………………………………………………………………………….. 
 
 
The cost of cement or any other material supplied by you or payments made by you 
directly, if any and not covered herein above, should be adjusted before making the 
payment of the certificate amount (*). 
Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made before 
paying the above certified amount. 
 
By a copy of this letter, we are intimating the Contractors to call on you for the necessary 
payments. 
 
Remarks if any: 
The details of Insurance policy are given in the next page. 
Signature of Architects 
 
 
 
 
Enclosures : Bill 
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:ANNEXURE-12: 
 

FORMAT OF SITE ORDER BOOK 
 
Name of the work ______________________________________ 
 
 
 
 
Date of Commencement__________________________________ 
 
 
 
Sr. 
No 

Remarks/ 
Instructions 
of the site 
Engineer/ 
Architect  

Dated  
Initials of 
site  
Engineer/ 
Architect 

Initials of the 
Contractor  
for having  
received the  
instructions  

Action 
taken 
with date 

Dated 
initials of 
the site 
Engineer  

Remarks 
of the 
Architects 
PMC/C.C. 
Officials 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 
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:ANNEXURE-13: 
 
FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1 Name of the Contractor    

2 Name of the work as given in the Agreement    

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 Period for which extension of time has been 
given 

   

  Date Month Year 

  
 

   

 a) 1st extension vide KSSFCL Letter No.    

 b) 2nd extension vide KSSFCL Letter No.    

 c) 3rd extension vide  KSSFCL Letter No.    

9 Reasons for which extensions have been previously given (copies of the previous 
applications should be attached) 

 
 

 

10 Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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:ANNEXURE-14: 
 

FORMAT OF HINDRANCE REGISTER 
 
Name of Work : Date of state of 

work 
: 

    

Name of 
Contractor 

: Period of  
completion 

: 

    

Agreement No : Date of completion : 
 

Sr. 
No 

Nature of 
Hindrance 

Date of  
occurrence 
of hindrance 

Date of 
which  
hindrance 
was  
removed 

Period of 
hindrance 

Signature Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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:ANNEXURE-15: 
 

Bank Guarantee Format for Earnest Money Deposit 
To 
………………………… 
WHEREAS ______________________________(Name of Tenderer) (hereinafter called "the 
Tenderer" has submitted its tender dated _______________________ (Date) for the 
execution of (Name of Contract)_____________ _______(hereinafter called "the Tender") in 
favour of KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) HEAD OFFICE , BANGALORE hereinafter called the 
"Beneficiary"; 
 
KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), a body 
corporate constituted under the _______________________having its Head Office at 
__________________amongst others a branch/office at ________________ (hereinafter 
called "the Bank" are bound unto the Beneficiary for the sum of 
Rs_______________(Rupees________________________________________only) for 
which payment well and truly to be made to the said Beneficiary, the Bank binds itself, its 
successors and assigns by these presents; 
 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity specified in the 

Tender; or 
 

(b) If the Tenderer having been notified of the acceptance of his Tender by the Beneficiary 
during the period of Tender validity; 
 
(i)   fails or refuses to execute the Agreement, if required; or  
 
(ii) fails or refuses to furnish the performance security, in accordance with clause 
___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of his first 
written demand without the Beneficiary having to substantiate his demand, provided that in 
his demand the Beneficiary will note that the amount claimed by him is due to him owing to 
the occurrence of one or both of the two conditions, specifying the occurred condition or 
conditions. 
Notwithstanding anything contained herein 
i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ (Rupees 

________________________________only) 
ii)  This Bank Guarantee is valid up to ________________ and  
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or before 
______________________ (mention period of guarantee as found under clause (ii) 
above plus claim period) 

Dated _________________day of ________________________2025. 
 
 SIGNATURE & SEAL OF THE BANK  
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:ANNEXURE-16: 
 

BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 
 

Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated : …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
……………………………………………… 
……………………………………………… 
……………………………………………… 
………………………………………………   
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") 
having agreed to exempt …………………………… …….. Ltd.,   having its Registered 
Office situated at ……………………………….  (hereinafter called the "the obligator(s)") 
from the demand of security deposit of Rs…………………… (Rupees 
………………………………………………….. only)  under the terms and conditions of an 
agreement dated …………………. (hereinafter called the "said Agreement") for the due 
fulfillment by the said obligator of  the terms and conditions contained in the said agreement, 
on production of the Bank Guarantee for Rs…………………. (Rupees 
………………………………… only), at the request of the obligator ______ Bank, a body 
corporate constituted under the Banking Companies (Acquisition & Transfer of undertakings) 
Act, 1970 having its Head Office at _____________ amongst others a branch at 
……………………… (hereinafter referred to as "the Bank") has agreed to give following 
guarantee in favour of the beneficiary for an amount not exceeding Rs……………….. 
(Rupees ……………………………………………………….. only) against any loss or 
damage caused to or suffered or would be caused to or suffered by reason of any breach by 
the said Obligator(s) of any of the terms and conditions contained in the said agreement.                                                                            

 
1. We, the Bank to hereby undertake to pay the amount payable under this guarantee 

without any demur merely on a demand from the beneficiary stating that the 
amount claimed is due by way of loss or damage caused to or would be caused to 
or suffered by reason or any breach of the terms and conditions contained in the 
said agreement or by reason of the obligator's failure to perform the said 
agreement.  Any such demand in writing made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under the guarantee.  However, 
our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………………………. 

 
 
 
 
2. We, the Bank further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the 
said agreement and that it shall continue to be enforceable till all the dues of the 
beneficiary under or by virtue of the said agreement have been fully paid and its 
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claims satisfied or till the beneficiary certifies that the terms and conditions of the 
said agreement have been fully discharged this guarantee.  Unless a demand for 
claim under this guarantee is made on us in writing on or before 
………………………… we shall be discharged from all liabilities under this 
guarantee thereafter. 

 
3. We, the Bank further agree that the beneficiary shall have the fullest liberty, 

without consent and without effecting in any manner or obligations hereunder, to 
extend time of performance the said obligator(s) from time to time or to postpone 
for any time any of the powers exercisable by the beneficiary against the said 
obligator(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved of our liability by reason of any 
extension being granted to the said obligator(s) for any forbearance, act or 
omission on the part of the beneficiary or any indulgence by the beneficiary to the 
said obligator(s) or by any such matter or thing whatsoever which under the law 
relating to sureties would not for this provision have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the beneficiary in writing.     
 

5. Not withstanding anything contained herein: 
 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  
     (Rupees ……………………………………………………………… only) 
 

          (ii)  This Bank Guarantee is valid upto ………………………. and 
 
          (iii) We are liable to pay the guaranteed amount or any part thereof  
                    under this Bank Guarantee only and only if you serve upon us a  
                    written claim or demand on or before ………………. (Mention 
                    period of the guarantee as found under clause   
                   (ii) above plus claim period) 
 
 
 
PLACE: 
 
DATE  :                                                                                   SIGNATURE   
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: ANNEXURE  17 : 
 

PRE CONTRACT INTEGRITY PACT 
1.   GENERAL 
1.1.  This pre-bid contract Agreement (herein after called   the  Integrity  Pact)   is made on-
_____ day  of the month 20____ ,   between,  the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED(KSSFCL), a body corporate constituted under 
Banking Companies  (Acquisition and transfer of undertakings), Act1970 having its Head office 
at No.68, 1st Floor, E Main Rd, Margosa Road, Malleswaram, 
Bengaluru-560 055. 
with Institutes spread over India (hereinafter referred to as BUYER which expression shall 
include its successors and assigns) acting through Shri________________ , (Designation     of      
the       officer)   representing _________ _________________, of the BUYER, of the FIRST 
PART 
                                                                AND 
M/s.________________represented by Shri ____________Chief  Executive 
Officer/Authorised Signatory   (hereinafter   called    the    
"BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER", which  expression  shall   
mean and   include,  unless  the   context  otherwise requires, his  successors and   
permitted  assigns), of the SECOND PART 
 
1.2. WHEREAS the  BUYER  proposes  to procure  (Name  of  the  
Stores/Equiprnent/ltem) /engage the services  and the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  is willing to offer/has  
offered the stores/services  and 
 
1.3. WHEREAS the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER is a 
private  company/ public  company/Government undertaking/ partnership/ LLP/registered   
export  agency/service provider,  duly constituted  in accordance   with  the relevant law 
governing its formation/incorporation/constitution and the BUYER  is a body corporate 
constituted under Banking Companies  (Acquisition and transfer of undertakings), Act 
1970. 
 
1.4. WHERAS the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER has 
clearly understood that the signing of this agreement is an essential pre-requisite for 
participation in the bidding process in respect of Stores/Equipment/ltems/Services 
proposed to be procured by the BUYER and also understood that this agreement would be 
effective from the stage of invitation of bids till the complete execution of the agreement 
and beyond as provided in clause 13  and the breach of this agreement detected or found at 
any stage of the procurement process shall result into rejection of the bid and cancellation 
of contract rendering BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  liable 
for damages and replacement costs incurred by the BUYER.  
 
2. NOW, THEREFORE, the  BUYER and  the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER agree  to enter into  this  pre-
contract integrity agreement, hereinafter  referred  to  as  Integrity  Pact, which shall form 
part and parcel of RFP as also the contract agreement if contracted with BIDDER, in the 
event that the BIDDER turns out to be successful bidder, and it is intended through this 
agreement   to  avoid  all  forms   of  corruption  by following a system that  is fair, 
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transparent and  free from  any  influence/prejudiced dealings prior to, during and  
subsequent to the  Contract to be entered into  with a view  to:- 
 
2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service/Materials 
at a competitive price in conformity with the defined specifications by avoiding the high 
cost and the distortionary impact of corruption on public procurement, and 
 
2.2. Enabling  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER/SERVICE 
PROVIDER to refrain  from   bribing  or indulging  in  any   corrupt  practices in  order  to  
secure  the   contract,  by providing assurance to  them that the BUYER shall not be 
influenced in any way by the bribery or corrupt practices emanating from or resorted to by 
their competitors and that all procurements shall be free from any blemish or stain of 
corruption and  the  BUYER  stays committed to prevent corruption, in  any  form,  by  its  
officials  by  following transparent procedures. 
 
The parties hereto hereby agree to enter into this integrity Pact and agree as follows: 
 
COMMITMENTS OF THE BUYER 
 
The BUYER commits itself to the following:- 
 
3.1.    The   BUYER  represents  that    all  officials    of   the BUYER, connected whether  
directly or  indirectly with  the procurement process are duty bound by rules and 
regulations governing their service terms and conditions not to demand, take  promise for 
or accept,   directly or  through intermediaries, any bribe,  consideration, gift, reward, 
favour or any  material or immaterial benefit or any other advantage from  the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER either for themselves or for 
any person, organization or third party related to the contract in   exchange  for   an   
advantage  in   the   bidding   process,  bid   evaluation, contracting or implementation 
process related to the contract. 
 
 
 
 
 
 
 
3.2.The BUYER will, during the pre-contract stage, treat  all 
BIDDERS/SELLERS/CONTRACTORS/SERVICE PROVIDERS alike, and  will provide 
to all BIDDERS/SELLERS/CONTRACTORS/SERVICE PROVIDERS  the    same    
information   and    will    not provide any   such   information  to  any   particular 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER which could afford an  
advantage to  that particular BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER 
in comparison to the other BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDERS. 
 
3.3.      The   BUYER   shall report to the   appropriate Government Regulators/Authorities   
any   attempted  or   completed  breaches  of   the   above commitments as well as any 
substantial suspicion of such  a breach, as and when the same is considered necessary to 
comply with the law in force in this regard. 
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In case any such  preceding misconduct on the part of such  official(s)  is reported by the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to   the   BUYER  with   the   
full   and verifiable facts  and   the  same  is  prima  facie found to  be  correct by  the 
BUYER, necessary  disciplinary  proceedings,  or   any   other  action  as deemed  fit,  
including  criminal  proceedings  may   be  initiated  by  the BUYER  and   such   a  person  
shall   he  debarred  from   further  dealings related to the  contract process. In such a case, 
while an enquiry is being  conducted by the BUYER, the proceedings under the contract 
would not be stalled. 
 
4. COMMITMENTS OF BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDERS 
 
The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER commits itself to take  
all measures necessary to prevent corrupt practices, unfair means and  illegal  activities 
during any stage  of its bid or during any pre-contract or post-contract stage  in order to 
secure the contract or in furtherance to secure it and  in particular commit itself to the 
following:- 
 
4.1. The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will not offer, 
directly or through intermediaries, any  bribe,  gift, consideration, reward, favour, any  
material or immaterial benefit or other advantage, commission, fees,  brokerage or 
inducement to any  official  of the  BUYER, connected directly or indirectly with   the  
bidding process, or  to  any  person, organization or  third party related to  the  contract in  
exchange for  any  advantage in  the  bidding, evaluation, contracting and  implementation 
of the contract.  
 
 
4.2.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  further  undertakes  
that   it  has  not given, offered or promised to give, directly or indirectly any bribe,  gift, 
consideration, reward,  favour, any  material or  immaterial benefit or  other advantage, 
commission, fees, brokerage, or inducement to any  official  of the BUYER or otherwise 
for procuring the  Contract or for forbearing to do  or for  having done any  act  in  relation 
to  the  obtaining or  execution of  the contract or any  other contract with  the BUYER or 
for showing or forbearing to show favour or  disfavour to any  person in relation to  the  
contract or any other contract with  the BUYER. 
 
4.3.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  further confirms 
and  declares to the BUYER that the BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER is the original Manufacturer/Integrator/Authorized  government sponsored 
export entity of the  stores/Authorised Service Provider having necessary authorizations,  
intellectual property rights and approvals from the intellectual property right owners of 
such materials/services and  has  not  engaged any  individual or  firm  or company 
whether Indian or foreign to intercede, facilitate or in any  way  to recommend to  the  
BUYER or  any  of its  functionaries, whether officially  or unofficially to  the  award of  
the  contract to  the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, nor has 
any amount been  paid, promised or intended to be paid to any  such  individual, firm  or 
company in respect of any such  intercession, facilitation or recommendation. 
 
4.4.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, either  while  
presenting  the  bid  or during pre-contract negotiations or before  signing the  contract, 
shall  disclose any  payment he has  made, is committed to or intends to make to officials  
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of the  BUYER  or  their   family members,  agents, brokers  or  any other intermediaries 
in connection with the contract and  the details of services agreed upon for such  payments. 
 
4.5.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  will  not  collude 
with   other parties interested in the  contract to impair the  transparency, fairness and  
progress of the  bidding process, bid  evaluation, contracting and  implementation of  the 
contract. 
 
4.6.The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will not accept any 
advantage in exchange for any corrupt practice, unfair means and illegal activities 
emanating from other competitors or from anyone else. 
 
4.7.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  not  use  
improperly, for purpose of competition or personal gain,  or pass  on to others, any 
information provided by  the  BUYER  as  part of  the  business relationship, regarding 
plans, technical proposal and  business details, including information contained in  any   
electronic data  carrier.  The   BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  
also undertakes to  exercise   due   and  adequate care  lest  any   such  information  is 
divulged. 
 
4.8.The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER commits  to  refrain 
from   giving any complaint directly or through any other manner without supporting it 
with  full and  verifiable facts. 
 
4.9.The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall not instigate or 
cause  to instigate any third person to commit any of the acts mentioned above. 
 
5.    PREVIOUS TRANSGRESSION 
 
5.1.The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER declares     that       
no      previous transgression occurred in the last three years  immediately before  signing 
of this Integrity Pact with any other company in any country in respect of any  corrupt 
practices envisaged hereunder or with any Public Sector Bank,  Public  Sector  
Enterprise/Undertaking in India or any  Government Department in  India that  could 
justify  BIDDER's  exclusion from  the tender process. 
 
5.2.       If  the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  makes 
incorrect statement  on  this subject, BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER can be disqualified from  the tender/bid process or the contract, if already 
awarded, can be terminated for such  reason. 
 
6.   EARNEST MONEY (SECURITY DEPOSIT) 
 
6.1.      Every   BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER while  
submitting  commercial  bid, shall   deposit an  amount as  specified  in  RFP/Tender  
Documents as  Earnest Money/Security,   Deposit, with  the  BUYER  through any   of  the 
instruments as detailed in the tender documents. 
 
6.2.      The  Earnest Money/Security Deposit shall  be  valid for a  period till the   
complete  conclusion  of  the   contractual  obligations or for such period as mentioned in 
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RFP/Contract , including warranty  period, whichever is later  to  the complete  satisfaction 
of  BUYER. 
 
6.3.      In the case of successful BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER, a clause  would also  be incorporated in  the  Article  pertaining to  
Performance Bond  in  the Purchase Contract that   the  provisions of  Sanctions for  
violation shall   be applicable for  forfeiture of Performance Bond  in  case  of a decision 
by  the BUYER to  forfeit  the  same  without assigning any  reason for imposing sanction 
for violation of this Pact. 
 
6.4.     No interest shall  be payable by the BUYER to the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  on   Earnest  
Money/Security  Deposit for the period of its currency.  
 
 
7.   SANCTIONS FOR VIOLATIONS 
 
7.1.      Any    breach   of    the    provisions herein contained by    the    BIDDER/SELLER 
/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its behalf 
(whether with or  without the  knowledge of the  
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  entitle the BUYER to 
take  all or any one  of the following actions, wherever required:- 
 
(i)       To   immediately  call   off   the   pre  contract  negotiations  without assigning any  
reason or giving any compensation to the BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER. However, the  proceedings with the other 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER(s) would continue. 
 
(ii)      To forfeit  fully or partially the Earnest Money Deposit (in pre-contract stage)  
and/or Security Deposit/Performance Bond  (after  the  contract is signed),   as    decided   
by    the    BUYER    and    the BUYER  shall   not   be   required  to  assign  any   reason 
therefor. 
 
(iii)     To immediately cancel  the  contract, if already signed, without giving any 
compensation to the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
 
(iv)  To recover all sums already paid by the  BUYER, and  in case  of  the  Indian 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  with interest thereon  at   2% 
higher  than  the   prevailing  Prime  Lending  Rate of                                            (Name of 
the  Bank/Financial Institution) while in case of a 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from  a country other than 
India with Interest thereon at 2% higher than the LIBOR. If any outstanding   payment   is    
due     to    the     BIDDER/SELLER /CONTRACTOR from the  BUYER  in  connection 
with any other contract such  outstanding payment could also be utilized to recover the 
aforesaid sum  and  interest. The BUYER shall also be entitled to recover the replacement 
costs from BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER .  
 
(v)      To    encash    the     advance    bank     guarantee    and     performance 
bond/warranty    bond,   if    furnished   by    the     
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BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, in order to recover the  
payments, already made by the BUYER, along with  interest. 
 
(vi)     To  cancel   all  or  any   other  contracts with  the   BIDDER  
/SELLER/CONTRACTOR/SERVICE PROVIDER and  the  BIDDER/SELLER 
/CONTRACTOR/SERVICE PROVIDER shall be liable  to pay  compensation for any  
loss or damage to the BUYER resulting from  such  cancellation/rescission and the  
BUYER  shall  be  entitled to  deduct the  amount so payable    from     the     money(s)    
due     to     the     BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
 
(vii)  To  debar the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  from  
participating in   future  bidding  processes  of   the   BUYER   for   a minimum period of 
five years,  which may  be further extended at the discretion of the BUYER. 
 
(viii) To  recover all  sums paid in  violation of  this  Pact  by 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER(s) to  any middlemen or  
agent or broker with  a view  to securing the contract. 
 
(ix)     In  cases  where  irrevocable Letters of  Credit have   been  received in respect of 
any  contract signed by  the  BUYER with the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, the same  shall  not be 
opened. 
 
(x) Forfeiture of The Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact. 
 
 
(xi) The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  shall  not  lend  to  
or  borrow any  money from  or enter into  any  monetary dealings or transactions, directly 
or indirectly, with any  employee of the  BUYER, and  if he does  so, the BUYER shall  be 
entitled forthwith to rescind the     contract   and     all    other   contracts   with   the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The BIDDER/SELLER/ 
CONTRACTOR shall  be liable  to  pay  compensation for  any  loss  or damage to  the  
BUYER resulting  from   such  rescission and  the  BUYER shall  be entitled to deduct the  
amount so    payable   from    the    money(s)   due    to   the    
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
 
7.2. The BUYER will be entitled to take all or any of the actions mentioned at para 7.1 (i) 
to (xi) of this Pact, also in the event of commission by the BIDDER/ 
SELLER/CONTRACTOR/SERVICE PROVIDER or  anyone   employed by  it or acting 
on its behalf (whether with or without the knowledge of the BIDDER), of an offence as 
defined In Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act,  
1988 or any other statute enacted for prevention of corruption. 
 
7.3. The  decision  of  the   BUYER  to  the  effect  that   a  breach of  the provisions of this  
pact  has  been  committed by the BIDDER/SELLER/ CONTRACTOR   shall    be   final    
and    conclusive   on   the    BIDDER/SELLER /CONTRACTOR.  However, the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER    can approach the 
Independent External Monitor(s) appointed for the purposes of this Pact. 
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8.   FALL CLAUSE 
 
8.1. The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER undertakes  that  it 
has  not  supplied/is not supplying similar product/systems or subsystems/services at a 
price  lower than that offered in the present bid  to any other Bank or PSU or Government 
Department or to any other organization/entity whether or not constituted under any law  
and    if   it   is   found  at   any    stage    that    similar product/systems or sub  
systems/services was  supplied by the BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER to any other Bank or PSU or Government Department or to any other 
organization/entity whether or not constituted under any law, at  a  lower price,   then   that   
very   price,   with   due allowance  for  elapsed  time,   will   be  applicable  to  the   
present case  and   the difference  in  the   cost   would  he   refunded  by   the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to  the  BUYER, if the  
contract has already been  concluded. 
 
9. INDEPENDENT EXTERNAL MONITORS 
 
9.1.The BUYER has appointed two Independent External Monitors (hereinafter referred to 
as Monitors) for this Pact in accordance with the recommendations and guidelines issued 
by Central Vigilance Commission. 
9.2.  The task of the Monitors shall be to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. 
 
9.3. The Monitors shall not be subject to instructions by the representatives of the parties 
and perform their functions neutrally and independently. 
 
9.4. Both the parties accept   that   the Monitors have   the right to access all the documents   
relating   to    the    project/procurement,   including   minutes   of meetings.  The Monitors 
shall on receipt of any complaint arising out of  tendering process jointly examine such 
complaint, look into the records while conducting the investigation and submit their joint 
recommendations and views to the Management and Chief Executive of the BUYER. The 
MONITORS may also send their report directly to the CVO and the commission, in case 
of suspicion of serious irregularities. 
 
9.5. As soon as any event or incident of violation of this Pact is noticed by Monitors, or 
Monitors have reason to believe, a violation of this Pact, they will so inform the 
Management of the BUYER. 
 
9.6. The BIDDER(s) accepts that the Monitors have the right to access without restriction  
to all Project /Procurement documentation of the BUYER including that provided by the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will also grant the Monitors, 
upon their request and demonstration of  a valid interest, unrestricted and unconditional  
access  to  his  documentation pertaining to the project for which the RFP/Tender is being 
/has been submitted by BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The  
same  is applicable to Subcontractors. The Monitors shall be under contractual obligation 
to treat the information and documents of the BIDDER/Subcontractors( ) with 
confidentiality. 
 



< Page no. 130> Signature of Tenderer 

9.7. The BUYER will provide to the Monitors sufficient information about all meetings  
among the  parties related to  the  Project  provided  such meetings could have an Impact 
on the contractual relations between the parties. The parties may offer to the Monitors the 
option to participate in such meetings. 
 
9.8. The   Monitors  will   submit  a  written  report  to  the   BUYER at the earliest from 
the  date  of reference or intimation to him  by the 
BUYER/BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER and    submit 
proposals for correcting problematic situations.  
 
 
10.    FACILITATION OF INVESTIGATION 
In  case  of  any   allegation  of  violation  of  any   provisions  of  this   Pact   or  payment  
of commission, the  BUYER or its agencies shall  be entitled to examine all the documents 
including the  Books  of  Accounts of  the  BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER and the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  
provide  necessary information of  the relevant documents and  shall  extend all possible 
help  for the purpose of such  examination, 
 
 
11.   LAW AND PLACE OF JURISDICTION 
This  Pact  is subject  to Indian Law and  the  place  of jurisdiction is Bangalore. 
 
12.   OTHER LEGAL ACTIONS 
The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provisions of the any other law in force relating to 
any civil or criminal proceedings. 
 
13.  VALIDITY 
 
13.1.    The  validity of  this  Integrity Pact  shall  be  from  the  date  of  its  signing and 
extend up  to 5 years or such longer period as mentioned in RFP/Contract or the complete 
execution of the contract to the satisfaction of the BUYER whichever is later. In case 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER is unsuccessful, this  
Integrity Pact  shall  expire after  six months from  the  date  of the  signing of the contract. 
 
13.2. If one  or several provisions of this  Pact turn out  to be invalid; the remainder of this  
Pact  shall  remain valid. In such  case,  the  parties will  strive to come  to an agreement to 
their  original intentions. 
 
 
 
 
 
14. The parties hereby sign this Integrity Pact at ............ on ................... 
 
BUYER                         BIDDER  
Name of the Officer                                       CHIEF 

EXECUTIVE OFFICER 
/AUTHORISED SIGNATORY 
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Designation 
Name of Wing 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) 
 
Witness                                                                                       Witness 
 
 
 
 
1)      1) 
 
2)    2) 
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:ANNEXURE-18: 
Name of work : 

 
Details List of  Retired Government / PSU/ Bank employees, employed by the 
Tenderer  : 

 
NAME OF THE RETIRED  
OFFICIAL  

DESIGNATION     NAME & ADDRESS OF 
THE PREVIOUS 
EMPLOYER  

  
 

 

  
 

 

  
 

 

 
 
 
 

                    Name & Signature of Tenderer 
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CHECK LIST 
 

 
SL. 
NO. 

DESCRIPTION YES OR NO 

1 Whether EMD of requisite amount in the form of DD is 
submitted? 

 

2 Whether Draft Agreement of Pre-Contract Integrity pact is 
submitted in separate 200 stamp paper? 

 

3 Whether Technical bid and Financial bids are sealed and 
signed in all pages and are kept in separate 

envelopes/Covers? 

 

4 Whether Pre-bid meeting amendments or Corrigendum, if 
any has been downloaded and submitted with seal & 

signature? 

 

5 Whether Proof towards Firm’s establishment or year of 
start of firm is attached? 

 

6 Whether copies of work orders to prove 5 years 
experience in the field are attached? 

 

7 Whether client’s issued Works Completion Certificates for 
qualifying works is attached? 

 

8 Whether copies of PAN Card and GSTIN registrations are 
attached?  

 

9 Whether copies of Registration with at-least one of the 
organizations like CPWD/State PWD/ PSU’s/ Financial 

Institutions is attached? 

 

10 Whether Annexure-1, Annexure-4, Annexure-5 & 
Annexure-18 are duly filled in with requisite information 

sought? 

 

 


