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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  

Head Office: ‘Nirman Bhavan’, Dr.Rajkumar Road, Ist Block, Rajajinagar, Bengaluru-560 010. 

Regional Office: ‘Shivsharana Nilaya’, H.no 1-9/28/B1, S.B. Temple road, Opp. Devta Hospital, 

Qubha Plot, Kalaburagi – 585102. 

Website : www.Souharda.coop, E-Mail:glbdo@souharda.coop,Tel: 08472-270222 

 

TENDER FOR                             :  PROPOSED CONSTRUCTION OF KARANATAKA 
STATE  SOUHARDA FEDERAL COOPERATIVE 
LIMITED REGIONAL OFFICE  AT KALABURAGI.          

 

   TENDER REFERENCE NO           : KSSFCL/BC/GLB/01/2021   

   NOTICE TYPE                           :  SHORT TERM TENDER  

   AUTHORITY TYPE                     :  Managing Director,  

                                      KARNATAKA STATE SOUHARDA  

                                                     FEDERAL CO-OPERATIVE LIMITED,  

                                                                 Nirman Bhavan, Dr. Rajkumar Road, 1st Block,  

                                                                 Rajajinagar, Bengaluru – 560 010    

                         

   DATE, TIME, PLACE OF              : 10-08-2021, 11.00 AM 
    PRE BID MEETING                        Regional Office: ‘Shivsharana Nilaya’, H.no 1-9/28/B1, S.B.                              

Temple road, Opp. Devta Hospital, Qubha Plot, Kalaburagi – 585102.    

   COST OF TENDER DOCUMENTS   :  Rs 3,000/- 
                                                
   LAST DATE FOR SUBMISSION    :  13-08-2021 upto 5 pm. 
    OF TENDERS   

 
SEALED TENDERS TO BE              
SUBMITTED AT :   Regional Office: ‘Shivsharana Nilaya’, H.no 1-9/28/B1, S.B. 

Temple road, Opp. Devta Hospital, Qubha Plot, Kalaburagi – 
585102. 

 
DATE OF OPENING OF TECHNICAL BID         :  16-08-2021  11:00 AM 
 

     
   EARNEST MONEY DEPOSIT                 : RS. 1,00,000/- 
                                                              (Rupees one Lakh Only) 
   
   ESTIMATED CONSTRUCTION AMOUNT: Rs. 1,10,00,000/- 
 
   PERIOD OF COMPLETION   :9 Months (including Raining season) 
                                                                 
                                     

http://www.souharda.coop/
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

NOTICE INVITING TENDERS   
 

KARNATAKA STATE SOUHARDA FEDERAL COOPERATIVE LIMITED, KARNATAKA STATE, 
MARGOSA ROAD, MALLESHWARAM, BENGALURU, invites sealed bids from eligible & 
experienced Firms/Companies in a “TWO BID CONCEPT” for the work of “PROPOSED 
CONSTRUCTION OF KARANATAKA SOUHARDA FEDERAL COOPERATIVE LIMITED 
REGIONAL OFFICE  AT KALABURAGI on site #2284 in SY no Dariyapur GDA layout 
KANABARGI” comprising of Civil, Electrical, Plumbing, Sanitary and Water supply 
works including obtaining service connections and electrical load.   
 
1) Details of the Tender :  

 

Estimated cost of the works  Rs. 110 Lakhs  

Earnest Money deposit   Rs 1,00,000/- 
( Rupees One Lakh Only) 

 

Period of  completion   9 months  
( Nine months )  

Date of Pre bid meeting  10/08/2021 at  11 AM 
at. Regional Office: ‘Shivsharana 

Nilaya’, H.no 1-9/28/B1, S.B. Temple 
road, Opp. Devta Hospital, Qubha Plot, 
Kalaburagi – 585102. 

Cost of  Tender documents  
( Hard copy ) 

Rs 3,000/-  
(Rupees Five thousand only)   

Issue of Tender documents 
 ( hard copy ) 

02/08/2021 to 13/08/2021 
during  Office hours10:00 Am to 5:30 Pm at  
Regional Office: ‘Shivsharana Nilaya’, 
H.no 1-9/28/B1, S.B. Temple road, Opp. 
Devta Hospital, Qubha Plot, Kalaburagi – 
585102. 

Last date and time for 
submission of the tender  

14-08-2021  upto 5 PM 

Date and time of Opening  
of the Tenders  - Technical bids   

16-08-2021  at 11 AM 

 
 

2) Eligibility  Criteria : Contractors who fulfill the following requirements are  
eligible to apply  :   

 

Sl 

No 

                           Criteria Documents Required  

 

1 

The contractor should be registered 
with CPWD or State PWD or MES or 
Railways or  such other Government 
organizations or   Registered in Public 
sector units or  Public sector Bank’s or 
Financial institutions as Civil works 
contractor Or Private Contractors  who 

A copy of valid registration 
certificate from respective 
authorities. 
 
Experience certificates and 
project completion 
certificates issued by the 
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has executed prestigious projects with 
ample of experience in construction 

clients mentioning the project 
cost  

  
 

2 

The Contractor should have minimum of 
03 (Three) years of experience in the 
field as on 02.08.2021 

Appropriate documents such 
as, work completion 
certificate prescribing that the 
project was completed    as per 
the scheduled time limit, the 
workmanship and quality of 
work is satisfactory. Work 
completion certificate shall be 
submitted for about 5 major 
projects whose project cost is 
above one crore.  

 

3 

Bidder should have Compulsorily 
maintained  GST during last three 
financial years. 
i.e 2018-19, 2019-20, 2020-21.  

i)Financial Statement (Balance 
Sheet and P&L Account ) & GST 
IT Filings of last 3 years.  

 

 

4 

 
The Tenderer should have executed any 
of the following construction work in a 
single contract during the last Five (5) 
years  ending with 02.08.2021 for at 
least, 
 
One (1) similar work costing Rs 0.50 
crores.  
                             OR 
Two (2) similar works each costing             
Rs 0.40 crores.  
 
Similar work means construction of 
Office / Residential / Institutional 
buildings  

 
Order copies and satisfactory 
completion certificates clearly 
indicating the cost & nature of 
work executed, date of 
commencement & completion 
issued by the Clients. 
  
Note: The amount of works 
executed during previous years 
shall be increased by       5 % 
every year from the date of 
actual completion to bring it to 
the present value.  
  

 

Sl 

No 

Criteria Documents Required  

 

5 

 
The contractor must have valid Goods & 
Service tax (GST) registration, PAN 
number. 

 
Copy of the GST registration 
certificate and copy of PAN 
card.  

 
Tenders documents can  be  collected on payment  of  stipulated cost between the 
dates mentioned in the Notice Inviting  Offer (NIO) during the working hours every 
day except on  Sundays  and Public Holidays, at the office of Karnataka State 
Souharda Federal Cooperative Limited, ‘Regional Office: ‘Shivsharana Nilaya’, H.no 

1-9/28/B1, S.B. Temple road, Opp. Devta Hospital, Qubha Plot, Kalaburagi – 585102. 
 

3)   The Submission fee to submit the  tender documents shall be paid by way of 
Demand Draft for Rs.3,000/- ( Three Thousand only ) of a Scheduled commercial 
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Bank issued in favour of  KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED, payable at  Bangalore.    

 

4) Tender documents can be downloaded from the Karnataka State Souharda Federal 

Cooperative ltd., web site (www.souharda.coop). The Tender documents shall   be 
printed with font size of 12 in A-4 size paper and neatly bounded ( hard bound/ spiral 
bound ) in two separate books  (ie Technical bid and Financial bid) and submitted as 
detailed in clause 10 below. The tenderers can also avail the hard copy of the 
tender document at the office of the KSSFCL. However the tender submission fee 
shall be paid during the collection of hard copy by the tenderer. 

 
 

5) Tender documents consists two portions. Portion One is TECHNICAL BID: comprising 
Notice Inviting the Offer ( NIO ), Eligibility criteria, General rules and Directions to 
Tenderers, Schedules  A to F, Conditions of contract, Clauses of Contract, Special 
conditions, Technical specifications, Safety code, Model rules for protection of 
Health & sanitary arrangements, List of preferred  makes, Annexures 1 to 19, Tender 
Drawings. Second portion is FINANCIAL BID: Comprising only SCHEDULE A: Schedule 
of Quantities and Rates  (SOR).  

 
6) Tenders shall be on prescribed Form for Square feet rate per Sft of slab area tenders 

as issued by the Karnataka State Souharda Federal Cooperative Limited. 
 

 
7) The time allowed for carrying out the work will be 9 (Nine) months from the, 

fifteenth day after the date of written orders to commence the work or from the 
first date of handing over of the site, whichever is later. 

 

8) The site for the work is available. 
 

9) Nature of the document: TWO BID CONCEPT. This Tender document comprises of 
the following : 

 
A. TECHNICAL BID: (first envelope) consisting of following should be hardbound 

/spiral bound and submitted as in Sl. No. 10 below in a separate envelope- 
a) Form fee DD/ Receipt. 
b) EMD – Earnest Money  Deposit.  
c) Notice inviting tender (NIT). 
d) General Rules & directions to contractor. 
e) Schedules. 
f) Conditions of contract.  
g) Clauses of contract. 
h) Special conditions 
i) Safety code. 
j) Model rules for protection of health and sanitary arrangements for 

workers employed by contractors. 
k) Technical specifications for electrical works. 
l) Preferred makes/brand of materials  
m) Annexures. 
n) Integrity pact.  
o) Tender Drawings. 

 

http://www.souharda.coop/
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B.FINANCIAL BID (second envelope): SCHEDULE-A i.e. Schedule of quantities & Rates 
(SOR). Financial bid should be hardbound /spiral bound and submitted in separate 
envelop as in Sl. No. 10 below. 

  
10) Submission and opening of Tenders :   

 
a) Tenders on prescribed form should be placed in two envelops one sealed 

envelop consisting  of  “Technical bid”  duly superscribed as “Technical bid”  
and  other sealed envelope consisting  “Financial bid” duly superscribed  as 
“Financial Bid” and  both envelopes shall be kept in one bigger sealed single 
envelope, with the name of work, Name of Tenderer  and  due date  written   
on   the envelopes.  
 

Sealed Tenders shall be addressed & submitted at Karnataka State Souharda Federal 
Cooperative Limited Regional Office: ‘Shivsharana Nilaya’, H.no 1-9/28/B1, S.B. 

Temple road, Opp. Devta Hospital, Qubha Plot, Kalaburagi – 585102. 
  

b) Sealed Tenders shall be dropped in the TENDER BOX kept at the above said 
address or before 13.08.2021. ( up to 03.00 P.M) 

 
c) The first part of tenders i.e Technical bid will be opened on the same day (ie.. 

16.08.2021) and at the same location at 11:00 AM. If last day of submission 
of tender is declared a holiday under NI Act by the Government subsequent to 
issuance of tender the next working day will be deemed to be the last day for 
submission of the tender. 

 
d) The Financial bid of only the qualified /shortlisted applicants will be opened 

on a pre-notified time & date, under intimation to such qualified / shortlisted 
applicants.  

 
11) The tender shall be accompanied by earnest money deposit of Rs One Lakh by way 

of Demand Draft of a Scheduled commercial Bank issued in favor of KARNATAKA 
STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED, payable at Bangalore. EMD 
shall be submitted in the Technical bid only.  

 
No interest shall be allowed on the Earnest Money.  Tenders without Earnest Money 
shall be summarily rejected.  

 
12) Copies of other drawings and documents pertaining to the works will be open for 

reference by the tenderers at the office of the above mentioned Office of the 
Karnataka State Souharda Federal Cooperative ltd , Regional Office: ‘Shivsharana 

Nilaya’, H.no 1-9/28/B1, S.B. Temple road, Opp. Devta Hospital, Qubha Plot, Kalaburagi 
– 585102. 

 
13) Tenderers  are  advised  to  inspect and  examine  the  site  and  its surroundings and 

satisfy themselves before submitting their tenders as to  the nature of the ground 
and sub-soil, the form and nature of  the site,  the  means of access to the site, the  
accommodation  they  may require   and  in  general  shall  themselves obtain  all   
necessary information as to risks, contingencies and other circumstances  which may  
influence or affect their tender. A tenderer shall be deemed to have full knowledge 
of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. Submission of a tender by tenderers 
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implies that he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done, site details 
and local conditions and other factors bearing on the execution of the work. 

 
14) The  tenderer  shall  be  responsible  for  arranging   and maintaining  at his own cost 

all materials, labour, tools and  plants,  water, electricity,  access,  facilities for 
workers and all  other  services required for executing the work unless otherwise 
specifically provided for  in the contract documents.  

 
15) KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED reserves to itself 

the right of accepting the whole or any part of the tender and the tenderer shall be 
bound to perform the same at the rates quoted. 

 
16) The tender for the works shall remain open for acceptance for a period of            30 

days from the date of opening of tenders. If  any tenderer  withdraws  his tender 
before the said period  or  makes  any modifications in the terms and conditions of 
the tender which are  not acceptable to the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED, then the SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED shall, without prejudice to  any other  right  or remedy, be at liberty to 
forfeit  full value  of the earnest money as aforesaid. 

 
17) This Notice Inviting Tender shall form a part of the contract document. The 

successful Tenderer/contractor, on acceptance of his tender by the Accepting 
Authority, shall, enter in to an agreement within 15 days from the date of acceptance 
letter.  

 
18) KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED does not bind 

itself to accept the lowest or any other tender, and reserves to itself the authority 
to reject any or all of the tenders received without the assignment of a reason.  All 
tenders in which any of the prescribed conditions are not fulfilled or new conditions 
are stipulated by the tenderer or are incomplete in any respect are liable to be 
rejected. 

 
19) Canvassing  whether directly or indirectly,  in  connection  with tenders  is strictly  

prohibited and the  tenders  submitted  by  the contractors who resort to canvassing 
will be liable to rejection. 

 
20) Pre bid querries and clarification to Tender :The tenderer should carefully examine 

and understand the specifications, terms and conditions of the Tender and may seek 
clarifications, if required. The tenderer in all such cases seek clarification in writing 
in a word document (.doc) in the same serial order of that of the Tender by 
mentioning the relevant page number and clause number of the Tender. The soft 
copy of the pre-bid queries should be sent by E-Mail to md@souharda.coop The pre-
bid query should be in the following format. 

 

 

 

Sl 
No 

Page 
No 

Tender 
Clause No 

Tender Clause           Query 

mailto:md@souharda.coop
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All communications regarding points requiring clarifications and any doubts shall be 
given in writing to the Managing Director, Regional Office: ‘Shivsharana Nilaya’, H.no 

1-9/28/B1, S.B. Temple road, Opp. Devta Hospital, Qubha Plot, Kalaburagi – 585102. by   
the   intending   tenderers  before 5:00 PM on 13.08.2021 by email to 
md@souharda.coop. No oral or individual consultation shall be entertained. No queries 
will be entertained from the tenderers after the pre-bid meeting. Drawings related 
to the project is made available at the office of the KSSFCL for the reference of 
tenderers during pre-bid meeting . 

    

Pre-Bid meeting: A pre-bid meeting of the intending tenderer will be held as 
scheduled below to clarify any point /doubt raised by them in respect of this 
Tender document: 

Date Time Venue 

10.08.2021  11:00 AM Regional Office: ‘Shivsharana Nilaya’, H.no 1-
9/28/B1, S.B. Temple road, Opp. Devta 
Hospital, Qubha Plot, Kalaburagi – 585102. 

 

No separate communication will be sent for this meeting. If the meeting date is 
declared as a holiday under NI Act by the Government subsequent to issuance of 
RFP, the next working day will be deemed to be the pre-bid meeting day. 
Authorized representatives of interested tenderers shall be present during the 
scheduled time.  
 
The KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED will 
consolidate all the queries and discussions during the pre-bid meeting and the 
consolidated replies for the queries shall be made available in the Karnataka State 

Souharda Federal Cooperative ltd., website and no individual correspondence shall 
be made. The replies/clarification of the KARNATAKA STATE SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED in response to the queries raised by the bidder/s, and any 
other clarification/amendments/corrigendum furnished hereof will become part 
and parcel of the Tender  document and it will be binding on the tenderers.     

Non-reply to the queries raised by any of the Tenderer shall not be accepted as a 
valid reason for non-submission of the Tender. In addition, non-reply to any query 
may not be deemed the version of the Tenderer as reflected in the query has been 
accepted by the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED. 

 

 

 

 
20. Amendment to Tender document : 

At any time prior to deadline for submission of Tender, the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED, for any reason, whether, at its own 
initiative or in response to a clarification requested by prospective bidder may 
modify the Tender document by amendment. 

mailto:md@souharda.coop
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Notification of amendments will be made available on the Bank’s website 
(www.souharda.coop) and will be binding on all tenderers and no separate 
communication will be issued in this regard.  

In order to allow prospective tenderers reasonable time in which to take the 
amendment into account in preparing their tender, the KSSFCL, at its discretion, 
may extend the deadline for a reasonable period as decided by the KSSFCL for the 
submission of tender. 

 

 
21. Brief details of the work :  

Contractor should install a Bore-well at the site on his own cost. On completion of 

the project once the contractor hands over the bore-well in good working condition 

the entire amount incurred for bore-well installation will be reimbursed.  ISI 

certified /marked submersible pump from the reputed make shall installed to the 

bore-well. While handing over the bore-well to KSSFCL, the invoice copy and 

warranty certificate of the pump shall be handed over to the KSSFCL. 

 
22.  Definition :  A “ Tenderer / Bidder” is the Firm/ Company  who submits it 

tender for the subject works.    
                                           

      for & on behalf of the 

 KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 

 Date : 01/08/2021                              Managing Director,  
                                                      Karnataka State Souharda Federal     

              Cooperative Limited, Niramana Bhavan, 
              Dr. Rajkumar Road, 1st Block, Rajajinagar,  
              Bangalore - 560010. 
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          KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

GENERAL RULES AND DIRECTIONS TO TENDERERS 
 

1. All work proposed for execution by contract will be notified in a form of Invitation to 
Tender and signed by the Officer inviting tender. 
 
This  form will state the work to be carried out, as well as the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED  date for  submitting and opening 
tenders and the time allowed for  carrying out  the work, also the amount of Earnest 
money to be  deposited  with the tender, and the amount of the security deposit to be 
deposited  by the  successful tenderers and the percentage, if any, to  be  deducted 
from bills.  Copies of the specification,  tender drawings and any other  documents 
required in connection with the work signed  for the purpose of identification by the 
officer inviting tender shall also be open  for  inspection  by  the contractor at  the  
office  of  officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must  be signed separately  by  
each partner thereof or in the  event  of  the absence  of any partner, it must be signed 
on his behalf by  a  person holding  a power-of-attorney authorising him to do so, such  
power  of attorney to be produced with the tender, and it must disclose that the firm  
is  duly  registered under the Indian Partnership Act  1952  by enclosing a copy of the 
partnership deed duly certified by one partner as true copy. 
 
Tender by Hindu Joint Family (HUF)  firm may be signed by the Kartha or Manager or 
any other duly authorised representative followed by the name and designation. 
 

3. Receipts for payments made on account of a work, when executed  by a firm, shall be 
in the name of the firm by one of the partners, or by some other person having due 
authority to give effectual receipts  for the firm. 
 

4. Any person who submits a tender shall fill up the printed prescribed form stating what 
rate he is willing to undertake each item of the work. Tenders, which propose any 
alteration in the  work specified  in  the same form of invitation to tender, or in  the  
time allowed  for  carrying  out  the  work, or  which contain  any   other conditions of 
any sort, will be liable to rejection.  No single tender shall include more than one work.  
Tenders shall have the name and number of the works to which they refer, written on 
the envelopes. Modifications to specifications, item description, any   clauses, 
conditions or any provisions whatsoever in the tender documents shall lead to 
disqualification of the tender.   
 

In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest contractors 
may be asked to submit sealed revised offer quoting rate of each item of the schedule 
of quantity for all sub-sections/sub heads as the case may be, but the revised quoted 
rate of each item of schedule of quantity for all sub sections/sub heads should not be 
higher than their respective original rate quoted already at the time of submission of 
tender. The lowest tender shall be decided on the basis of revised offer. 
 
If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more contractors received in revised offer is again found to be equal, 
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then the lowest tender, among such contractors, shall be decided by draw of lots. In 
case of any such lowest contractor in his revised offer quotes rate of any item more 
than their respective original rate quoted already at the time of submission of tender, 
then such revised offer shall be treated invalid. Such case of revised offer of the lowest 
contractor or case of refusal to submit revised offer by the lowest contractor shall be 
treated as withdrawal of his tender before acceptance and 50% of his earnest money 
shall be forfeited. In case all the lowest contractors those have same tendered amount 
(as a result of their quoted rate of individual items), refuse to submit revised offers, 
then tenders are to be recalled after forfeiting 50% of EMD of each lowest 
contractors. Contractor, whose earnest money is forfeited because of non-submission 
of revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be allowed 
to participate in the retendering process of the work. 

 
(a) The rate(s) and/or amount(s) must be quoted in decimal coinage.  Amounts  must 

be quoted in full rupees by ignoring fifty  paise and less and considering more than 
fifty paise as rupee one. 

 (b) In case of illiterate contractors the rates or the amounts should be attested by a 
witness, with a declaration that the contents of the tender documents have been 
explained to the tenderer. 

 
(c) The rate columns should be filled in English figures and English words. 
(d)  The rate and amount columns for alternative items, if any, shall be filled up but 

amounts shall not be added in the total. The amount of alternative items of which 
quantities are not mentioned shall not be filled. 

 
5. The officer inviting tender or his duly authorised assistant will open tenders in the 

presence of any intending contractors who may be present at the time, and will enter 
the amounts of the several tenders in a comparative statement in a suitable form. In 
the  event  of  a tender  being  accepted for consideration, a receipt for  the earnest 
money  forwarded therewith shall thereupon be given to the contractor who  shall 
thereupon for the purpose of identification sign copies  of the  specifications and other 
documents mentioned in Rule-I.  In the event of a tender being disqualified and 
rejected, the earnest money forwarded with such unaccepted tender shall thereupon 
be returned to the contractor remitting the same, without any interest. 

6. The Officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any one tender. 

 
7. The memorandum of work tendered for and the schedule of materials to be supplied 

by the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED and their 
issue-rates, shall be filled in and completed in the office of the officer inviting tender 
before the tender form is issued. If a form is issued to an intending  tenderers without  
having been so filled in and completed, he shall request  the officer to have this done 
before he completes and delivers his tender. 

 
8. The Tenderer  shall  take  all  necessary precautions  to  ensure  that  all confidential 

information which the Tenderer obtains in the course of participating in this  Tender  
or at any time thereafter is not disclosed or used other  than for the purpose of  project   
execution /scope of work/ deliverables. Tenderer shall suitably  defend,  indemnify   
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED for any loss/damage 
suffered   by  KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED on  
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account  of  and  to  the  extent   of  any disclosure of such confidential information. 
Confidential information for this purpose refers to such information pertaining to 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED provided to 
Tenderer  which is marked as confidential and which is not available in the Public 
Domain”. 
 

 
In case the same item appears more than once in the schedule of work under the same 

sub head or among the different sub heads of works, the lowest rate quoted for that 

item shall be taken for other items also and tender will be evaluated accordingly.    

9. In the case of any tender where unit rate of any item/items appears unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation  such  a tender is liable to be disqualified and rejected and/ 
or the tenderer is liable for additional security deposit as demanded by the Employer 
in the form of Demand Draft or Bank guarantee  from scheduled commercial Bank 
other than Karnataka State Souharda Federal Cooperative ltd.,valid for contract period 
/ smaller period ( as decided by the KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED)  in the format prescribed by the Karnataka State Souharda 

Federal Cooperative ltd., 
 

10. In the case of any errors or omissions in the quoted rates, the  rates given in the tender 
marked "Original" shall be taken as correct rates. 

 
11. All rates shall be quoted only on the tender form.  Quoted  rates and  units  different 

from prescribed in the tender schedule  will  be liable  for rejection. The amount for 
each item should be worked out and requisite totals given. Special care should be taken 
to write the rates in figures as well  as in  words  and  the  amounts  in figures only,  in  
such  a  way  that interpolation is not possible. The total amount should be written 
both in figures and in words. In case of figures, the word ̀ Rs.' should  be written  before 
the figure of rupees and words `P' after  the  decimal figures,  e.g., `Rs.2.15p' and in 
case of words, the  words,  `Rupees' should  precede  and the word `Paise' should be 
written  at  the  end, unless the rate is in whole rupees and followed by the words 
`only' it should  be  invariably be up to two decimal places. While quoting the rate in 
Schedule of quantities, the word `only', should be written closely following the amount 
and it should not be written in the next line. 

 
All corrections such as cuttings, interpolations,  omissions  and over-writings  shall be 
numbered as `c', `i', `o' and `ow'  and  initialed and total of such c, l, o and ow on 
each page certified at the end  of the  page  with  grand  total  at the  end  of  the  
bill/schedule  of quantities. Use of correcting fluid, anywhere in tender document is 
not permitted. Such tender is liable for rejection. 
 

12. The  contractor  whose tender is accepted shall  be  required  to furnish  by way of 
Initial security a sum which shall be equal  to  7.5% of  the accepted value of  the  
tender  including  the Earnest Money Deposit , within 15 (Fifteen) days of the date of  
issue of  the  letter  of acceptance of his tender,    Demand  Draft payable to the 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED or by way of Fixed 
Deposit Receipt with the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED for  the  duration of the  contract  period  and  defect liability  period.    The 
Initial Security amount will also be accepted in Fixed Deposit Receipt of KARNATAKA 
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STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED for the full period of contract 
including defect liability period or in form of Bank Guarantee from any other Scheduled 
Bank in the prescribed format. In case a fixed deposit receipt of KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED is furnished by the contractor to the 
Employer it shall be   free   from   any  loans  or  any  encumbrance   and   shall   be 
assigned/hypothecated to the Employer. 

 
In case the successful tenderer fails to remit the Initial security deposit within the 
above stipulated time, the Earnest money deposit shall be forfeited.   

 
13. On  acceptance  of  the  tender,  the  name  of  the   accredited representative(s)  of  

the  contractor who would  be  responsible  for taking instructions from the Employer 
and / or Engineer-in-charge shall be  communicated in writing to Employer. 

 
14. The rates quoted shall be all  inclusive  rates for the item of work described, including 

materials, labour, tools and plant, lead, lift  carriage  and transport supervision, 
Royalties,  duties,  levies,  cess,  entry  tax,   Octroi, profession  tax, GOODS & SERVICES 
TAX (GST) , purchase tax, turnover tax, or  any  other tax on material or finished work 
in respect of this contract,  overheads  and  profits, mobilizing,  demolishing  and other 
charges whatsoever  including any special difficulties any restrictions for transport etc. 
complete  for proper execution of the work as per drawings and specifications and no 
claim  whatsoever  for any extra payment shall  be  maintainable.    
 
Royalties,  duties,  levies,  cess,  entry  tax, Octroi, profession  tax, GOODS & SERVICES 
TAX (GST)  , purchase tax, turnover tax, or  any  other tax on material or finished work 
in respect of this contract shall  be payable  by the contractor and the KSSFCL will not 
entertain  any  claim whatsoever in respect of the same. All charges payable to local 
bodies for any service connections for construction purposes, land tax  etc. shall  also  
be  paid by the contractor and  nothing  extra  shall  be paid/reimbursed for the same. 

 
15. The contractor shall give a list of the relatives employed in the KARNATAKA STATE 

SOUHARDA FEDERAL CO-OPERATIVE LIMITED employees related to him with their 
places of posting and designations in prescribed Format as per the Annexure-05.  

 
16. The tender for the work shall not be witnessed by a contractor or contractors  who 

himself/themselves has/have tendered or who  may  and has/have tendered for the 
same work. Failure to observe this condition would  render  tenders  of  the  contractors  
tendering,  as  well  as witnessing the tender, liable to summary rejection. 

 
17. The tender for composite work includes in addition to building work all other works 

such as sanitary and water supply installations drainage installation, electrical work, 
horticulture work, roads and paths etc. The tenderer apart from being an approved 
Civil Engineering contractor  (Building  &  Road )  or in the  panel  of  Nationalised  
Banks  must associate  himself  with  agencies  of  appropriate  class  which  are eligible 
to tender for sanitary and water supply drainage,  electrical and horticulture works in 
the composite tender. The names and  details of such agencies shall be got approved 
by the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED. 
 

18. Errors and omissions due to clerical, typographical or printing etc.., if any, will have 
to be got clarified  and  corrected  before quoting the rates. The interpretation given 
by the appropriate tender accepting authority of the hall be final and binding. 
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19. Procurement of all materials, other than specifically stipulated to be  issued  by  the  

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED,  if any, shall  be  
at  the  cost  and  the responsibility of the contractor. 

 

20. PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSES):- As per Government of 
India’s Public Procurement Policy act 2012, certain benefits will be given for MSE Units. 
The details are as under: 

 
a) The Public Procurement Policy shall apply to MSEs registered with District 

Industries Centres or Khadi Village Industries Commission or Khadi & Village 
Industries Board or Coir Board or National Small Industries Corporation or 
Directorate of Handicrafts & Handloom or any other body specified by Ministry 
of Micro, Small & Medium Enterprises. 
 

b) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the 
benefits in case of MSE firms, shall submit relevant documents such as valid 
MSE registration Certificates and exemption certificate from relevant 
authorities. 

 
GOODS & SERVICES TAX (GST):. The individual rates quoted should be including GST. 
The applicable GST percentage will be paid at the time of each R.A. billing as per 
Government guidelines. 
 
 

21. Tenderer shall fill in all the blanks  and put their signature and seal on each page of 
the tender documents. The successful Tenderer will have to enter  into an agreement 
with each component of the Tender document with the  KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 
22. The tender drawings under this NIT are only indicative to broadly understand the  scope 

of the works. The contractor  shall carry out the works according to the workings 
drawings/ construction drawings  issued by the Engineer in charge during the course of 
work from time to time. Tenderer/ Contractor is not eligible for any claim on account 
of any differences between the tender drawings and working drawings.    

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 

 

 

 

 

 

 

 

 

 

 

 

 

 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

:: S C H E D U L E s ::  
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SCHEDULE `A' :: 
 
Schedule of Rates & Quantities – SOR -(Specified in detail and attached) 
    (Should be submitted in a separate envelope as financial bid) 
 
SCHEDULE `B' :: 

Schedule of materials to be issued to the contractor. 
                                                                       

Sl. 
No 

Description of items Quantity Rates in figures 
& words @which 

the materials 
will be charged 

to the 
contractor 

Place of 
Delivery 

 
- - - -   N  I  L  - - - - 

 

 
SCHEDULE – ‘C’ :: 

Tools and Plants to be hired to the contractor under headings. 
 

Sl. 
No 

Description Hire Charges per 
day 

 
- - - -  N  I  L  - - - - 

 

SCHEDULE ‘D’ :: 
 
Extra schedule for  work   :    

i. Conditions of contract 
ii. Clauses of contract 
iii. Special conditions  
iv. Technical specifications for civil,  water 

supply, plumbing, Electrical  works  
v. Safety code 
vi. Model rules for protection of Health & sanitary  
vii. List of preferred makes  

SCHEDULE `E’ :: 
Name of work             :    PROPOSED CONSTRUCTION OF KARANATAKA STATE 

SOUHARDA FEDERAL COOPERATIVE LIMITED REGIONAL 
OFFICE  AT KALABURAGI. Regional Office: ‘Shivsharana 

Nilaya’, H.no 1-9/28/B1, S.B. Temple road, Opp. Devta 
Hospital, Qubha Plot, Kalaburagi – 585102. 

 
SCHEDULE `F' ::  
Reference to Conditions of contract. 
 
Definitions :: 
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2(a) work               ::  PROPOSED CONSTRUCTION OF 
KARANATAKA STATE SOUHARDA FEDERAL COOPERATIVE 
LIMITED REGIONAL OFFICE  AT  KALABURAGI. 

 
2(b)  Site                  ::  Site  #Plot no.2284 in GDA lay out 

Dariyapur, Kalaburagi  
 
2(c)  Contractor                ::  Successful tenderer to whom the work  is 
awarded  
 
2(d)  Employer or Buyer     ::               Managing Director,  
                                                       Karnataka State Souharda Federal     

               Cooperative Limited, Nirman Bhavan, 
               Dr. Rajkumar Road, 1st Block, Rajajinagar,  
               Bengaluru - 560010. 

 

2(e) Engineer-in-Charge /Architect  ::   KHANDERAO VASTUSHILPI 
ARCHITECTURAL CONSULTANTS 
#5-7,1st G;PPT, P. TOMBRE COMPLEX, COURT ROAD. 
GULBARGA 

                                      PH No: 9243 228441,  272798 

                                                                  E MAIL ; khanderaovastushilpi@yahoo.co.in 

 
                                                        
2(h) Accepting Authority             ::   Managing Director,  
                                                      Karnataka State Souharda Federal     

              Cooperative Limited, Nirman Bhavan, 
              Dr. Rajkumar Road, 1st Block, Rajajinagar,  
              Bengaluru - 560010. 

 
2(j) Percentage on cost of materials        ::    18 % ( Eighteen %)(Including GST & All  
applicable taxes)  
      and labour to cover all overheads  
      and profits. 
 
2(k)  Standard Schedule of  Rates           ::    KPWD  schedule of Rates 2018-19                                  
(Kalaburagi Circle) 

                   
9.1 (d) Standard specification  to be        ::   KPWD  Specifications  
          followed                                             
10 (b) Standard Contract Form      ::         Unit Rate Contract on Area Basis Tender 
form (Area of the Building is considered as 1 Unit & Area in Square Feet)  
 
                                                  of  KARNATAKA STATE SOUHARDA FEDERAL  

CO-OPERATIVE LIMITED  ) as modified &                                                                     
corrected up to date of tender. 

 
 
 

Reference  to  CLAUSES OF CONTRACT 
 
Clause 1 : 
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Estimated cost of work          ::    Rs. 110 Lakhs  
 
Earnest Money  Deposit          ::    Rs.1,00,000.00 (One Lakh rupees Only)  
 

a) Total security deposit should be 5.0% (including EMD (1%)) within 15 days. 
Remain amount should in the form of Fixed Deposit Receipt(FDR) or Bank 
Grantee(BG) Or DD 
 

b) Security  Deposit                                          ::  4.0% of the work executed  
(Rule  13  of  General  Rules  and Directions)               deducted from bills  
                                                                         

 
c) Maximum percentage for quantity of items     ::  Same as given below  

            of work to be executed beyond which                against clause 12 &  
            rates are to be determined in accordance           its subclasses 
            with clause 12.2 & 12.3 
 
 
Clause 2 :: Authority for fixing      

compensation under                     
clause 2. 
 

Managing Director,   
KARNATAKA STATE 

SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED  , 

Head Office, Bangalore   
 

Clause 5 Time allowed for execution of 
work from date of 
commencement 
 

9  months  
( Nine months) 

Clause 5.4 Authority to give fair and 
reasonable extension of time for                     
completion of work 

Managing Director,  
KARNATAKA STATE 

SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED   
Head Office, Bangalore 

 
Clause 10 B Mobilisation Advance Max.  

percentage of accepted tendered 
cost (contract amount) 

              --  N I L --   

  
Plant & Machinery Advance 
Maximum percentage of contract 
amount. 

 
 

--  N I L --   
 

  
Rate of interest per cent per 
annum on mobilization  Advance 
and Plant and machinery 
Advance 

 
 

--  N I L --  

 
 
Clause 10 CA :: 

 
 
Base price: 
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Cement (Ordinary Portland) 
 

 
 
 
 

 Steel reinforcement TMT Fe500D 
Structural steel. 

      
 

--- N I L---  
 
 
 
Clause 10 CC :: 
 

Other items (Specify) if any 
 
 
Applicable in contracts with 
stipulated period of completion 
exceeding the period of  
( ie for a period of 12 months, this  
clause is not applicable )     

 

--  N I L – 
 
 
 
 

9 months  
( Nine )  

 
Clause 10 CC :: 
(Sub Clause 3) 

 
Component expressed as percent 
of total cost of work on which 
escalation is payable {clause 10 
cc (2)} 
of  Material                 `X' 

 
 
 

-NIL- 
 
 

 Of  Labour                  `Y'   
 
 
 

Of  P.O.L.                   `Z' 
 
 

 

Clause 12 :: 
12.1 (iii) 

Schedule of Rates for 
determining. Rates for 
additional, altered or substituted 
items that cannot be determined 
under 12.1 (b)(i)&(ii) 
 

   PWD    
        Schedule of Rates  

2018-19 
With applicable cost index         

 

12.1(vi)A(a) Limit for value of any contract 
item, substituted item or 
contract- cum-substituted item 
beyond which sub-clauses (i) to 
(v) shall not apply and clauses 
12.2 & 12.3 shall apply. 

25 % 
(Twenty five %) 

 

 
12.1(B)(vi)A(b) (for lumpsum contracts) Limit   

for   deviations ordered on any 
individual trade   beyond which 
provisions of sub-clauses (i) to (v) 
shall not apply and clauses 12.2   
and 12.3 shall apply. 

Not applicable. 

   
12.1(vi)B(a) Limit for value of any item  of any  

individual trade beyond which  
sub-clauses (i) to (v) shall not 
apply  and  clauses 12.2 and 12.3 
shall  apply. 
 

10 % 
(ten % )  
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Clause 15 :: 
        (b) (II) 

Percentage  payable   to cover 
contractor’s indirect         
expenses for suspension    of    
work exceeding  30 days and not 
exceeding 3 months. 
  

2.5 % 
(two pint five % )  

( c ) Percentage payable   to cover 
contractor’s indirect         
expenses for suspension    
exceeding 3 months. 
  

5 % 
( Five % )  

Clause 16 :: Competent Authority for    
deciding reduced rates. 
 

   Managing Director 
KARNATAKA STATE        

SOUHARDA FEDERAL 
  CO-OPERATIVE LIMITED 

,Head Office, Bangalore  
 

Clause 19 :: 
 
 
 
 

Submission of Labour License  
 

Within 14 days  from the 
date of receipt of 
Acceptance letter  

 

Clause 25 i)  Amount of claim by any party 
beyond which  Arbitrator  shall   
give reasons for award. 
 

All Claims  

 ii) Appointing Authority Managing Director 
KARNATAKA STATE 

SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED  , 
Head Office, Bangalore. 

 
Clause 36 (i)  a) Minimum   Qualifications   & 

experience required for 
Principal Technical 
Representative to be incharge 
of work  

 

GRADUATE ENGINEER with   
3  years Experience OR 

Diploma holder with                  
5 years OR  

 Retired   A. E. from Govt. 
Department with  5 years 

experience as A. E 
   
   
 b) Discipline to which the 

Principal Technical 
representative should belong 

 
 

CIVIL. 

 d) Minimum experience of works  3 years for Graduates and  
5 years for Diploma. 

 e) Recovery to be effected from 
the contractor in the event of not 

 
Rs 30,000/-p.m. 
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fulfilling provision of   clause 
36(i). 
 

Clause 42 :: 
(i) (a) 

Schedule/Statement for 
determining theoretical quantity 
of cement and bitumen. 
 

     On the basis of latest 
Schedule of Rates printed                                                  

by PWD (2018-19)   

(ii). 
 

Variations  permissible on  
theoretical quantities :: 
 

 
 
 

   
 a) Cement - For  works   with      

estimated cost put to tender  
more than Rs. 5 lakhs 

 

 
2% ( two % ) 

   

 b)  Steel     :: Reinforcement and 
structural steel sections  for  
each diameter section and  
category 

 

 
3% ( three % ) 

 c) All other materials NIL  
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

CONDITIONS OF CONTRACT 
 
Definitions ::- 
 
1.  The  `Contract'  means  the  tender documents  and acceptance thereof and the 
agreement duly executed between the  KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED  and  the  Contractor, together with the  documents  referred  to 
therein  including these conditions,NIT,  specifications,  schedule  of quantities,  
agreement,  designs,  drawings  and  instructions issued  from  time  to time by the 
Employer and / or  Engineer-in-Charge  and  all  these documents  taken  together, 
shall be deemed to form one  contract  and shall be complementary to one another. 
 
2.  In  the  contract, the following  expressions  shall,  unless  the context  otherwise  
requires, have the meanings,  hereby  respectively assigned to them. 
 
a) The  expression  `works'  or `work'  shall be as mentioned Schedule F,  unless  there  
be  something  either in the subject or context repugnant to  such construction,  be 
construed and taken to mean the works by  or by  virtue of the contract contracted to 
be  executed  whether temporary   or  permanent,  and  whether  original,   altered, 
substituted or additional. 
 
b)  The  `Site'  shall mean the land/or other places on as mentioned Schedule F,  into  
or through which work is to be executed under the contract or any adjacent  land,  
path or street through which work  is  to  be executed  under  the contract or any 
adjacent  land,  path  or street  which  may  be allotted or used  for  the  purpose  of 
carrying out the contract. 
 
c) The `Contractor' shall mean as mentioned in schedule F,  the individual Kartha, or  
Manager of  HUF,  firm or Company,  whether  incorporated  or   not, undertaking   the   
works   and  shall include   the   legal heirs/representatives  of  such  individual  or  the  
partners composing  firm  and  theirs legal heirs  and  successors,  or company's  
authorised and  constituted  attorneys/agents  and permitted assigns of such firm or 
company. 
 
The `Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  
means as mentioned in schedule F any officer of the  KSSFCL, who  is specifically 
authorised to enter  into  contracts  and incharge of the work  mentioned in Schedule 
F. 
  
e) The  `Engineer-in-Charge'  means the Officer, Engineer  and/or Site Engineer 
appointed by the Architect to the Project as mentioned in Schedule `F' hereunder who 
shall supervise  and be incharge of the work or any other person specifically deputed 
by the Employer. 
 
 f) `Contract  Price' shall mean the final accepted rates  in  the Schedule A hereto. 
g) `Date  of  Contract'  means the `Calendar date  on  which  the Employer and 
Contractor have signed the Agreement on the Stamp Paper. 
 
h) "Accepting  Authority" shall mean the authority  mentioned  in Schedule `F'. 
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i) "Excepted  Risk" are risks due to riots (other than  those  on account of contractor's 
employees or agents or persons  worked under or at the instance of the contractor) or 
civil commotion (in  so  far  as both these  are  uninsurable),  war (Whether declared   
or   not)  invasion,  act   of   foreign   enemies, hostilities,  civil war, rebellion  
revolution,  insurrection, military  or  usurped power, any acts of  Government,  
damages from aircraft, acts of God, such as earthquake, lightening and unprecedented   
floods,  and  other  causes  over  which   the contractor  has  no control  and  accepted  
as  such  by  the Accepting Authority. 
 
j) "Market Rate" shall be the rate as decided by the Employer on the basis of the cost 
of materials and  labour  and the site where the work is to be executed plus the  
percentage mentioned in Schedule `F' to cover all overheads and profits. 
 
k) "Schedule(s)"  referred to in these conditions shall mean  the relevant  schedule(s)  
annexed  to the tender  papers  or  the standard  Schedule  of Rates of the C.P.W.D. 
or  state  P.W.D. mentioned,  if  any,  in  Schedule  `F'  hereunder,  with  the 
amendments  thereto  issued upto the date of  receipt  of  the tender. 
 
l)  `Approved' or `Approval' wherever used in the  specifications or schedule of 
Quantities shall mean, respectively,  'approved by or approval of the `Accepting 
Authority' in writing. 
 
m)  `Notice in writing' or `written notice' shall mean a notice in writing  typed or 
printed characters delivered to or  sent  by registered post to the last known address 
private or  business address  or registered office address, and shall be deemed  to have  
been received when in ordinary course of post  it  would have been delivered, and/or 
delivered personally, or otherwise proved to have been received. 
 
n)  `virtual  completion'  shall mean that  the  work/building  is complete  in all 
respects in the opinion of the  Employer/ KARNATAKA STATE SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED   
 
o)  `Drawings' shall mean all drawings and/or sketches duly signed by the  Engineer-in-
charge or their representative on  behalf of the Employer before  commencement  or 
during the progress of the work. 
 
p)  `Letter  of Acceptance' shall mean an intimation by  a  letter issued  by  the 
Accepting Authority of  the  Employer/ KARNATAKA STATE SOUHARDA FEDERAL  
CO-OPERATIVE LIMITED  to tenderers that his tender has been accepted in accordance 
with the provisions in the said letter. 
 
 
q) Basic rate / Base price shall be as specified in Schedule F and Annexure 19 and 
Schedule of Rates & quantities (SOR).  based on the actual price quoted by the 
authorised stockist/wholesalers/ showroom including GOODS & SERVICES TAX (GST) or 
any other tax on material and all other duties levied by the  statutory/local authority 
and also  but excluding loading, unloading and carriage/ transportation cost to the site 
of work, overheads, storage charges at site. 
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r)  "Defect Liability Period" shall mean a period of twelve months from  the certified 
date of virtual completion issued  by  the Engineer in charge / Employer.  However, 
in the case of  specialist  contracts like for anti-termite treatment [minimum 10 
(Ten) years guarantee], water proofing treatment works [minimum 5 (five) years 
guarantee] and the  like,  the  period of warranty  in  such  contracts  shall  
supersede the  defect  liability  period,  and  the   defect liability  period of twelve 
months shall stand extended to  be equal to the warranty period. 
 
3. Scope and Performance:: Where the context so requires, words imparting the  
singular  only also  include  the plural and vice versa. Any reference to masculine 
gender shall whenever required include feminine gender and vice versa. 
 
4.  Headings  to  these  Conditions of Contract, Clauses of contract, special conditions, 
Technical specifications shall  not  be deemed  to form part thereof or be taken into  
consideration  in  the inter-pretation or construction thereof or of the contract. 
 
5.  The contractor shall be furnished, free of cost one certified  copy of the contract 
documents (except standard specifications, Schedule  of Rates) together with all 
drawings as may be forming part of the tender papers.  None of these documents shall 
be used by the  Contractor  for any purpose other than for this contract. 
 
6. Works to be carried out :: The work  to  be  carried out under the  contract  shall,  
except  as otherwise provided in these conditions, include all labour, materials, tools,  
plants,  equipment  and transport which  may  be  required in preparation  of  and  for 
and in the full  and  entire  execution  and completion  of the works. The descriptions 
given in the Schedule  of Quantities  (Schedule - A) shall, unless otherwise stated, be 
held  to include waste on material carriage and cartage, lead, lift, safety works, 
carrying and return of empties, hoisting,  setting, fitting and fixing in position  and  all 
other  labour  necessary  and for the full and  entire  execution  and completion   as  
aforesaid  in  accordance  with  good  practice   and recognised  principles.   
 
7. Rates  
The rates quoted shall be all  inclusive  rates for the item of work described, including 
cost of materials, wastage, labour, tools and plant, lead, lift  carriage  and transport 
supervision and Royalties,  duties, profession tax, GST, Turnover Tax or any other tax 
on material in respect of this contract or, overheads  and  profits, mobilizing,  
demolishing  and other charges whatsoever  including any special difficulties any 
restrictions for transport, any other incidentals works etc. complete and for proper 
execution of the work as per drawings and specifications and no claim  whatsoever  for 
any extra payment shall  be  maintainable unless otherwise specifically exempted and 
are  specified as payable or reimbursable under this Agreement. 
 
8. Sufficiency of Tender::  
THE  Contractor  shall  be deemed to  have satisfied  himself  before tendering as to 
the correctness and sufficiency of his tender for  the works  and  of  the  rates  and  
prices  quoted  in  the  Schedule of Rates (SOR),  which  rates  and  prices  shall,  except  
as   otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of  the works. 
 
9. Discrepancies and Adjustment of Errors ::    
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THE several  documents forming the Contract are to be taken as mutually explanatory  
of  one another,  detailed  drawing  being  followed  in preference to small scale 
drawing and figured dimensions in preference to scale and special conditions in 
preference to General Conditions. 
 
9.1 If there is any difference or discrepancy between the description of items as given 
in the schedule of quantities, particular specifications for individual items of work 
(including special conditions) and I.S. Codes etc., the following order of preference 
shall be observed :   
 

a) Description of the Item as detailed in Schedule of rates (SOR). 
b) Particular Specifications, Special condition, Additional conditions if any 
c) Detailed Drawings 
d)  PWD specifications 
e)  PWD specifications   
f) Clauses of contract  
g) Indian Standard Specifications of B.I.S. 
h) Manufacturer’s specifications 
i) As decided by Employer   

 
Moreover, the Contractor is not allowed to take benefit out of any clerical / 
grammatical mistake in the standard clauses/ Bill of Quantities/Specifications etc. 
being used in the agreement”.       

 
 
9.2   If there are varying or conflicting provisions made in any  one or more document(s) 
forming part of the contract, the Accepting  Authority  shall be the deciding authority 
with regard  to  the intention  of the document and his decision shall be final  and 
binding on contractor. 
 
9.3   Any  error  in description or quantity or rate in  Schedule  of  Quantities  or any 
omission therefrom shall  not  vitiate  the Contract  or release the Contractor from the 
execution  of  the whole  or any part of the works comprised therein according  to 
drawings  and  specifications or from any  of  his  obligations under the Contract. 
 
10.  Signing of Contract :: THE successful tenderer/contractor, on acceptance of his 
tender by the Accepting Authority, shall, within 15 days from the stipulated date of 
start of the work sign the contract consisting of following failing which the Earnest 
money deposit shall be forfeited  :- 
 

a) Standard  form  of  agreement on  stamp  paper,  the  notice inviting  tender, 
all the documents including  drawings,  if any, forming the tender as issued at 
the time of  invitation of   tender  and  acceptance  thereof  together   with   
any correspondence leading thereto. 

 
b) Standard  Contract  Form as mentioned in Schedule `F' consisting of :: 

a. Notice inviting tender (NIT). 
b. General Rules & directions to contractor. 
c. Schedules A to F. 
d. Conditions of contract.  
e. Clauses of contract. 
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f. Special conditions  
g. Technical specifications for civil, plumbing & sanitary works  
h. Technical specifications for electrical works 
i. Safety code. 
j. Model rules for protection of health and sanitary arrangements for 

workers employed by contractors. 
k. Prefered makes. 
l. Annexures 1  to 19. 
m. Integrity pact.  
n. Tender Drawings  
o. Schedule of Rates  ( SOR)  

 
♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 
CLAUSES OF CONTRACT 

 
Clause  - 1:: DEPOSITS  
 
THE person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall deposit a sum which together with the EMD  shall equal to 7.5% (six 

and half percent) of the accepted tendered cost  as Initial security deposit  within         

15 days of  the  issue of the letter of acceptance, in the form of Demand  Draft payable  

to the Employer, or  by way of Fixed Deposit receipt with  the KSSFCL for the entire 

duration of the contract period plus  the defect  liability period Or shall further permit 

the Employer at  the time of making any payment to him for work done under the 

contract  to deduct  a sum of 7.5% -1% of EMD paid = 6.5% of the gross amount of 

each running bill as Retension money. Such  deductions  will  be made and held by the  

Employer by way of Retension money  or  irrevocable Guarantee Bond of any other 

Scheduled Bank for the entire period of the Contract including the defect liability 

period. In case a fixed deposit receipt of Karnataka State Souharda Federal Cooperative 

Ltd.,is furnished by the contractor to the Employer it  shall be   free   from   any  loans  

or  any  encumbrance   and   shall   be assigned/hypothecated to the Employer. 

 
All compensation or the other sums of money payable by the  contractor under the 
terms of this contract may be deducted from, or paid by  the sale of a sufficient part 
of his security deposit or from the interest if any, arising therefrom, or from any sums 
which may be due to or may become  due to the contractor by Government on any 
account  whatsoever and  in the event of his Security Deposit being reduced by reason  
of any  such deduction or sale as aforesaid, the contractor shall  within 10 days make 
good in the cash or Guarantee Bond of a  Scheduled  Bank other  than Karnataka State 
Souharda Federal Cooperative Ltd., in favor of the Employer  or  fixed  deposit receipt  
tendered by the Karnataka State Souharda Federal Cooperative Ltd., (in case of 
guarantee offered  by scheduled  banks,  the  amount shall be within  the  financial  
limits prescribed  by the Reserve Bank of India); any sum or sums  which  may have 
been deducted from, or raised by sale of his security deposit  or any  part  thereof. 
The security deposit shall be collected from the running bills of the contractor at the 
rates mentioned above and the Earnest money deposited at the time of tenders and 
the Initial Security Deposit will be treated as part of the Security Deposit. 
 
 
Clause - 2 :: COMPENSATION FOR DELAY :: 
 
Time is the essence of the contract. The completion of the building is essential to 
comply with various requirements of the KSSFCL. Thus the contractor shall be aware 
and take note that non- completion of the building will affect the KSSFCL’S 
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committed programs and thus the loss by way delayed completion of related works 
etc, are invaluable and cannot be easily assessed. Therefore, it is part of the agreed 
terms that in the event of any delay in completion of the work, the Trust is liable 
to charge the contractor without the necessity of providing for any details of such 
losses suffered by the KSSFCL 
 
If the contractor fails to maintain the required progress in  terms of  the  contract or 
to complete the work and clear the  site  on  or before the contract or approved 
extended date of completion, he shall, without  prejudice  to any other right or remedy 
of  the  Employer  on account  of  such  breach,  pay  as  agreed  compensation  the  
amount calculated at the rates stipulated below or such smaller amount as may be  
fixed by the authority mentioned in Schedule `F' on  the contract value  of the work 
for every completed week that the progress  remains below that specified in clause 5 
or that the work remains incomplete. 
This shall also apply to items or group or items for which a separate period of 
completion has been specified, if any. 
 
For this purpose the term `Contract Value' shall be value at the contract rates of the 
work as ordered. 
  
a) Completion period (as originally 

stipulated) exceeding 4 months 
and not exceeding 1 years. 

 

 ::  ½  ( half ) percent per week 

  
 
 
  
Clause -2.1 ::   
  
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  shall  have the 
right to adjust set-off  against  any  sum payable  to the Contractor under this or any 
other contract  with  the Employer/ KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED  anywhere in India/outside India. 
 
Clause -3  :: 
 
Subject  to  other  provisions contained,  the  Employer  may  without prejudice to his 
any other rights or remedy against the contractor  in respect  of  any delay, inferior 
workmanship, any claims  for  damages and/or any other provisions of this contract or 
otherwise, and whether the  date of completion has or has not elapsed, by notice  in  
writing absolutely  determine and cancel the contract in any of the following cases; 
 
i) If  the contractor having been given by the  Employer  and/or  the Engineer-in-

charge  a  notice in writing to  rectify,  reconstruct  or replace any defective 
work or that the work is being performed in  any inefficient or otherwise 
improper or unworkman like manner shall  omit or  comply with the requirement 
of such notice for a period  of  seven days thereafter. 

 
ii) If the contractor being a company shall pass a resolution or  the court  shall 

make an order that the company shall be wound up or if  a receiver or a manager 
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on behalf of a creditor shall be appointed or if circumstances  shall arise which 
entitle the court or the creditor  to appoint  a receiver or a manager or which 
entitle the court to make  a winding up order. 

 
iii) If the contractor has without reasonable cause failed to commence the  work or 

has suspended the progress of the work or has  failed  to proceed with the work 
with due diligence so that in the opinion of the Employer  (which  shall  be final 
and binding) he will  be  unable  to secure completion of the work by the date 
for completion and continues to do so after a notice in writing of seven days 
from Employer. 

 
iv) If the contractor fails to complete the work within the stipulated date  or  items 

of work with individual date of  completion,  if  any stipulated,  on  or before 
such date (s) of completion  and  does  not complete them within the period 
specified in a notice given in writing in that behalf by the Employer  and /or 
Engineer-in-charge. 

 
v) If  the  contractor  persistently  neglects  to  carry  out   his obligations  under  

the contract and/or commits default  in  complying with  any  of the terms and 
conditions of the contract  and  does  not remedy  it or take effective steps to 
remedy it within 7 days after  a notice  in writing is given to him in that behalf 
by the Employer  and /or Engineer-in-charge. 

 
vi) If the contractor commits any acts mentioned in clause 21 here of. 
 
 
 
 
Clause -3.1 ::   
 
When the contractor has made himself liable for action under any of the cases 
aforesaid, the Employer shall have powers:: 
 
a) To  determine  or rescind the contract  of  which  termination  or rescission  notice 

in writing to the contractor under the hand of  the Employer  shall  be conclusive 
evidence. Upon such determination or rescission, the security deposit of the 
contractor shall be liable to be forfeited and shall be absolutely at the disposal of 
Employer. 
 
 

b) To  employ  labour paid by the Employer and  to  supply material  to carry out the 
work or any part of the work  debiting  the contractor with the cost of the labour 
and the price of the  materials (of the amount of which cost and price certified  by 
the  Engineer-in- charge  shall  be  final and conclusive) against  the contractor  and 
crediting  him with the value of the work done in all respects in the same manner 
and at the same rates as if it had been carried out by the contractor under  the 
terms of his contract. The certificate of the Engineer-in- charge as to the value of 
the work done shall be final and conclusive against the contractor provided always 
that action under the sub-clause shall only be taken after giving notice in writing 
to the contractor.  However if the net total expenses  incurred  by  the Employer 
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are  less than the amount payable to the contractor  at  his agreement rates, the 
difference shall not be paid to the contractor. 

 
c) After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof  as shall be unexecuted out of 
his hands and to give it to another  person to complete in which case any expenses 
which may be incurred in excess of  the sum which would have been paid to the 
original  contractor  if the whole work had been executed by him, of the amount of 
which excess the  certificate in writing of the Employer shall  be final and  
conclusive  shall be borne and paid by the  original   contractor and  may  be 
deducted from any   money due to him by   Employer  under this contract or on any 
other contract account  whatsoever or from his security   deposit  or the proceeds 
of sales thereof or  a  sufficient part thereof as the case may be. 

 
Clause -3.2::   
 
In  any  such  event  the  contractor  shall  have  no  claim  to compensation  for any 
loss sustained by him by reason of  his  having purchased or procured any materials or 
entered into any engagements or made  any advances on account or with a view to the 
execution  of  the work or the performance of the contract.  And in case action is  taken 
under  any  of the provisions aforesaid, the contractor shall  not  be entitled  to  recover  
or  be paid any sum for  any  work  thereto  or actually performed under this contract 
unless and until the  Engineer- in-charge  has certified in writing the performance of 
such  work  and the value payable in respect thereof and he shall only be entitled  to 
be  paid  the  value so certified. Provided further that  any  of  the recoveries  to be 
made when the excess cost incurred by the  Employer under  the  action in (b) and/of 
(c) above is more than  the Security Deposit  to  be  forfeited, such recoveries shall be  
limited  to  the amount by which the excess cost incurred exceeds the Security deposit 
so forfeited. 
 
Clause-4 :: 
 
In   any case in which any  of the powers conferred upon the  Employer under Clause-
3  hereof, shall have become exercisable  and  the  same shall not be exercised, the 
non-exercise thereof shall not  constitute a  waiver  of  any  of the conditions hereof  
and  such  powers  shall notwithstanding  be  exercisable in the event of any  future  
case  of default  by  the contractor and the liability of  the contractor  for compensation  
shall remain unaffected.  In the event of  the Employer putting  in  force all or any of 
the powers vested in  him  under the preceding  clause  he may, if he so desires after 
giving a  notice  in writing  to  the contractor,  take possession  of  (or  at  the  sole 
discretion of the Employer which shall be final and  binding on  the  contractor) use as 
on  hire (the amount of  the   hire  money being also in the final determination of the 
Employer )   all or  any tools, plant, materials and stores in  or upon the  works, or the  
site  thereof, belonging to the contractor, or  procured  by  the contractor  and 
intended to be used for the execution of  the  work/or any  part thereof, paying or 
allowing for the same in account  at  the contract  rates,  or, in the case of these not 
being  applicable,  at current market rates to be certified by the Engineer-in-charge, 
whose certificate  thereof  shall be final and binding  on  the  contractor, otherwise 
the Employer by notice in writing may order the  contractor or his clerk of the works, 
foreman or other authorised agent to remove such tools, plant, materials, or stores 
from the premises, within  the time  to  be  specified  in  such notice, and  in the  event  
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of  the contractor failing to comply with any such  requisition, the Employer may cause 
to remove them at the contractor's  expense or sell them  by auction or  private sale 
on account of the contractor and at his  risk in  all respects and the certificate of the 
Engineer-in-Charge  as  to the  expense  of any such removal and the amount of the  
proceeds  and expense  of  any such sale shall be final and conclusive  against  the 
contractor. 
 
Clause-5 :: TIME AND EXTENSION FOR DELAY ::  

 
The time allowed for execution of the Works by the Contractor as specified in the 
Schedule '`F' or the extended time in accordance with these  conditions shall be the 
essence of the Contract. The execution of the works shall Commence from the 15th 
day after the date on which the  Employer  issues written orders to commence the 
work  or from  the date of handing over of the site whichever is later. If the contractor 
commits default in commencing the execution of the work as aforesaid, the Employer 
shall without prejudice to any other right or remedy available in law be at liberty to 
forfeit the earnest money absolutely. 
 
 
Clause -5.1 ::   Time and  Progress Chart 
 
The contractor shall submit a Time and  Progress Chart and get  it approved by the 
Engineer-in-Charge.  The Chart shall be  prepared  in direct  relation  to  the time 
stated in the  Contract  documents  for completion  of items of the works.  It shall 
indicate the forecast  of the dates of commencement and completion of various trades 
of sections of  the work and may be amended as necessary by agreement between  the 
Employer and the Contractor within the limitations of  time imposed in the Contract 
documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which  the  time  allowed for any work exceeds  one  
month  (save  for special jobs) complete 1/8th of the whole of work before 1/4th of  
the whole  time  allowed in the contract has elapsed; 3/8th  of  the  work before  one  
half of such time has elapsed and 3/4th before  3/4th  of such time has elapsed. 
 
Clause -5.2 ::   If the works be delayed by :- 
 

a) Force majeure, or 
b) Excepted risk; 
c) abnormally bad weather, or 
d) serious loss or damage by fire, or 
e) civil commotion, local commotion of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 
f) delay on the part of other contractors or tradesmen engaged by the  Employer 

in  executing work not  forming  part  of  this Contract, or 
g) Non-availability  of stores, which are the  responsibility  of the Employer to 

supply or 
h) any  other  cause  which, in the absolute  discretion  of  the authority mentioned 

in Schedule `F' is beyond the Contractor's control, 
 
then  upon  the  happening  of  any  such  event  causing  delay,  the Contractor shall  
immediately give notice thereof in writing  to  the Employer but shall nevertheless use  
constantly  his  best endeavour to prevent or make good the delay and shall do all that  
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may be  reasonably required to the satisfaction of the Engineer-in-charge to proceed 
with the works. 
 
Clause -5.3 ::   Request for extension of time 
 
Request for extension of time, to be eligible for  consideration, shall be made by the 
Contractor in writing within fourteen days of the happening  of the event causing delay 
to the Accepting Authority.  The Contractor shall also, if practicable, indicate in such 
a request  the total  period for which extension is desired, overlapping  period,  if any, 
with earlier events causing delays,               net-extension required. 
 
Clause -5.4 ::  In such case the authority may give a fair and reasonable extension of 
time for completion of work. Such extension shall be communicated to the Contractor 
by the Employer in writing, within 3 months of the date of receipt of such request. Non 
application by the contractor for extension of time shall not be a bar for giving a fair 
and reasonable extension by the Employer and this shall be binding on the contractor. 
 
Clause - 6 :: MEASUREMENTS 
(i) Engineer-in-charge is duty bound to, except as otherwise provided, ascertain 

and determine by measurement the value in accordance with the contract of 
work done. 

 
(ii) ALL measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. All such measurement books and 
level books shall be with machine numbered pages with a certificate of the 
Engineer-in-charge regarding the name of the work and contractor and number 
of pages. All such measurement books and level books shall be maintained 
carefully, work wise and shall  be handed over to the Employer at the completion 
of the work. 

 
(iii) All measurements and levels shall be taken jointly by the  Site engineer 

authorized by the Engineer-in-Charge and the contractor or his authorised  
representative from  time  to  time  during  the progress of  the  work and  all 
such measurements shall be verified by the Engineer-in-Charge/Architect to 
verify the accuracy of the measurement and  signed and dated by the Engineer-
in-Charge / Architect in token  thereof and  by  the  contractor or his 
representatives  in  token  of  their acceptance. Employer reserves the right to 
test  check the measurements to  the  extent  of 25%   of measurements of each 
and/ or  all items verified by the Engineer-in-Charge and any discrepancies are 
found they shall be corrected by the Employer and it shall be binding on the 
contractor. If the contractor objects to any of the measurements corrected a 
note shall be made to that effect with reason and  signed by both parties. 

 
(iv) THE contractor shall,  without  extra  charge,  provide   all assistance  by 

providing appliance, labour and other things  necessary for such measurements 
and recording levels. 

(v) Except  where  any general or detailed description  of  the  work expressly shows  
to  the contrary, measurements  shall  be  taken  in accordance  with  the 
procedure  set  forth  in  the  specifications notwithstanding  any  provision  in 
the relevant  Standard  Method  of measurement or any general or local custom. 
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In the case of items which are not covered by specifications, measurements shall 
be taken in accordance with the relevant standard method of measurement 
issued by the Indian Standard Institution and if for any item no such standard is 
available then a mutually agreed method shall be followed. 

(vi) THE contractor shall give not less than seven days' notice to the Engineer-in-
Charge or his authorised representative in-charge of  the work and Employer  
before  covering  up or otherwise placing beyond  the  reach  of measurement  
any work in order that the same may be test  checked  and correct  dimensions 
thereof be taken before the same is covered up  of placed  beyond  the reach 
of measurement and shall not cover  up  and place beyond reach of measurement 
any work without consent in writing of  the Engineer-in-Charge or his authorised 
representative  in-charge of the work and Employer who shall within the 
aforesaid  period  of  seven  days inspect the work, and if any work shall be 
covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in-Charge's and Employer  consent being 
obtained in writing the same  shall be  uncovered  at the contractor's expense, 
or in default  thereof  no payment or allowance shall be made for such work or 
the materials with which  the  same was executed. No earthwork shall be started 
without recording initial ground levels in the level field book jointly signed by 
both the parties in token of acceptance. 

 
(vii) Whenever any payment for lead in earthwork or any other item  of work  is 

involved as an item of work, separately or together with  any other item of work, 
the contractor shall get the lead measured jointly by  the  Engineer-in-Charge 
before executing any work and  obtain  the approval  in writing of the Engineer-
in-Charge failing which the  lead as  decided  by the Engineer-in-Charge and or 
Employer  shall be treated as  final  and binding  on  the  contractor. In the case 
of earth  work  of cutting, filling and disposal, lead charts shall be prepared by 
the  contractor giving area and quantities to be cut and filled and lead involved  
and got  approved in writing before executing the work failing which  lead charts  
will  be prepared by the Engineer-in-Charge as to  cause  most economic method 
of cut fill and shall be accepted for payment  whether or not work is actually 
carried out by the contractor accordingly. 

 
(viii) Engineer-in-charge or his authorised representative may  cause to  check the 

measurements recorded jointly or otherwise as  aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements 
or levels. 

(ix) Recording of measurements of any item of work in the  measurement book 
and/or its payment in the interim on account of final bill  shall not be considered 
as conclusive evidence as to the sufficiency of  any work  or  material  to  which 
it relates  nor  shall  it  relieve  the contractor  from  liabilities  from any over 
measurement  or  defects noticed till completion of the defects liability period. 

 
Clause  7 :: INTERIM RUNNING BILL PAYMENTS 
 
(i) The minimum Running Account Bill amount is Rs 40(forty) Lakhs  

 
(ii) For item of works estimated to cost over Rs.50,000/- ( Fifty thousand)  the  

interim or  running account bills, duly accompanied by  detailed  measurements 
theoretical consumption of cement, steel and any other item as may  be 
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required  by  the Engineer-in-Charge  or  the  Employer,  shall   be submitted by 
the contractor for the work executed on the basis of such recorded 
measurements on the format of the Employer in triplicates  on or before the 
date of every month fixed for the same by the  Engineer-in-charge/employer.  
The Contractor shall not be entitled to  be paid any  such  interim payment if 
the gross work done  together  with net payment/adjustment  of advances for 
material collected, if any,  since the  last  such payment  is  not  less  than  75  
per  cent  of   the proportionate  cost of work as per stipulated progress of work 
in  the contract, in which case the interim bill shall be due on the appointed 
date of the month after the requisite progress is achieved. Engineer-in-charge  
shall  arrange  to have the bill verified  by  checking or causing to be checked, 
where necessary, the requisite measurements  of the  work.  In the event  of 
the failure of the contractor  to  submit the bill, Engineer-in-charge may prepare 
or cause to be prepared  such bills  in  which event no claims whatsoever due to 
delays  on  payment including  that  of  interest  shall be  payable  to  the 
contractor.  Payment on account of amount admissible shall be paid by 10th 
working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-charge under intimation to the Employer together with the account 
of the material issued by the Employer or dismantled materials, if any.  If it is 
not so  
Interest or Delay Charges will not be paid on Payable Amount. 

 
(iii) All such interim payments accepted by the Contractor shall be regarded  as 

payments by way of advances against final  payment  only. These  shall not 
preclude the requiring of bad, unsound and  imperfect or   unskilled   work  to  
be rejected,  removed,  taken   away   and reconstructed  or re-erected.  Any 
certificate given by the  Engineer-in-charge  relating  to the work done or 
materials  delivered forming part  of such payment, may be modified or 
corrected by any subsequent such  certificate(s)  or  by the final certificate and  
shall  not  by itself  be conclusive evidence that any work or materials to which  
it relates  is/are  in accordance with the contract  and  specifications. Any such 
interim payment, or any part thereof shall not in any respect conclude,  
determine or affect in any way powers of  the Engineer-in-charge/Employer 
under the contract or any of such payments be treated as  final settlement and 
adjustment of accounts or in any way vary  or affect the contract. 

 
(iv) Pending consideration of extension of date of completion interim payments shall 

continue to be made as herein provided. 
 
(v) The  Engineer-in-charge/employer in his sole  discretion  on  the basis of a 

certificate to the effect that the work has been  completed upto  level in 
question may in the case of Office / residential buildings  make interim  advance 
payments based on the drawings for work  done (other than foundations, items 
to be covered and finishing items) upto lintel level (including sunshade etc.) and 
slab level, for each  floor worked  out  at 75% of the respective contract rates 
of the item.  The advance  payments so allowed  shall be adjusted by the 
employer in the  subsequent  interim bill by taking detailed measurements 
thereof. 

 
Clause - 8 :: FINAL BILL PAYMENTS 
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(i) WITHIN  ten  days  of the virtual completion  of  the  work,  the contractor shall 
give notice of such completion to  the  Engineer-in- Charge and within thirty 
days of receipt of such notice the  Engineer-in-Charge shall inspect the work. 

 
(ii) If  there  is no defect in  the  work  Engineer-in-charge  shall furnish  the 

contractor  with  a  final  certificate  of  completion. Otherwise a provisional 
certificate of physical completion indicating defects  (a)  to be rectified by the 
contractor and/or (b)  for  which payment  will be made at reduced rates, shall 
be issued. 

 
(iii) No final certificate of completion shall be issued,  nor  shall the  work  be 

considered to be complete by  the  employer  until  the contractor  shall  have 
removed from the premises on  which  the  work shall be executed all 
scaffolding, surplus materials, rubbish and  all huts  and sanitary arrangements 
required for his/their work people  on the  site in connection with the execution 
of the works as shall  have been  erected or constructed by the contractor(s) 
and cleaned off the dirt from all wood work, doors, windows, walls, floor or 
other  parts of  the building, in, upon, or about which the work is to be  executed 
or  of  which  he  may have had possession  for  the  purpose  of  the execution 
thereof, and not until the work shall have been measured  by the  Engineer-in-
Charge. If the contractor shall fail to comply  with the requirements of this 
Clause as to removal of scaffolding, surplus materials  and  rubbish  and all huts  
and  sanitary  arrangements  as aforesaid  and cleaning off dirt on or before the 
date fixed  for  the completion  of work, the Engineer-in-Charge may at the 
expense of  the contractor   remove   such scaffolding,   surplus   materials    and 
rubbish, etc.,  and dispose of the same as he thinks fit and clean  off such  dirt  
as aforesaid, and the contractor shall have  no claim  in respect  of  any such 
scaffolding or surplus  materials  as aforesaid except for any sum actually 
realised by the sale thereof. 

 
 
Clause 8 (A)  :: NIL  
 
 
Clause 8 (B) :: COMPENSATION FOR NON SUBMISSION OF FINAL DRAWINGS 
 
(i) THE CONTRACTOR shall submit one set of completion plan, within thirty days of 

the completion of the work, showing details of all water supply, sanitary, 
drainage, electrical and all other services. 

 
(ii) IN case, the contractor fails to submit the completion  plan  as aforesaid,  he 

shall be liable to pay a sum equivalent to 2.5% of  the value  of  the  work  
subject to a ceiling  of  Rs.25,000/-  (Rs. Twenty Five thousand only) as may be 
fixed by the Engineer-in-Charge concerned and in this respect the decision of 
the said Engineer in Charge shall  be final and binding on the Contractor. 

 
 
Clause 9 :: TIME PERIOD FOR SETTLEMENT OF FINAL BILL 
 
(1)  The Contractor shall submit the final bill in the same manner as specified in interim 
bills within three months of physical completion of the work or within one month of 
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the date of the final certificate of completion furnished by  the Engineer-in-Charge  
whichever   is earlier.  No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived  and  
extinguished. Payments of those items  of  the  bill  in respect of which there is no 
dispute and of items  in  dispute  for quantities and rates as approved by Engineer-in-
Charge, shall be  made by  the employer within the period specified herein under,  the  
period being  reckoned from the date of receipt of the bill by the  Engineer-in-Charge  
or his authorised representative complete with account  of materials  issued  by  the 
Employer , dismantled  materials,  if  any theoretical  consumption  of  materials,  
inventory  of  fittings  and fixtures, detailed measurements etc. complete. 
 
a) If the gross amount of the work done    ::                       3 months 
    under the contract items, plus that 
    of additional deviated items is upto 
    Rs.2 lakhs. 
 
b)   - do -    exceeds Rs. 2 lakhs & 
                   is upto Rs.20 lakhs                 ::                       4 months 
 
c)   - do -    exceeds Rs.20 lakhs 
                   but is upto Rs.30 lakhs           ::                       5 months 
 
d)   - do -    exceeds Rs.50 lakhs                ::                       6 months 
 
(2)  The Contractor shall expressly agree that Interest at the rate  of 6%  per annum 
shall be payable by the Employer on the portion  of  the net amount of the final bill 
payable as aforesaid but not paid  within the stipulated period. 
 
 
Clause –10 :: MATERIALS SUPPLIED BY EMPLOYER :: 
                     No materials will be supplied by the Employer. 

 
Clause -10 A:: MATERIALS TO BE PROVIDED BY THE CONTRACTOR, TESTS 
(i)  The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by Employer, if any. 
 
(ii)  The contractor shall, at his own expense and without delay supply to the Engineer-
in-charge samples of materials to be used on the work and shall  get these approved in 
advance. All such  materials  to  be provided   by  the  Contractor shall  be  in  
conformity   with   the specifications  laid  down  or  referred  to  in the contract.   The 
contractor   shall,  if requested by  the  Engineer-in-charge furnish proof,  to  the  
satisfaction  of  the  Engineer-in-Charge  that   the materials so comply. The Engineer-
in-Charge may within thirty days  of supply of samples or within such further period as 
he may require  and so  intimated  to  the Contractor in writing,  inform  the  Contractor 
whether  samples  are  approved  by him or not. If  samples  are  not approved,  the  
Contractor shall forthwith arrange to  supply  to the Engineer-in-Charge  for his 
approval fresh samples complying with the specifications laid down in the Contract. 
When materials are  required to  be  tested in accordance with  specifications,  approval  
of  the Engineer-in-Charge shall be issued after the test results indicate the 
specification laid down under the contract are met with. 
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(iii)  The Contractor shall at his risk and cost submit the samples  of materials  to  be 
tested or analysed and shall not  make  use  of  or incorporate in the work any materials 
represented by the samples until the  required  tests or analysis have been made and  
material  finally accepted  by  the  Engineer-in-Charge. The  Contractor shall  not  be 
eligible for any claim or compensation either arising out of any delay in the work or 
due to any corrective measures required to be taken  on account of and as a result of 
testing of materials. 
 
(iv)  THE contractor shall at his risk and cost make all  arrangements and shall provide 
all facilities as the Engineer-in-Charge may require for  collecting and preparing the 
required number of samples for  such tests  at such time and to such place or places 
as may be directed  by the Engineer-in-Charge and bear all charges and cost of testing 
unless specifically  provided  for  otherwise elsewhere in  the contract  or 
specifications.    The   Employer  and or  Engineer-in-Charge   or his authorised 
representative shall at all times have the right to  inspect/supervise the  works and 
access to all workshops and places where work is  being prepared  or from where 
materials, manufactured articles or  machinery are  being obtained for the works. The 
contractor shall  afford  every facility and every assistance as required by the 
Employer/Engineer-in-Charge. 
(v) The Engineer-in-Charge/Employer  shall have full powers to require the removal 
from the premises of all materials which in  his  opinion are not in accordance with the 
specifications, and in case of default, the Employer/Engineer-in-Charge shall be at 
liberty to employ at the expense of the  contractor  other  persons  to remove  the  
same  without  being answerable  or accountable for any loss or damage that may  
happen  or arise    to   such   materials.   The    Engineer-in-Charge/authorised 
representative of employer shall also have full powers to require other proper 
materials to be substituted thereof and in case of default the Engineer-in-Charge/ 
Employer may cause the same to be supplied and all cost which may attend such 
removal and substitution shall be borne by the Contractor. 
 
Clause 10-B::  
A.>  SECURED ADVANCE ON MATERIALS :: 
THE  employer  may  pay  to the contractor  after  entering  into  the contract  or 
during  the progress of the execution  of  the  work  on request  upto 75% of the assessed 
value of any materials which are  in the opinion of the Engineer-in-Charge non-
perishable, non-fragile  and non-combustible and are in accordance with the contract 
and which have been  brought on the site in connection there with and  are adequately 
stored  and/or protected against damage by weather or other cause but which have 
not at the time of advance been incorporated in the  works. When materials on account 
of which an advance has been made under this sub-clause  are incorporated in the work 
the amount of  such  advance shall  be recovered/deducted from the next payment 
made under  any  of the clause or clauses of this contract. 
 
B.> MOBILISATION ADVANCE :: No advance will be paid. 
 
C.> PLANT AND MACHINERY ADVANCE ::  No advance will be paid. 
 
D.> INTEREST APPLICABILITY  ::   Not applicable for the present case 
 
Clause  -10 C :: Payment on Account of Increase in Prices/Wages due to Statutory 

order(s) 
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If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied 
from the Employers stores in accordance with Clause 10 thereof) and/or wages of 
labour increases as a direct result of the coming into force of any fresh law, or statutory 
rule or order (but not due to any changes of rate in GOODS & SERVICES TAX (GST) 
beyond the prices/wages prevailing at the time of the last stipulated date of receipt 
of tenders including extensions, if any, for the work during contract period including 
the justified period extended under the provisions of clause 5 of the contract without 
any action under clause 2, then the amount of the contract shall accordingly be varied 
and provided further that any such increase shall be limited to the price/wages 
prevailing at the time of updated stipulated date of completion considering effect of 
extra work (extra time to be calculated ) 
 
If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied 
from the Employers stores in accordance with Clause 10 thereof) and/or wages of 
labour as prevailing at the time of last stipulated date of receipt of tender including 
extensions, if any, is decreased as a direct result of the coming into force of any fresh 
law or statutory rules or order (but not due to any changes of rate in GOODS & SERVICES 
TAX (GST), Government shall in respect of materials incorporated in the works 
(excluding the materials covered under Clause 10CA and not being material supplied 
from the Employers  stores in accordance with Clause 10 hereof) and/or labour engaged 
on the execution of the work after the date of coming into force of such law statutory 
rule or order be entitled to deduct from the dues of the contractor, such amount as 
shall be equivalent to the difference between the prices of the materials and/or wages 
as prevailed at the time of the last stipulated date for receipt of tenders including 
extensions if any for the work and the prices of materials and/or wages of labour on 
the coming into force of such law, statutory rule or order. This will be applicable for 
the contract period including the justified period extended under the provisions of 
clause 5 of the contract without any action under clause 2. 
 
Employer /Engineer-in-Charge may call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. 
 
The contractor shall, within a reasonable time of his becoming aware of any alteration 
in the price of any such materials and/or wages of labour, give notice thereof to the 
Engineer-in-Charge stating that the same is given pursuant to this condition together 
with all information relating thereto which he may be in position to supply. 
 
For this purpose, the labour component of the work executed during period under 
consideration shall be the percentage as specified in Schedule F, of the value of work 
done during that period and the increase/decrease in labour shall be considered on the 
minimum daily wages in rupees of any unskilled adult male mazdoor, fixed under any 
law, statutory rule or order. 
 
 
Clause  -10 CA:: Payment due to variation in prices of materials after receipt of 

tender 
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If after submission of the tender, the price of materials specified in Schedule F 
increases/decreases beyond the base price(s) as indicated in Schedule F for the work, 
then the amount of the contract shall accordingly be varied and provided further that 
any such variations shall be effected for stipulated period of Contract including the 
justified period extended under the provisions of Clause 5 of the Contract without any 
action under Clause 2. 
 
 
However for work done/during the justified period extended as above, it will be limited 
to indices prevailing at the time of updated stipulated date of completion considering 
the effect of extra work (extra time to be calculated on pro-rata basis only as cost of 
extra work x stipulated period/tendered cost). 
 
The increase/decrease in prices of cement, steel reinforcement, shall be determined 
by the Price indices issued by the Director General, PWD. For other items provided in 
the Schedule ‘F’, this shall be determined by the All India Wholesale Price Indices of 
materials as published by Economic Advisor to Government of India, Ministry of 
Commerce and Industry. Base price for cement, steel reinforcement, structural steel 
shall be as issued under the authority of CPWD/ PWD applicable. Base price of other 
materials issued by concerned Zonal chief Engineer and as indicated in Schedule ‘F’. 
In case, price index of a particular material is not issued by Ministry of Commerce and 
Industry, then the price index of nearest similar material as indicated in Schedule ‘F’ 
shall be followed. 
 
 
The amount of the contract shall accordingly be varied for all such materials and will 
be worked out as per the formula given below for individual material:- 
 
Adjustment for component of individual material. 
 
 
V = P x Q x CI0 – C 
                  ______ 
                     CI0 

 
where, 
 
V = Variation in material cost i.e. increase or decrease in the amount of rupees to be 

paid or recovered. 
P = Base Price of material as indicated in Schedule "F". 
 
For Projects and Original Works 
 
Q = Quantity of material brought at site for bonafide use in the works since previous 

bill excluding any such quantity consumed in the deviated quantity of items beyond 
deviation limit and extra /substituted item, paid/to be paid at rates derived on the 
basis of market rate under clause 12.2. 

 
CIo = Price index for cement, steel reinforcement bars structural steel   corresponding 

to the time of base price of respective material indicated in Schedule ‘F’. if any, 
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provided in Schedule ‘F’, All India Wholesale Price Index for the material as 
published by the Economic Advisor to Government of India, Ministry of Industry and 
Commerce and corresponding to the time of base price of respective material 
indicated in schedule F  

 
C =  Price index for cement, steel reinforcement bars structural steel for the period 

under consideration . For other ,if any provided in the schedule F , All India 
Wholesale Price Index for the material for the period under consideration as 
published by the Economic Advisor to Government of India, Ministry of Industry and 
Commerce.   

 
 
 
CLAUSE 10 CC: Payment due to Increase/Decrease in Prices/Wages (excluding 

materials covered under clause 10 CA) after Receipt of Tender for 
Works 

 
If the prices of materials (not being materials supplied or services rendered at fixed 
prices by the Employer in accordance with clause 10 & 34 thereof) and/or wages of 
labour required for execution of the work increase, the contractor shall be 
compensated for such increase as per provisions detailed below and the amount of the 
contract shall accordingly be varied, subject to the condition that such compensation 
for escalation in prices and wages shall be available only for the work done during the 
stipulated period of the contract including the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2. However, for 
the work done during the justified period extended as above, the compensation as 
detailed below will be limited to prices/wages prevailing at the time of updated 
stipulated date of completion considering the effect of extra work ( extra time to be 
calculated on pro-rata basis only as cost of extra work x stipulated period/tendered 
cost). No such compensation shall be payable for a work for which the stipulated period 
of completion is equal to or less than the time as specified in Schedule F. Such 
compensation for escalation in the prices of materials and labour, when due, shall be 
worked out based on the following provisions:- 
 
i. The base date for working out such escalation shall be the last stipulated date of 

receipt of tenders including extension, if any. 
 

ii. The cost of work on which escalation will be payable shall be reckoned as below : 
 
 

(a) Gross value of work done up to this quarter :                                       (A) 
(b) Gross value of work done up to the last quarter :                                 (B) 
(c) Gross value of work done since previous quarter (A-B)                          (C) 
(d) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) fresh paid in this quarter :                       (D) 
(e) Full assessed value of Secured Advance (excluding materials 

Covered under Clause 10 CA) recovered in this quarter :                       (E) 
(f) Full assessed value of Secured Advance for which escalation 

Payable in this quarter (D-E):                                                               (F) 
(g) Advance payment made during this quarter:                                         (G) 
(h) Advance payment recovered during this quarter:                                  (H) 
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(i) Advance payment for which escalation is payable in this Quarter(G-H): (I) 
(j) Extra items/deviated quantities of items paid as per Clause 12 

Based on prevailing market rates during this quarter:                            (J) 
          Then, M = C+F+I-J 
                    N = 0.85 M 
(k) Less cost of material supplied by the Employer as per 

Clause 10 and recovered during the quarter                                         (K) 
(l) Less cost of services rendered at fixed charges as per Clause 

34 and recovered during the quarter                                                    (L) 
 
Cost of work for which escalation is applicable: 
 
                                                                 W = N - (K + L) 

 
(iii)Components for materials (except cement, reinforcement bars, structural steel or 

other materials covered under clause 10 CA) labour, etc. shall be pre-determined 
for every work and incorporated in the conditions of contract attached to the tender 
papers included in Schedule ‘F’. The decision of the Engineer-in-Charge in working 
out such percentage shall be binding on the contractors. 

 
(iv) The compensation for escalation for other materials (excluding cement, 

reinforcement bars, structural steel or other materials covered under clause 10 CA) 
shall be worked as per the formula given below:- 

 
(a)Adjustment for civil component (except cement, structural steel, reinforcement 
bars and other materials covered under clause 10CA) / electrical component of 
construction ‘Materials’ 

 

 
                                 Xm          MI-MIo 
  

       V=   W  x    ---- x   --------- 
                        100         MIo 
 
  Vm = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 
 

  W = Cost of Work done worked out as indicated in sub-para (ii) of Clause 
10CC. 

 Xm=Component of ‘materials’ (except cement, structural steel  reinforcement 
bars  and other materials covered under clause10CA) expressed as percent of the 
total value of work. 
 

MI = All India Wholesale Price Index for civil component/electrical component* 
of construction material as worked out on the basis of All India Wholesale Price 
Index for Individual Commodities/ Group Items for the period under 

        consideration as published by Economic Advisor to Govt. of India, Ministry                         
of Industry & Commerce and applying weightages to the Individual 
Commodities/Group Items. (In respect of the justified period extended under the 
provisions of clause 5 of the contract without any action under clause 2, the index 
prevailing at the time of updated stipulated date of completion considering the 
effect of extra work (extra time to be calculated on prorata basis only as cost of 
extra work x stipulated period/tendered cost, shall be considered.) 
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MIo = All India Wholesale Price Index for civil component/electrical component* 
        of construction material as worked out on the basis of All India Wholesale Price 

Index for Individual Commodities/Group Items valid on the last stipulated date of 
receipt of tender including extension, if any, as published by the Economic Advisor 
to Govt. of India, Ministry of Industry & Commerce and applying weightages to the 
Individual Commodities/Group 
items. 
*Note: relevant component only will be applicable. 

 
(iv) The following principles shall be followed while working out the indices mentioned 

in para (iv) above. 
 

(a) The compensation for escalation shall be worked out at quarterly intervals and 
shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The dates of preparation of bills as finally 
entered in the Measurement Book by the Assistant Engineer/ date of submission of 
bill finally by the contractor to the Employer in case of computerised measurement 
books shall be the guiding factor to decide the bills relevant to the quarterly 
interval. The first such payment shall be made at the end of three months after 
the month (excluding the month in which tender was accepted) and thereafter at 
three months’ interval. At the time of completion of the work, the last period for 
payment might become less than 3 months, depending on the actual date of 
completion. 

 
(b)The index (MI/FI etc.) relevant to any quarter/period for which such compensation 

is paid shall be the arithmetical average of the indices relevant to the three 
calendar months. If the period up to date of completion after the quarter covered 
by the last such installment of payment, is less than three months, the index Ml 
and Fl shall be the average of the indices for the months falling within that period. 

 
(v) The compensation for escalation for labour shall be worked out as per the formula 

given below:- 
 

                 Y        LI –LIo 
VL= W x   -----  x  ------------ 
               100          LIo 

 
 

VL: Variation in labour cost i.e. amount of increase or decrease in rupees   to 
be paid or recovered. 

 
W : Value of work done, worked out as indicated in sub-para (ii) above. 

 

Y : Component of labour expressed as a percentage of the total value of the 
work. 

 
LI : Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration. (In respect of the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2, the minimum wage prevailing on the last date of quarter 
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previous to the quarter pertaining to updated stipulated date of Completion 
considering the effect of extra work (extra time to be calculated on prorata 
basis only as cost of extra work x stipulated period/tendered cost, shall be 
considered.) 

 
LIo : Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as applicable on the last date of 
receipt of tender including extension if any  

 
 

(vi)The following principles will be followed while working out the compensation as 
per subpara (vi) above. 

 
a) The minimum wage of an unskilled male mazdoor mentioned in sub-para (vi) 

above shall be the higher of the wage notified by Government of India, Ministry 
of Labour and that notified by the local administration both relevant to the 
place of work and the period of reckoning. 
 
 

b)  The escalation for labour also shall be paid at the same quarterly intervals when 
escalation due to increase in cost of materials is paid under this clause. If such 
revision of minimum wages takes place during any such quarterly intervals, the 
escalation compensation shall be payable at revised rates only for work done in 
subsequent quarters; 

c) Irrespective of variations in minimum wages of any category of labour, for the 
purpose of this clause, the variation in the rate for an unskilled adult male 
mazdoor alone shall form the basis for working out the escalation compensation 
payable on the labour component. 

 
(vii) In the event the price of materials and/or wages of labour required for execution 

of the work decrease/s, there shall be a downward adjustment of the cost of work 
so that such price of materials and/or wages of labour shall be deductible from 
the cost of work under this contract and in this regard the formula herein shall 
mutatis mutandis apply, provided that: 

 
 
 

(a) no such adjustment for the decrease in the price of materials and/or wages of 
labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is equal to or less than the time as 
specified in Schedule ‘F’. 
 

(b) the Employer / Engineer-in-Charge shall otherwise be entitled to lay down the 
procedure by which the provision of this sub-clause shall be implemented from 
time to time and the decision of the Employer in this behalf shall be final and 
binding on the contractor. 

 
(viii) Provided always that:- 

 
(a) Where provisions of clause 10CC are applicable, provisions of clause 10C will not 

be applicable but provisions of clause 10CA will be applicable. 
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(b) Where provisions of clause 10CC are not applicable, provisions of clause 10C and 
10CA will become applicable. 

 
Note: Updated stipulated date of completion (period of completion plus extra time 

for extra work for compensation under clause 10C, 10CA and 10CC, the factor 
of 1.25 taken into account for calculating the extra time under clause 12.1 for 
extra time shall not be considered while calculating the updated stipulated 
 
 

Clause -10 D :: 
The  contractor shall treat all materials obtained during  dismantling of  a structure, 
excavation of the site for a work, etc. as  employer's property unless otherwise 
specified  and such materials shall be handed over or disposed of to  the best  advantage  
of  the Employer according  to  the  instructions  in writing issued by the Engineer-in-
Charge. 
 
Clause -11 :: 
 
(i) THE contractor shall execute the whole and every part of the  work in  the  most 
substantial and workmanlike manner and both  as  regards materials and otherwise in 
every respect in strict accordance with the specifications. "The contractor shall also 
conform exactly, fully  and faithfully  to  the design, drawings and instructions  in  
writing  in respect  of  the  work  signed  by  the  Engineer-in-Charge  and the Contractor   
shall   be  furnished  free  of  charge one copy of the contract documents  together   
with specifications, designs, drawings and instructions as are not included in  the  
standard specifications of Schedule ‘F’ or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. 
 
 
 
 
(ii) THE contractor shall comply with these provisions and with due care and diligence 
execute and maintain the works and provide  all  labour and  materials, tools  and  
plants  including  for  measurements  and supervision  of  all  works, structural plans  
and  other  things  of temporary  or  permanent  nature  required for such  execution   
and maintenance  in  so  far  as the necessity  for  providing  these, is specified or is 
reasonably inferred from these presents. 
 
(iii)   The   Contractor   shall   take   full   responsibility    for adequacy, suitability and  
safety  of all the  works  and  methods  of construction.   
 
 
Clause - 12 :: DEVIATION/VARIATIONS EXTENT & PRICING  :: 
 
The Employer and /or The Engineer- in- Charge with  the  specific approval of the 
employer shall have   power :- 
 
(i) to make alteration  in, omissions  from, additions to  or  substitutions  for  the  

original specifications, drawings, designs and  instructions that may appear  to 
him  to be necessary or advisable during the progress of the  work, and  
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(ii) to  omit  a  part of the works or Item of the works or reduce the quantity  in 
case of  non-availability  of  a portion of the site or for any other reasons and 
the contractor shall be  bound to carry out the works in accordance with  any  
instructions given  to him in writing signed by the  Engineer-in-Charge  and  such 
alterations,  omissions, additions or substitution shall form part  of the  contract  
as  if originally provided therein and  any  altered,  additional or substituted 
work which the contractor may be directed to do in the manner specified above 
as part of the works, shall be carried out by the contractor on the same 
conditions in all respects including price on  which  he agreed to do the main 
work without any extra compensation  except  as  hereafter provided :  
 

(a) No work which radically changes the original nature of the contract shall 
be ordered by the Engineer-in-Charge as   a deviation.  
 

(b) In the event of any deviation being ordered  which  in the  opinion  of  the 
Contractor changes the original nature of the Contract, he shall within  
fifteen days of having been so ordered bring this  to the notice of the 
Engineer-in-Charge with  the  reasons  but nevertheless  carry  it out and 
the disagreement as to the  nature  of work and the rate to be paid   
therefore shall be resolved in accordance with Clause 25. 

 
 
 
 
 
Clause -12.1::   The time for completion of the works shall, in the event of  any 
deviations resulting in additional cost over the contract  sum  being ordered, be 
extended by the employer if requested by the Contractor as follows :: 
 

a) In  the proportion which the additional cost of  the  altered, additional or 
substituted work, bears to the original Contract sum plus 
 

b) 25%  of  the  time calculated in (a)  above  or  such  further additional  time  as 
may  be  considered  reasonable  on  the  recommendations of by the Engineer-
in-Charge. 

 
Rates for such altered, additional or substituted work shall be determined by the 
Employer  as follows on the recommendations of Engineer-in-Charge: 
 
(i)  If the rate for altered, additional or substituted item of work is specified  in the 
Schedule of Quantities, the Contractor  shall  carry out  the altered, additional or 
substituted item at the same rate.  In the  case  of  composite  tenders, where  two or 
more  schedules  of quantities may form part of the contact, the applicable rate shall 
be taken from the schedule of quantities of that particular part in which the deviation 
is involved, failing that at the lowest applicable  rate for the same item of work in the 
other Schedules of Quantities. 
 
(ii)  If the rate for any altered, additional or substituted  item  of work is not specified 
in the Schedule of Quantities, the rate for that item  shall  be  derived from the rate 
for the  nearest  similar  item specified  therein.  In case of composite tenders where  
two  or  more schedule  of quantities form part of the contract, the rate  shall  be 
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derived  from the nearest similar item in the Bills of  Quantities of the particular  part  
of works in which  the  deviation  is  involved failing  that  from the lowest of the 
nearest similar items  in  other schedule of quantities. 
 
(iii)  If the rate for altered, additional or substituted item of  work cannot be 
determined in the manner specified in sub-paras (i) and (ii) above,  then  such  item of 
works shall be carried  out  at  the  rate entered in the Schedule of Rates mentioned 
in Schedule `F'  plus/minus the  percentage  by which the tendered amount of  the  
works  actually awarded  is  higher or lower than the estimated amount  of  the  works 
actually awarded. 
 
(iv)  If the rate for any altered, additional or substituted  item  of work cannot be 
determined in the manner specified in sub-paras (i)  to (iii) above, then the rate for 
such item of work shall be derived from the Schedule of Rates specified in sub-para 
(iii) above plus/minus the percentage  mentioned  in  the sub-para (iii)above.  In  the  
case  of materials  issued  by  the Employer, issue rates  of  materials,  with storage  
charges  recovered, enhanced by two and a  half  percent  for profits and overheads 
shall be adopted in place of schedule Rate  plus percentage specified in sub-para(iii), 
Provided always that if rate(s) for  part (s) of an item (s) for such part(s) shall be  
determined  by the Engineer-in-Charge on the basis of the purchase price as supported 
by the vouchers plus ten per cent for profits and overheads unless the Engineer-in-
Charge  finds  the  purchase price  unreasonable.  In the latter  event  the price shall 
be determined on the  basis  of  market rate(s) prevailing  during the fortnight following 
the  date  of  the order plus ten per cent for profit and overhead. 
 
(v)  If  the rate for any altered, additional or substituted  item  of work cannot be 
determined in the manner specified in Sub-paras (i)  to (iv)  above,  the  Contractor 
shall, within 15 days  of  the  date  of receipt of the order to carry out the said work, 
inform the  Engineer-in-Charge  of  the rate which he proposes to claim for  such  item  
of work, supported by analysis of the rate claimed, and the  Engineer-in-Charge  shall  
within  three  months  thereafter,  after  giving   due consideration  to the rate claimed 
by the Contractor,  determine  the rate  on the basis of market rate(s). In the event of  
the  Contractor failing to inform the Engineer-in-Charge within the stipulated  period 
of  time, the rate which he proposes to claim, the rate for such  item shall  be 
determined by the Engineer-in-Charge on the basis of  market rate (s) only. 
 
In case if any item is missed in the BOQ, then Non tendered Items shall be executed by 
the tenderer after mutual agreement of the rate per unit prior to executing such item.  
 
(vi) A.   Except in case of items relating to foundations as it  exists at  the  time of 
commencement of work as per Clause B  as  under,  the quantities  of  which may 
change due to  site  conditions,  provisions contained in sub-conditions (i) to  
(v) above shall not apply to :- 
 

(a) that  value  of  any  contract  item,  substituted  item   or contract-cum-
substituted item as is in excess of the original value  of the item plus the 
percentage mentioned in  Schedule `F' or Rs.20,000/- whichever is higher. 
 
(b) The value of all items not already included in the  Contract, as  is in excess of 
the percentage mentioned in Schedule  `F' or Rs.40,000/- whichever is higher. 
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(vi) B.  In case of items relating to foundations as it exists at the  time of 
commencement of work, quantities of which may change due  to  site conditions, 
provisions contained in sub-conditions (i) to  (v)  above shall not apply to 
 

(a)  Value  of any items of any individual trade which  exceed  by more  than the 
percentage maintained in Schedule `F'  of  the value  of  that trade included in the 
Contract  as  a  whole, unless  the Contractor and the Engineer-in-Charge agree to  
a higher percentage for any particular item. 
 
(b)  The value of item not included in the Contract in excess of 5% of the contract 
sum or Rs.40,000/- whichever is higher. 

 
NOTE ::-  Individual trade means the sub-heads into which the  Schedule of Quantities 
as provided in the Contract has  been  divided and in the absence of any such provision 
in the contract  the sub-heads as given in the Schedule of Rates. 
 
Clause -12.1.2 ::   For the purpose of operation of clause 12.1 (vi), the following works 
shall be treated as works relating to foundation. 
 
(a) For buildings, compound walls plinth level or 1.2 metres (4  feet) above ground 

level whichever is lower excluding items of  flooring and D.P.C. but including base 
concrete below the floors. 

(b) For abutments,  piers, retaining walls of culverts  and  bridges, walls of water 
reservoirs the bed of floor level. 

(c) For retaining  walls  where floor level is  not  determined,  1.2•metres above the 
average ground level or bed level. 

(d) For roads all items of excavation and filling including  treatment of sub-base and 
soling work. 

 
Clause –12.2 ::  In the case of contract items, substituted items,  contract  cum 
substituted items  or additional items which exceed the  limits  laid down  in  sub para 
(vi) of Condition 12.1 above, the  contractor  may, within  fifteen days of receipt of 
order or occurrence of  the  excess claim  revision  of the rates, supported by proper 
analysis,  for  the work  in  excess of the above mentioned limits, provided that  if  the 
rates so claimed are in excess of the rates specified in the  Schedule of Quantities. 
Engineer-in-charge shall, within sixty days of receipt of the claims supported  by 
analysis, after giving consideration to the analysis  of the  rates  submitted by the 
contractor, determine the  rates  on  the basis  of the market rates and the contractor 
shall  be  paid  in accordance  with  the  rates  so  determined.  In  the  event  of  the 
contractor  failing to claim revision of rates within  the  stipulated period, or if the 
rates determined by the Engineer-in-charge, No claims shall be entertained after the 
claim of the final bills.  
 
Clause -12.3 ::   The provisions of the preceding paragraph shall also  apply  to the  
decrease  in the rates of items. for the work in  excess  of  the limits laid down in sub 
para (vi) of Condition 12.1 in accordance with the provisions or sub-paras (i) to (iv) of 
Condition 12.1 and the  Engineer-in-Charge may after giving notice to the contractor 
within one month of the occurrence of the excess and after taking into consideration 
any reply received from him within fifteen days  of receipt of the notice revise the 
rates for the work in question within one months of expiry of the said period of fifteen 
days having  regard to the market rates. 
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Clause -12.4 ::  The contractor shall send to the Engineer-in-Charge  once  every three 
months an  upto date account giving complete  details  of  all claims  for additional 
payments to which the contractor  may  consider himself entitled and of all additional 
work ordered by  the  Engineer-in-Charge  which he has executed during the preceding 
quarter  failing which  the contractor shall be deemed to have waived his right and  to 
have no claim in the matter. 
 
Clause -12.5 ::   No  increase or decrease of rates under clause 12.1,  12.2  and 12.3 
shall be made unless within the stipulated period after the order of  variation and 
before the commencement of such quantities a  notice shall  have  been given in writing 
by the party claiming  increase  or decrease of rates. 
Clause -13 :: FORECLOSURE  OF  CONTRACT  IN FULL OR IN PART  
(i)  The  employer  shall give notice in writing  at  any  time  after acceptance  of the 
tender, if the Employer shall decide to abandon  or reduce the scope of the works for 
any reason whatsoever and hence  not require the whole or any part of the works to 
be carried out, to  that effect  to the Contractor and the contractor shall act 
accordingly  in the  matter and the Contractor shall have no claim to any  payment of 
compensation  or  otherwise whatsoever, on account of  any  profit or advantage which 
he might have derived from the execution of the  works in full but which he did not 
derive in consequence of the  foreclosure of the whole or part of the works. 
 
(ii)  The  employer may pay to the Contractor at Contract  rates  full amount  for works  
executed at Site and, in  addition,  a  reasonable amount as certified by the Engineer-
in-Charge for the Items  hereunder mentioned  which could not be utilised on the work 
to the full  extent in  view  of the foreclosure and the contractor expressly  agrees  for 
such payment without demur. 
 
(a) Any expenditure incurred on preliminary site work, e.g., temporary access roads, 

temporary labour huts, staff quarters and site office. 
 

(b) Employer shall have the option to take over Contractor's materials or  any  part 
thereof  either brought to site  or  of  which  the Contractor is legally bound to 
accept delivery from suppliers (for incorporation  in or incidental to the work). For 
materials taken over or to be taken over by the Employer cost of such materials as 
detailed by Engineer-in-Charge shall be paid.  The  cost  shall, however, take into 
account purchase price, cost of  transportation and  deterioration  or  damage  
which  may  have  been  caused  to materials whilst in the custody of the Contractor. 

 
(c) Reasonable  compensation  for  transfer  of T &  P  from  Site  to Contractor's 

permanent stores or to his other Works, whichever  is less.  If T & P are not 
transported to either of the said places, no cost of transportation shall be payable. 

 
(d) Reasonable  compensation  for repatriation  of  Contractor's  Site staff and imported 

labour to the extent necessary. 
 
(e) The  reasonable  amount of items on (a), (c) and (d)  above  shall not  be  in excess  

of  2% of the  cost  of  the  work  remaining incomplete on the date of closure, i.e., 
total stipulated cost  of the  work  as per accepted tender less the cost of  work  
actually executed  under  the  contract and less the  cost  of  contractor's materials  
at  site  taken over by the Employer as  per  item  (b)above.  Provided always  that 
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against any  payments  due  to  the contractor  on this account or otherwise,  the  
Employer shall  be entitled to recover to be credited with any  outstanding balances  
due from contractor for advances paid in respect of  any tool, plants and materials 
and any other sums which at the date of termination were recoverable by the 
employer from the contractor under the terms of the contract. 

 
(iii) If any materials supplied by the Employer are rendered  surplus, the same except 
normal wastage shall be returned by the Contractor  to the  Employer  at the rates not 
exceeding those at  which  these  were originally issued less allowance for any 
deterioration or damage which may  have been caused whilst the materials were in 
the custody of  the Contractor. In addition cost of transporting such materials from 
site to the Employers stores, if so required by the Employer shall be paid. 
 
(iv)  THE  Contractor  shall, if required  by  the  Employer/Engineer-in-Charge furnish  
to him books of account, wage books, time sheets  and  other relevant  documents and 
evidence as may be necessary to enable  him  to certify the reasonable amount payable 
under this Condition. 
 
Provided always that against any payments due to the contractor on this account or 
Otherwise, the Employer  shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, 
plants and materials and any other sums which at the date of termination were 
recoverable by the Government from the contractor under the terms of the contract. 
 
A compensation for such eventuality, on account of damages etc. shall be payable @ 
0.5% of cost of work remaining incomplete on date of closure i.e. total stipulated cost 
of the work less the cost of work actually executed under the contract shall be payable. 
 
 
 
Clause -14 :: CANCELLATION OF CONTRACT IN FULL OR PART :: 
 
i.> If contractor :: 

 
(a) at  any time makes default in proceeding with the  works  or any part of the 

work with due diligence or poor quality of work / workmanship or non 
compliance of contract specifications  and continues to  do so after a notice in 
writing of 7 days from the Employer and or Engineer-in-Charge; or 

 
(b) commits  default  in  complying with any of  the  terms  and conditions  of the 

Contract and does not remedy it  or  take effective steps to remedy it within 7 
days after a notice in writing  is given to him in that behalf by the  Employer 
and or Engineer-in-Charge; or 

 
(c) fails to complete the works or items of work with individual dates of completion, 

on or before the date(s) of completion, and does not complete them within the 
period specified in  a notice  in  writing is  given to him in that behalf  by  the 
Employer and or Engineer-in-Charge; or 
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(d) shall  offer or give or agree to give to any person in  KSSFCL service  or  to any 
other person on his behalf any  gift  or consideration of any as an inducement or 
reward for doing or for  bearing to do or for having done or forborne to do  any 
act in relation to the obtaining or execution of this or any other Contract for the 
Employer or; 

 
(e) shall enter into a Contract with the Bank in connection with which commission 

has been paid or agreed to be paid by  him or  his  knowledge,  unless the  
particulars  of  any  such commission  and  the  terms of  payment  thereof  have  
been previously   disclosed   in   writing   to   the   Employer /Engineer-in-Charge; 
or 

 
(f) shall  obtain  a Contract with the Employer as a  result  of wrong   tendering or 

other   non-bona-fide   methods   of competitive tendering; or 
being an individual, or in a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving  order or  order for administration of his 
estate made against  him or shall take any proceedings for liquidation or 
composition (other  than  a  voluntary liquidation for  the  purpose  or 
amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any 
application be  made  under any Insolvency Act for the to  me  being  in force 
for the sequestration of his estate or if a trust deed be executed by him for 
benefit of his creditors; or 

 
(g) being a company, shall pass a resolution or the Court  shall make  an  order for  

the winding up of  the  company  or  a receiver  or manager on behalf of the 
debenture  holders  or others shall be appointed or circumstances shall arise 
which entitle the Court or debenture holders to appoint a receiver or manager; 
or 

 
(h) shall  suffer  an execution being levied on  his  goods  and allow it to be continued 

for a period of 21 days; or 
 

(i) assigns,  transfers,  sublets  (engagement of  labour  on  a piece-work  basis or  
of labour with materials  not  to  be incorporated  in  the  work,  shall  not  be 
deemed  to  be subletting)  or otherwise parts with or attempts to  assign, 
transfer sublet or otherwise parts with the entire works  or any  portion thereof 
without the prior written  approval  of the Accepting Authority;  
 

(j) the  Accepting Authority may, without prejudice to any other right  or remedy  
which  shall have accrued or shall accrue  thereafter  to  the Employer,  by  a 
notice in writing cancel the contract as a whole  or only such of items in default 
from the Contractor. 

 
The  Employer / Engineer-in-Charge  shall on such cancellation by  the  accepting 
authority have  powers  to,   for which   the   Contractor  shall  hereby unconditionally 
agree :: 
 
(a)  to take possession of the Site and any materials,  constructional plant, implements, 

stores, etc., thereon; and/or 
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(b)  to  carry  out the incomplete work by any means at the  risk  and cost of the 
Contractor. 

 
ii.> On cancellation of the Contract in full or in part, the Engineer-in-Charge shall 
determine what amount, if any, is recoverable from the Contractor for completion of 
the works or part of the Works or in case the  Works  or part of the Works is not to be 
completed, the  loss  or damage  suffered  by the Employer. In determining the  
amount,  credit shall be given to the Contractor for the value of the work executed by 
him  up  to  the  time of  cancellation,  the  value  of Contractors' materials  taken over 
and incorporated in the work and use  of  tackle and machinery belonging to the 
Contractor. 

 
iii.>  Any  excess  expenditure  incurred or to  be  incurred  by  the Employer  in 
completing the Works or part of the Work or  the  excess, loss  or  damages suffered  
or may be suffered  by  the  Employer  as aforesaid  after allowing such credit shall 
without prejudice  to  any other  right or remedy available to Employer in law be 
recovered  from any money due to the Contractor on any account, and if such moneys 
are not  sufficient  the Contractor shall be called upon  in  writing and shall be liable 
to pay the same within 30 days. 
 
iv.>   If the Contractor shall fail to pay the required sum within  the aforesaid period 
of 30 days, the Engineer-in-Charge with the  approval of  the  Employer  shall have the 
right to sell any  or  all  of  the Contractor's  unused  materials,  constructional plant,   
implements, temporary  buildings,  etc.  and adjust the proceeds  of  sale thereof 
towards the satisfaction of any sums due from the Contractor under the Contract  and 
if thereafter there be any balance outstanding from  the Contractor, it shall be 
recovered in accordance with the provisions of the Contract. 
 
v.>   Any sums in excess of the amounts due to the Employer and  unsold materials, 
constructional  plant,  etc., shall  be  returned  to  the Contractor,  provided  always 
that if cost  or  anticipated  cost  of completion  by the Employer of the Works or part 
of the Works is  less than  the  amount  which the Contractor would have been paid  
had  he completed  the  Works  or part of the Works, such  benefit  shall  not accrue 
to the Contractor. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any engagements or made 
any advance on any account or with a view to the execution of the work or the 
performance of the contract. 
 
 
Clause -15 :: SUSPENSION OF WORK :: 
 
a)  The  Contractor shall, on receipt of the order in writing of  the Employer, whose  
decision  shall be final  and  binding  on  the Contractor, suspend the progress of the 
Works or any part thereof for  such  time and in such manner as the Employer  may  
consider necessary so as not to cause any damage or injury to the work for any of the 
following reasons :: 
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(i) on account of any default on the part of the Contractor or; 
(ii) for proper execution of the works or part thereof for reasons other than the 

default of the Contractor; or 
(iii) for safety of the Works or part thereof. 

 
The  Contractor  shall, during such suspension, properly  protect  and secure   the 
Works  to  the  extent  necessary  and  carry  out   the instructions given in that behalf 
by the Engineer-in-Charge. 
 
 
b) If the suspension is ordered for reasons (ii) and (iii) in sub para (a) above. 
 

(i) the contractor shall be entitled to an extension of time equal to  the  period  of 
every  such  suspension  PLUS  25%,   for completion  of the item or group of 
items of work for which  a separate period of completion is specified in the 
Contract and of which the suspended work forms a part ; and 
 

(ii) If  the total period of all such suspensions in respect of  an item or group of 
items of work for which a separate period  of completion  is specified in the 
Contract exceeds thirty  days, the  Contractor  shall,  in  addition,  be  entitled  
to  such compensation   as   the   Employer/Engineer-in-Charge   may    consider 
reasonable,  in respect of salaries and/or wages paid  by  the Contractor to his 
employees and labour at Site, remaining idle during the period of suspension, 
adding thereto the percentage mentioned  in  Schedule  `F'  to  cover  all  other   
expenses including indirect expenses of the Contractor,  provided  the 
Contractor  submits  his  claim supported by  details  to  the Employer within 
fifteen days of the expiry of the period of 30 days. 
 

 
c)   If  the  Works or part thereof is suspended on the orders  of  the Employer  for 
more  than  three-months at  a  time,  except  when suspension  is ordered for reason 
(i) in sub-para (a)  above,  the Contractor  shall  after  receipt of such order serve  a  
written notice  on the Employer requiring permission within  fifteen days from  receipt 
by the Employer of the said notice, to proceed  with the  Works  or part thereof in 
regard to which progress  has  been suspended. If such permission is not granted within 
that time, the Contractor,  if  he  intends to treat  the  suspension, where  it affects  
only a part of the works as an omission of such  part  by the Employer  or  where  it 
affects whole of  the  Works,  as  an abandonment of the Works by the Employer shall 
within ten days  of expiry  of such  period of 15 days give notice in writing  of  his 
intention to the Employer. In the event of the Contractor treating the suspension as an 
abandonment of the Contract by the Employer, he  shall have no claim to payment of 
any compensation on  account of any profit or advantage which he might have derived  
from  the execution  of  the work in full but which he could not  derive  in consequence 
of the abandonment. He shall, however, be entitled  to such   compensation,  as  the  
Engineer-in-Charge may   consider reasonable, in respect of salaries and/or wages paid 
by him to his employees and labour at Site, remaining idle in consequence and of 
materials collected  which could not be utilised  on  the  Works, adding  to the total 
thereof the percentage mentioned in  Schedule ̀ F' to cover all other expenses including 
indirect expenses of the Contractor provided the contractor submits his claim 
supported  by details to the Employer within 30 days of the expiry of the period of 3 
months ; Provided, further, that the contractor shall not  be entitled to claim any 
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compensation from the Employer for the  loss suffered by him on account of delay by 
the Employer in the  supply of  materials  in  Schedule `B' where such  delay  is covered  
by difficulties  relating  to  the supply of  wagons,  force  majeure including   non-
allotment   of  such  materials   by   controlling authorities, acts of God, acts of enemies 
of the state/country  or any reasonable cause beyond the control of the Employer. 
 
Clause -16 :: INSPECTION ::  

 
(i)  All works under or in course of execution or executed in pursuance of  the Contract 
shall be at all times be open and accessible  to  the inspection  and supervision of the 
Engineer-in-Charge and or Employer, his  authorised subordinates  in charge of the 
work and to all his  superior  officers of  the Quality Control Organisation of the 
Employer  or  any Consultant  of  the  Employer and of the  Chief  Technical Examiner's 
Office under Central Vigilance Commission. 
 
(ii)  The Contractor shall at all times during the usual working  hours and at all other 
times at which reasonable notice of the visit of such officers  has been given to the 
contractor, either himself be  present to  receive  orders  and  instructions  and 
inspections  or  have   a responsible agent duly accredited in writing present for that 
purpose. Orders given to the contractor's agent shall be considered to have the same 
force as if they had been given to the Contractor himself. 
 
 
 
(iii)  IF it shall appear to the Engineer-in-Charge and or Employer  or his  authorised 
subordinates in-charge  of the work or to the Engineer  in  charge  of Quality  Control  
or any Consultant of the Employer or  to  the  Chief Technical  Examiner,  that any 
work has been  executed  with  unsound, imperfect,  or unskillful workmanship, or with 
materials  or  articles provided by him for the execution of the work which are unsound 
or  of a  quality inferior to that contracted or otherwise not in accordance with  the 
contract, the contractor shall, on demand in writing,  which shall be made within 
twelve months of the completion of the work, from the  Employer and or Engineer-in-
Charge specifying the work,  materials  or  articles complained  of  notwithstanding 
that the same may  have  been  passed, certified  and paid for, forthwith rectify, or 
remove and  reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and provide 
other  proper and suitable materials or articles at  his  own charge  and  cost.  In the 
event of the contractor failing  to  do  so within  a  period specified by the Employer / 
Engineer-in-Charge  in  his  demand aforesaid, then the contractor shall be liable to 
pay compensation  at the same rate as under the clause 2 for non-completion of the 
work  in time for this default. 
 
IN such case the Engineer-in-Charge may not accept the item of work at the  rates 
applicable under the contract but may accept such items  at reduced  rates as the 
Employer or the competent authority may  consider reasonable during the preparation 
of on account bills or final bill if the item is so acceptable without detriment to the 
safety and  without substantially  affecting the utility of the item and the structure  or 
he may reject the work outright without any payment and/or get it  and other  
connected  and incidental items rectified, or removed  and  re executed  at  the  risk 
and cost of the contractor.  Decision of the Engineer-in-Charge to be conveyed in 
writing in respect of the same will be final and binding on the contractor. 
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Clause -17 :: REFUND OF SECURITY DEPOSIT 

 
If   the   contractor  or  his  working  people  or   servants   shall break, deface, injure 
or destroy any part of building in which they may be working, or any building, road, 
road curb, fence, enclosure,  water pipe,  cables,  drains, electric or telephone post  
or  wires,  trees, grass  or grass land, or cultivated ground contiguous to the  premises 
on  which  the work or any part is being executed, or  if any  damage shall happen to 
the work while in progress, from any cause whatever or if  any  defect, shrinkage or 
other faults appear in the  work  within twelve months after a certificate final or 
otherwise or  its  virtual completion  shall have been given  by the Employer/Engineer-
in-Charge  as  aforesaid arising  out  of  defect  or improper  materials  or  workmanship  
the contractor  shall upon receipt of a notice in writing on  that  behalf make   the   
same  good  at  his  own  expense  or  in default   the Employer/Engineer-in-Charge  
cause the same to be made good  by other workmen  and deduct the expense from any 
sums that may be then  or at any time  thereafter may become due to the contractor,  
or  from  his security deposit, except for the portion pertaining to asphaltic  work which  
is governed by sub-para (iii) of Clause 35 or the  proceeds  of sale thereof or of a 
sufficient portion thereof. the Security  Deposit  shall  be refunded fourteen (14)  days  
after  the expiry  of  the  defect liability period of twelve  months  after the completion 
of the work except for water proofing & anti-termite works provided that all the 
works are carried out  as per specifications and condition of contract and all the  defect  
and damages  are rectified  satisfactorily to  the  satisfaction  of  the 
Employer/Engineer-in-Charge. 
 
Clause -18:: 
THE  contractor  shall provide at his own cost all  materials  (except such special 
materials, if any as may in accordance with the  contract be   supplied   by   the 
Employer),   plant,   tools,    appliances, implements, ladders,  cordage, tackle, 
scaffolding and temporary  works required  for  the  proper execution of the  work, 
whether  original, altered  or substituted and whether included in the  specification or 
other  documents forming part of the contract or referred to in  these conditions or  
not,  or which may be necessary  for  the  purpose  of satisfying  or  complying with 
the requirements  of  the  Engineer-in-Charge  as  to  any matter as to which under 
these  conditions  he  is entitled to be satisfied, or which he is entitled to require  
together with carriage therefor to and from the work. The contractor shall also supply  
without charge the requisite number of persons with the  means and materials,  
necessary for the purpose of setting out  works,  and counting,  weighing and assisting 
the measurement for  examination  at doing  the  same  may be provided by  the  
Engineer-in-Charge  at  the expense  of the contractor and the expenses may be 
deducted, from  any money  due to the contractor, under this contract or otherwise 
and  or from  his  security deposit or the proceeds of sale thereof, or  of  a sufficient 
portions thereof. 
 
Clause –18 A :: 
 
In  every  case in which by virtue of the  provisions  sub-section  of Section  12,  of the 
Workmen's Compensation Act,  1923,  Employer  is obliged  to pay compensation to a 
workman employed by the  contractor, in execution of the works, Employer shall be 
entitled to recover  from the  contractor the amount of the compensation so paid;  
and,  without prejudice  to the rights of the Employer under sub-Section 12, of  the 
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said  Act, Employer shall be at liberty to recover such amount or  any part thereof by 
deducting it from the security deposit or from any sum due  by the Employer to the 
contractor whether under this contract  or otherwise.  The Employer shall not be bound 
to contest any claim  made against  it under Section 12, of the said Act, except on  the  
written request  of  the contractor and upon his giving to the  Employer  full security  
for all cost for which the Employee might become  liable  in consequence of contesting 
such claim. 
 
Clause –18 B :: 
 
In  every  case in which by virtue of the provisions of  the  Contract Labour (Regulation  
and  Abolition) Act 1970, and   of  the  Contract Labour (Regulation and Abolition) 
Central Rules, 1971, the Employer is obliged  to  pay  any amounts of wages to a 
workman  employed  by  the contractor  in execution of the works, or to incur any 
expenditure  in providing  welfare and health amenities required to be provided  under 
the  above  said  Act  and the rules under Clause  19H  or  under the Contractors'  Labour  
Regulations, or under the Rules  framed  by  the State  or Central Employer from time 
to time for  the  protection  of health   and  sanitary arrangements  for  workers  
employed  by   the Contractors,  the  Employer  shall be entitled  to  recover  from  the 
contractor the amount of wages so paid or the amount of expenditure so incurred;  and 
without prejudice to the rights of the Employer  under sub-Section  (2) of Section 20, 
and sub-Section (4) of Section 21,   of the Contract Labour (Regulation and Abolition) 
Act, 1970, the Employer shall be  at liberty to recover such amount or any  part  thereof  
by deducting  it  from the security deposit or from any sum  due  by  the Employer  to 
the contractor whether under this contract or  otherwise. The  Employer shall not be 
bound to contest any claim made against  it under  sub-Section (1) Section  20 and sub-
Section (4) of Section  21,or any other provisions of the said Act, except on the written 
request of the contractor and upon his giving to the Employer  full  security for all costs 
for which the Employer might become liable in contesting such claim. 
 
Clause –19 :: 
 
The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, 
and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion 
of the work. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 
 
The contractor shall also comply with the provisions of the building and other 
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 
and the building and other Construction Workers Welfare Cess Act, 1996. 
 
Any failure to fulfil these requirements shall attract the penal provisions of this 
contract arising out of the resultant non-execution of the work. 
 
 
Clause –19 A :: 
 
NO  labour below the age of eighteen years shall be employed  on   the work. 
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Clause -19 B :: PAYMENT OF WAGES :: 
 
a)   The  contractor  shall  pay to labour  employed  by  him  either directly of through 
sub-contractors, wages not less than fair wages as defined  as per the provisions of the 
Contract Labour (Regulation  and Abolition)   Act  1970,  and  the Contract  Labour  
(Regulation   and Abolition)  Central Rules, 1971 wherever applicable. Such  wages  
paid shall  not  less  than the wages fixed by  the  state and/or  Central Employer under 
the Minimum Wages Act applicable to the work. 
 
b)  The  contractor  shall, notwithstanding  the  provisions  of  any contract  to  the 
contrary,  cause to be paid  fair  wage  to  labour indirectly  engaged on the work, 
including any labour engaged  by  his sub-contractors in connection with the said work, 
as if the labour had been immediately employed by him. 
 
c)  In respect of all labour directly or indirectly employed  in  the works  for 
performance of the contractor's part of this contract,  the contractor  shall  comply 
with  or cause  to  be  complied  with  the Contractor's  Labour Regulations made by 
Employer and or the  Employer (State  and Central) from time to time in regard to 
payment of  wages, wage  period,  deductions from wages, recovery of wages not  paid  
and deductions  unauthorisedly  made, maintenance of wage  books  or wage slips,  
publication of scale of wages and other terms  of employment, inspection and 
submission  of periodical returns and all other matters of  the  like nature or as per the 
provisions of the  Contract  Labour (Regulation  and  Abolition) Act,  1970,  and  the  
Contract   Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 
d)  (i) The  Employer  and/or his Engineer-in-Charge  concerned  shall have the right to 

deduct from the moneys due to the contractor any  sum required or estimated 
to be required for making  good the  loss  suffered by a worker or workers by 
reason  of  non-fulfillment of the conditions of the contract for the benefit of  
the  workers, non-payment of wages or of  deductions  made from his or their 
wages which are not justified by their terms of the contract  or non-observance 
of the Regulations. 

 
     (ii) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is 

bound  to  allow to  the  labour  directly  or indirectly employed  in  the works 
one way rest  for  6  days continuous work and pay wages at the same rate as 
for duty. In the  event  of default the Employer and or Engineer-in-Charge shall  
have  the right  to deduct the sum or sums not paid on account of  wages for  
weekly  holidays to any labour and pay the  same  to  the persons entitled 
thereto from any money due to the contractor by the Employer 

 
In cases where the state Government or Government of the Union of India where all 
inclusive minimum daily wages are fixed and such wages are  inclusive of wages for the 
weekly day of rest, the  question  of extra payment for weekly holiday would not arise. 
 
e)  The contractor shall comply with the provisions of the payment  of Wages  Act, 
1936, Minimum Wages Act, 1948, Employees  Liability  Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity  Benefits Act, 1961, 
and the Contractors Labour  (Regulation and  Abolition)  Act 1970, or the modifications 
thereof or  any  other laws relating thereto and the rules made thereunder from time 
to time. 
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f)  The contractor shall indemnify and keep indemnified the  Employer against 
payments to be made under and for the observance of the  laws aforesaid and the 
Contractors' Labour Regulations without prejudice to his right to claim indemnify from 
his sub-contractors. 
 
g)  The laws aforesaid shall be deemed to be a part of this  contract and  any breach  
thereof  shall be deemed to  be  a  breach  of  this contract. 
 
h)  Whatever is the minimum wage for the time being, or if  the  wage payable  is 
higher  than such wage, such wage shall be  paid  by  the contractor to the workmen 
directly without the intervention of Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount from  the  minimum  wage  payable to the workmen  as  
and  by  way  of commission or otherwise. 
 
The Contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage  of workmen. 
 
Clause -19 C  :: 
IN  respect of all labour directly or indirectly employed in the  work for  the  
performance of the contractor's part of this  contract,  the contractor shall at his own 
expense arrange for the safety  provisions as per Government and Employer's safety 
Code framed from time to  time and shall at his own expense provide for all facilities 
in  connection therewith.  In  case  the contractor fails  to  make arrangement  and 
provide necessary facilities as aforesaid he shall be liable to pay a penalty of Rs.200/- 
for each default and in addition the  Engineer-in-Charge shall be at liberty to make 
arrangement and provide  facilities as  aforesaid and recover the costs incurred in that 
behalf  from  the contractor. 
 
Clause -19 D :: 
 
THE contractor shall submit by the 4th and 19th of every month, to the Engineer-in-
Charge  a true statement showing in respect of the  second half  of the preceding month 
and the first half of the  current  month respectively. 
 
(1) the number of labourers employed by him on the work. 
(2) their working hours, 
(3) the wages paid to them, 
(4) the accidents that occurred during the said fortnight showing  the circumstances. 
(5) the  number  of female workers who have  been  allowed  Maternity Benefit 

according to Clause 19F and the amount paid to them. 
 
Failing which the contractor shall be liable to pay to Employer a sum not exceeding  
Rs.200/-  for  each  default  or  materially  incorrect statement.  The decision of the 
Engineer-in-Charge shall be final in deducting from any bill due to the contractor the 
amount levied as fine and be binding on the Contractor. 
 
Clause -19 E  :: 
 
The contractor shall comply with or cause to be complied with all  the rules framed  
by the State and or Central Government from time to  time for  the  protection of 
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health and sanitary arrangements  for  workers employed, in respect of all labour 
directly or indirectly employed  in the  works  for  the  performance of the contractor's  
part  of  this contract. 
 
Clause -19 F :: 
 
The  Contractor shall maintain appropriate records for LEAVE  and  pay during leave 
and the same shall be regulated as follows :: 
 
1.  Leave 
 
(i)   in the case of delivery - maternity leave not exceeding 8 weeks, 4  weeks  up to 

and including the day of delivery  and  4  weeks following that day, 
 
(ii)  in  the  case  of miscarriage - upto 3 weeks from  the  date  of miscarriage. 
 
2.  Pay 
 (i)  In the case of delivery - leave pay during maternity leave will be at  the rate of 

the women's average daily earnings, calculated  on total wages earned on the days 
when full time work was done during a period of 3 months immediately preceeding 
the date on which  she gives  notice  that she expects to be confined or at the  rate 
of Rupee one only a day whichever is greater.  

(ii)  IN  the  case of miscarriage - leave pay at the  rate  of  average daily  earning 
calculated on the total wages earned on  the  days when  full  time  work  was  
done during  a  period  of  3  months immediately preceeding the date of such 
miscarriage. 

 
3.  Conditions for the grant of Maternity Leave:: 
No  maternity leave benefit shall be admissible to a woman unless  she has  been  
employed  for  a total period of not  less  than  6  months immediately preceeding the 
date on which she proceeds on leave. 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 
as shown below and the same shall be kept at the place of work. 
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Register of Maternity benefits 
(Clause 19F of the Conditions of Contractor) 

 
Name and address of the Contractor.................................. 
Name and location of the work....................................... 
 
The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form :: 
 

Name of 
the 

Employee 

Father’s  
/Husband’

s name 

Nature 
of 

employ 
-ment 

Period of 
actual 
employ 
-ment 

Date on which 
notice of 
confine- 

ment  given. 

1. 2. 3. 4. 5. 

     

 
Date on which maternity leave commenced and ended 

 

Date of 
delivery/ 

Miscarriage 

In case of delivery 
 

In case of miscarriage 

Commence
d 

ended Commenc
ed 

ended 

6. 7. 8. 9. 10. 

 
 

    

 
Leave pay paid to the employee 

 

In case of delivery In case of miscarriage Remarks 

Rate of 
leave pay 

Amount  
paid 

Rate of 
leave pay 

Amount  
paid 

 

11. 12. 13. 14. 15. 
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SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSIBLE 
TO THE CONTRACTOR'S  LABOUR IN GENERAL PUBLIC WORKS EMPLOYER WORKS. 

 
 
NAME OF THE WORK                           :: 
 
NAME OF THE CONTRACTOR            :: 
 
1.  Name of the woman and her husband's name                     : 
 
2.  Designation                                                                       : 
 
3.  Date of appointment                                                          : 
 
4.  Date with months and years in which she is employed         : 
 
5. Date of discharge/dismissal, if any.                                     : 
 
6.  Date of production of certificates in respect of pregnancy.  : 
 
7. Date on which the woman informs about the expected 
delivery.                                                                                  : 
 
8.  Date of delivery/miscarriage/death                                      :               . 
 
9.  Date    of    production   of   certificate    in    respect 
of delivery/miscarriage.                                                            : 
 
10. Date with the amount of maternity/death benefit paid 
in advance of  expected delivery.                                              : 
 
11. Date with amount of subsequent payment of maternity 
benefit.                                                                                    : 
 
12. Name  of the person nominated by the woman to 
receive the  payment of the maternity benefit after                 : 
her death. 
 
13.  If  the woman dies, the date of her death, the name of 
the  person to  whom maternity benefit amount was 
paid, the month thereof  and the date of payment.                   : 
 
14. Signature   of  the  contractor  authenticating  entries 
in   the register.                                                                      : 
 
15. Remarks column for the use of Inspecting officer.               : 
 
 
 
 
Clause -19 G :: DEFAULT AS TO REGULATIONS/RULES :: 
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(i)  IN the event of the contractor(s) committing a default or  breach of  any of the 
provisions of Contractors' about Regulations and  Model Rules  for the protection of 
health and sanitary arrangements for  the workers as amended from time to time or 
furnishing any information  or submitting or filling any statement under the provisions 
of the  above Regulations  and Rules which is materially incorrect,  the contractor shall  
without prejudice to any other liability pay to the Employer a sum not exceeding 
Rs.100/- for every default, breach  or  furnishing, making, submitting, filing such 
materially incorrect statements and in the  event  of  the contractor(s)  defaulting  
continuously  in  this respect,  the penalty may be enhanced to Rs.50/- per day for 
each  day of default subject to a maximum of 5 percent of the estimated cost  of the  
work put to tender. The decision of the Engineer-in-Charge / Employer  shall be final 
and binding on the contractor s. 
 
(ii)  Should it appear to the Engineer-in-Charge/ Employer  that the contractor(s) is/are 
not properly observing and complying with the provisions of the Contractor's Labour 
Regulations and Model Rules and the provisions  of the  Contract  Labour (Regulation 
and Abolition) Act  1970,  and  the Contract  Labour  (R & A) Central Rules 1971, for  
the  protection  of health  and  sanitary arrangements for  work-people  the  Engineer-
in-Charge/ Employer  shall have power to give notice in writing to the contractor(s) 
requiring  that  the  said Rules be complied with  and  the amenities prescribed  therein 
be provided to the work-people within a  reasonable time  to be specified in the notice. 
If the contractor(s)  shall  fail within  the period specified in the notice to comply with  
and/observe the  said  Rules and to provide the amenities to  the work-people  as 
aforesaid, the Engineer-in-Charge shall have the power to provide  the amenities 
hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall erect, 
make and maintain at his/their own expenses and approved standards all necessary 
huts and sanitary  arrangements required for his/their work-people on the site in 
connection with  the execution of the works, and if the same shall not have been 
erected or constructed,  according to approved standards, the Engineer-in-Charge/ 
Employer shall  have  power  to give notice in  writing  to  the contractor(s) requiring  
that the said huts and sanitary arrangements  be remodeled and/or  reconstructed  
according  to approved standards,  and  if  the contractor(s) shall fail to remodel 
reconstruct such huts and sanitary arrangements  according  to approved  standards  
within  the   period specified  in the notice, the Engineer-in-Charge/ Employer shall 
have the  power to  remodel  or  reconstruct  such  huts  and  sanitary arrangements 
according to approved standards at the cost of the contractor(s). 
 
Clause –19 H :: CAMP :: 
 
Facility like toilets, water supply, rest rooms shall be provided for the labours as per 
labours regulations for similar works. 
  
 
Clause -19 - I :: COMPLIANCE AS TO EMPLOYEES' SERVICE :: 
 
THE Engineer-in-Charge/ Employer may require the contractor to dismiss or remove 
from  the site of the work any person or persons in  the  contractors' employment who 
may be incompetent or misconduct himself or undesirable person   and   the  contractor 
shall  forthwith  comply   with   such requirements. 
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Clause –19- K :: ILLEGAL OCCUPATION :: 
 
The  contractor  shall  undertake  to  see  that  the  building  under construction   is 
not  occupied  by  anybody  unauthorisedly   during construction, and is handed over 
to the Employer through his Engineer-in-Charge  with  vacant  possession  of complete  
building.  If  such building  though  completed is occupied illegally, then the  Employer 
shall have the option to refuse to accept the said  building/buildings in  that  position, 
and delay in acceptance on this  account  will  be treated  as delay in completion and 
for such delay a levy upto  5%  of estimated  cost  put to tender may be imposed by  
the  Employer  whose decision  shall  be final both with regard to  the  justification  
and quantum and be binding on the Contractor. 
 
However, the Employer may request the contractor through a notice  to remove the 
illegal occupation any time on or before construction  and delivery. 
 
Clause - 20 :: COMPLIANCE WITH STATUTE :: 
 
THE  Contractor  shall comply with all the provisions of  the  Minimum Wages Act, 1948, 
Contract Labour (Regulation and Abolition)  Act 1970, EPF & MP Act 1952, ESI Act  and  
amendments  from time to time and rules  framed  thereunder  and other  labour laws 
affecting contract labour that may be brought  into force from time to time. 
 
Clause - 21 :: ASSIGNMENT :: 
 
The  contract  shall  not be assigned or sublet  without  the  written approval of the 
Employer. And if the contractor shall assign or sublet his contract, or attempt to do so, 
or become insolvent or commence any insolvency  proceedings or make any 
composition with his creditors  or attempt  to do so, or if any bribe, gratuity, gift, loan,  
perquisite, reward  or advantage pecuniary or otherwise, shall either directly or 
indirectly, be given, promised or offered by the contractor, or any of his servants or 
agent to any officer or person in the employ  of  the Employer  in any way relating to 
his office or employment, or  if  any such officer or person shall become in any way 
directly or  indirectly interested in the contract, the Employer shall have power to 
adopt any of the courses specified in Clause 3 hereof as he many deem best suited to 
the interest of the Employer and in the event of any of these  courses  being adopted 
the consequences specified in  the  said Clause 3 shall ensue. 
 
 
Clause - 22 :: REASONABLE COMPENSATION :: 
 
All sums payable by way of compensation under any of these  conditions shall  be 
considered as reasonable compensation to be applied  to  the use  of  the Employer 
without reference to the actual loss  or  damage sustained.  
 
 
 
 
Clause - 23 :: APPROVAL FOR CHANGE IN CONSTITUTION :: 
 
Where the contractor is a partnership firm, the previous approval  in writing of the 
Employer shall be obtained before any change is made in the constitution of the firm. 
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Where the contractor is an individual   business concern such approval as  aforesaid 
shall  likewise  be  obtained before the contractor  enters  into  any partnership  
agreement where under the partnership firm would have  the right  to carry out the 
works hereby undertaken by the contractor.  If previous  approval as aforesaid is not 
obtained, the contact shall be deemed to have been assigned in contravention of 
Clause 21 hereof  and the same action may be taken, and the same consequences shall 
ensue as provided in the said Clause 21. 
 
Clause - 24 :: DIRECTIONS AS TO WORK :: 
 
All  works to be executed under the contract shall be  executed  under the  direction 
and  subject to the approval in all  respects  of  the Engineer-in-Charge/ Employer  who 
shall be entitled to direct at what  point  or points  and in what manner are to be 
commenced, and from time to  time carried on. 
 
Clause - 25 :: SETTLEMENT OF DISPUTES AND ARBITRATION :: 
 
(i)   It shall be accepted as an inseparable part of the contract that in  matters regarding 
conditions & clauses of contract, quality of materials, workmanship,  removal  or 
rejection  of  improper work,  interpretation  of  the  drawings  and specifications,  
measurements of materials and/or items of work,  mode of  procedure  and  carrying  
out of the work, the  decision  of  the Employer  which shall be given in writing, shall  
be final, conclusive and binding on the contractor. 
 
ii) (A) If  the  contractor considers any work demanded of him  to  be outside  the 

requirements of the contract, or  considers  any drawings record or decision 
given in writing by the  Engineer-in-Charge  on any matter in connection with or 
arising out  of the  contract or carrying out of work, to be unacceptable,  he 
shall promptly within 15 days request the Accepting  Authority  in  writing for  
written  instruction or decision. Thereon,  the  Accepting Authority shall  give  
his  written instructions or  decision  within a period  of  two months from the 
receipt  of  the  contractor's letter. 

 
    (B) Upon receipt of such written instructions or decision the contractor shall 

promptly proceed without delay to comply with such instructions or decisions. 
If the Accepting  Authority   fails to  give his instructions or decision in writing 
within a period of two months  after  being  requested  or  if  the  contractor   is 
dissatisfied   with  the instructions  or  decision  of   the Accepting Authority   
Employer,  the  Contractor may within 30 days appeal  to  the Appointing 
Authority who shall afford an opportunity to the contractor to  be heard and to 
offer evidence in support of his appeal and give his decision in writing  within a 
period of  Thirty (30) days from the receipt of the contractor’s request. If the 
contractor is dissatisfied with the decision of the appointing authority , then the 
contractor shall within a period  of  Thirty (30) days from receipt of the  decision 
of the Appointing authority  shall indicate his intention to refer the dispute to 
Arbitration, failing which the said decision of the Appointing authority  shall be 
final and  conclusive  and  not referable  to adjudication  by  the Arbitrator. 

 
iii)  All disputes or differences in respect of which decisions have not been final, binding 
and conclusive as above shall be referred for adjudication by the arbitration by a Sole 
Arbitrator appointed as follows: 
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Within Thirty (30) days of receipt of notice from any party to the  contract for 
appointment of the Arbitrator the Appointing authority, in  charge  of the  work 
(Schedule F) at the time of such appointment shall  send  to the  contractor  a  
panel of three names of  persons  who  shall  not presently  be  connected with the 
work.  
 
The contractor shall within fifteen (15) days of receipt of this list select and 
communicate to  the Appointing authority the name of one person from the list 
who shall then be appointed as the sole arbitrator by the Appointing authority. 
 
If contractor fails  to  communicate his selection of name of the person,  within 
Fifteen (15) days as stipulated, the Appointing authority shall without delay select 
one person from the  list  and appoint him as Sole Arbitrator.  
 
If the  Appointing authority  fails  to  send  such  a list within Thirty (30) days as  
stipulated,  the contractor shall send a similar list to the Appointing authority 
within  fifteen (15) days. The  Appointing authority  shall then select one person 
from the  list and appoint him as the Sole Arbitrator within Thirty (30) days of the 
receipt of the list. If the Appointing authority fails to do so then the contractor 
shall communicate to the Appointing authority the name of one person  from the 
list  who  shall  then be the Sole Arbitrator.  
 
 
 
 
If  the  Arbitrator  so appointed is unable or unwilling to act or resigns his 
appointment  or vacates  his  office  due  to  any  reason  whatsoever another   sole 
Arbitrator  shall  be appointed in the manner aforesaid.  Such person shall  be  
entitled to proceed with the reference from  the  stage  at which it was left by his 
predecessor. 

 
iv)  It is term of this contract that the party invoking  arbitration shall give a list of 
disputes with amounts claimed in respect of  each such  dispute along with the notice 
for appointment of arbitrator  and giving reference to the rejection by the Appointing  
authority of the appeal and  a  copy  of his notice(s) of intention to refer the dispute  
to arbitration  of such disputes as mentioned in Part (ii) above failing which  the  notice  
for appointment of the  Arbitrator  shall  not  be treated as notice for appointing the 
arbitrator. 
 
v)  It  is also a term of this contract that no person other  than  a person  appointed by  
Appointing authority, in charge  of  the  work  as aforesaid  should act as arbitrator 
and if for any reason that is  not possible, the matter shall not be referred to arbitration 
at all. 
 
vi) It is also a term of the contract that if the contractor does not make  any demand  
for appointment of arbitration in  respect  of  any claims  in  writing  as aforesaid within 
90  days  of  receiving  the intimation from the Appointing authority that the final bill 
is ready for payment, the  claim of the contractor shall be deemed to have been  
waived  and absolutely barred and the Employer shall be discharged and released of 
all liabilities under the contact in respect of these claims. No party shall be entitled to 
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bring any claim to arbitration if the  arbitrator has  not been appointed before the 
expiry of sixty days  after  defect liability period. 
 
vii)  The  arbitration  shall be conducted  in  accordance  with  the provisions  of the  
Indian Arbitration and Conciliation ACT 1996 ,  or  any  statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall 
apply to the arbitration  proceeding under this clause.        
 
viii)  The Arbitrator may from time to time with the consent  of  the parties enlarge 
the time for making and publishing the award. 
 
ix)  It  is also a term of this contract that  the  Arbitrator  shall adjudicial  on  only such  
disputes as are referred  to  him  by  the appointing authority and give separate award 
against every dispute and claim  referred to him and in all cases where the total amount 
of  the claims  by any party exceed the amount specified in Schedule  ̀ F '  the arbitrator  
shall  give  reasons for the award  separately  for  every dispute. 
 
(x) It is also a term of the contract that any fees, TA, DA and  other charges  are 
payable  to the Arbitrator shall be  paid  by  both  the parties equally.  
 

(xi) The venue of the arbitration shall be such a place as may be fixed  by the  
Arbitrator in his sole discretion. 

 
xi)  It is also a term of the contract that the Arbitrator  shall  be deemed to have 
entered on the reference on the date of first  hearing. The fees, and charges  of  the 
Arbitrator shall, if required to be paid before the award is made  and published,  be 
paid half and half by each of the parties. The cost  of the reference  and of the award 
(including the fees, if any,  of  the Arbitrator)  shall  be in the discretion of the  
Arbitrator  who  may direct  to  and  by whom and in what manner, such costs  or  any  
part thereof  shall be paid and fix or settle the amount of costs to be  so paid. 
 
xii)  The award of the Arbitrator shall be final and binding on both the parties.  
 
Clause - 26 :: INDEMNITY :: 
 
The Contractor shall keep and hold the  Employer  indemnified and harmless from time 
to time and at all times against all actions, prosecutions  proceedings, claims, suits, 
liabilities (including statutory liability), penalties, demands, charges, costs (including 
legal costs) and expenses, damages, losses and any other expenses which may be 
caused to or suffered by or made or taken against the Employer arising out of : 

i) The breach, default or non-performance of undertakings, warranties, covenants 
or obligations by the contractor , non-compliance of safety rules, regulations, 
instructions by the contractor and mishaps occurring at the  site due to faulty 
work executed by the  contractor  

ii) Any contravention or Non compliance with any applicable laws, regulations, 
rules, statutory or legal requirements by the Bidder 

Further, the Contractor shall indemnify, protect and save the Employer  against all 
claims, losses, costs, damages, expenses, action suits and other proceedings, resulting 
from infringement of any law pertaining to patent, trademarks, copyrights etc. or such 
other statutory infringements in respect of the services offered by the contractor . 
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All Indemnities shall survive notwithstanding expiry or termination of the contract and 
contractor shall continue to be liable under the indemnities. 

There is no limit to claims made by the Employer / third parties in case of infringement 
of Intellectual property rights or for claims relating to the loss of damage to real 
property and tangible personal property and for bodily injury or death and in these 
cases the liability will be unlimited ”.   

In Rs 200/- worth non-judicial stamp paper the Indemnity bond in the prescribed format 
covering the above points shall be submitted by the successful tenderer within 14 days 
of the issue of work order by the employer. 

 
Clause - 27 :: ESTIMATE :: 
 
When  the  estimate  on which a tender is made includes  lump  sum  in respect of parts 
of the work the contractor may be entitled to payment in  respect of the items of work 
involved or the part of the  work  in question at the same rates as are payable under 
this contract for such items,  or if the part of the work in question is not, in the  opinion 
of the Engineer-in-Charge capable of measurement, the Employer may  at his  
discretion pay the lump-sum amount entered in the  estimate, and the  certificate  in  
writing  of the  Employer  shall  be  final  and conclusive against  the  contractor with 
regard to any  sum  or  sums payable to him under the provisions of the clause. 
 
 
Clause -28  :: ACTION WHERE NO SPECIFICATIONS ARE SPECIFIED:: 
In the case of any class of work for which there is no such specifications as referred to 
in Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ specifications, if not 
available then as per District Specifications. In case there are no such specifications as 
required above, the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge. 
 
Clause - 29 :: LIEN :: 
 
(a)  Whenever any claim or claims for payment of a sum  of  money arises  out of  or 
under the contract  against  the  contractor,  the Engineer-in-Charge  or the Employer 
shall be entitled to withhold  and also  have a lien to retain such sum or sums in whole 
or in part  from the  security, if any deposited by the Contractor and for the  purpose 
aforesaid, the Engineer-in-Charge or the Employer shall be entitled to withhold  the 
security deposit, if any, furnished as the case  may  be and   also have  a  lien  over  
the  same  pending  finalisation   or adjudication  of  any such claim. In the event of 
the  security  being insufficient to cover the claimed amount or amounts or if no  
security has  been  taken from the contractor, the  Engineer-in-Charge  or  the Employer  
shall be entitled to withhold and have a lien to  retain to the  extent of such claimed 
amount or amounts referred to above,  from any  sum or sums found payable or which 
may at  any  time  thereafter become payable to the contractor under the same 
contract or any  other contract with the Employer pending finalisation or adjudication 
of any such claim. 
 
(b) Any sum of money due and payable to the contractor (including  the security deposit 
returnable to him) under the contract may be withhold or  retained by way of lien by 
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the Engineer-in-Charge or the  Employer or any other contracting person or persons 
through  Engineer-in-Charge against  any claim of the Engineer-in-Charge or the 
Employer  or  such person or persons in respect of payment of a sum of money arising  
out of  or  under  any  other contract made by  the  contractor with  the Engineer-in-
Charge  or  the  Employer or with  such  other  person  or persons. 
(c) It  is an agreed term of the contract that the sum  of  money  or moneys so withheld 

or retained under the lien referred to above by the Engineer-in-Charge  or the 
Employer will be kept withheld or  retained as  such  by  the Engineer-in-Charge or 
the Employeer  till  the  claim arising  out of or under the contract is determined 
by the  arbitrator (if  the  contracts  governed by the arbitration  clause) or  by  the 
competent court, as the case may be and that the contractor will have no claim for 
interest or damages whatsoever on any account in  respect of such withholding or 
retention under the lien referred to above  and duly  notified  as such to the 
contractor. For the  purpose  of  this clause,  where  the  contractor is a partnership  
firm  or  a  limited company,  the Engineer-in-Charge or the Employer shall be 
entitled  to withhold and also have a lien to retain towards such claimed amount or 
amounts  in  whole  or  in part from any  sum  found  payable  to  any partner/limited 
company as the case may be, whether in his  individual capacity or  otherwise. 
 

Clause -29 A :: RIGHT TO AUDIT/TECHNICAL EXAMINATION :: 
 
The  Employer  shall have the right to cause an  audit  and  technical examination of  
the  works  and the final  bills  of  the  contractor including  all  supporting vouchers, 
abstract, etc., to be  made  even after  payment of the final bill and if as a result of 
such audit  and technical  examination  any  sum is found to  have  been overpaid  in 
respect  of any work done by the contractor under the contract or any work claimed 
to have been done by him under the contract and found not to  have been executed, 
the contractor shall be liable to  refund  the amount  of  over-payment and it shall be 
lawful for  the  Employer  to recover the same from him in the manner prescribed in 
clause 29 or  in any  other  manner  legally permissible and if it is  found  that  the 
contractor  was paid less than what was due to him under the  contract in  respect of 
any work executed by him under it, the amount  of such under  payment shall be duly 
paid by the Employer to  the  contractor, without any interest thereon; Provided that 
the contractor shall  not be  entitled to payment of any sum paid short where such  
payment  has been  agreed upon between the Employer and Engineer-in-Charge on the 
one  hand  and the contractor on the other under any term of the contract  permitting 
payment for work after assessment by the Employer and Engineer-in-Charge. 
 
 
 
Clause - 30 :: CONTROLLED AREA LABOUR :: 
 
THE contractor shall not employ coal mining or controlled area  labour falling under  
any category whatsoever on or in connection  with  the work  or recruit labour from 
area within a radius of 32 km (20  miles) of  the controlled area Subject as above the 
contractor shall  employ imported labour only i.e., depot imported labour or labour 
imported by contractors from area, from which import is permitted.  Where  ceiling  
price for imported labour has been fixed by  State  or Regional Labour Committees not 
more than that ceiling price shall  be paid to the labour by the contractor. 
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The  contractor  shall  immediately remove any  labourer  who  may  be pointed out by  
the Engineer-in-Charge as being  a  coal  mining  or controlled area labourer. Failure 
to do so shall render the contractor liable  to pay  to Government a sum calculated at 
the rate of  Rs.10/- per  day per labour. The certificate of the Engineer-in-Charge  
about the  number of coal mining or controlled area labourer and the  number of  days  
for which they worked shall be final and  binding  upon all parties to this contract. 
 
The aforesaid stipulation in this clause is one in which  the  public are  interested 
within the meaning of the exception in Section  74  of Indian Contract Act, 1872. 
 
 
 
Explanation :: 
 
Controlled Area" means the following areas :: 
 
i)  Districts  of  Dhanbad,  Hazaribagh, Jamtara -  a  Sub-division  under Santhal 
Paragana  Commissionery. 
ii)  Districts of Bankura, Birbhum, Burdwan. 
iii)  Districts of Bilaspur. 
 
Any other area which may be declared a `controlled Area' by  or  with the approval of 
the Central Government. 
 
Clause - 31 :: WATER SUPPLY  
 
The  contractor(s)  shall make his/their own  arrangements  for  water required  for 
the work and nothing extra will be paid for  the  same. This will be subject to the 
following conditions :: 
 
(i) That the water used by the contractor(s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water 

at the risk and cost of contractor(s) if the arrangements made buy the 
contractor(s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory. 
 

Clause - 32 :: ALTERNATE WATER SUPPLY :: 
(i) Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the Employer, if any, charge 
at 1 % (one percent) of the Gross value  of the  work shall be recovered from the 
contractor on that account.  The contractor shall, however, draw water at such 
hours of the day that it does  not interfere with the normal use for which the hand  
pumps and wells  are  intended. He will also be responsible for all damage and 
abnormal repairs arising out of his use, the cost of which shall  be recoverable  from  
him. The Engineer-in-Charge shall  be  the  final authority  to  determine the cost 
recoverable from the  contractor  on this account and his decision shall be binding 
on the contractor. 

 
(ii)  The contractor shall be allowed to construct temporary wells  or borewell  in on 
employers land for taking water by pumping at  his  own cost,  for construction purposes 
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only after he has got  permission  of the Engineer-in-Charge in writing. No charges shall 
be recovered  from the  contractor on this account, but the contractor shall be  
required to  provide  necessary safety arrangements to avoid any  accidents  or damage 
to adjacent buildings, roads and caused due to construction and subsequent  
maintenance of the wells and shall restore the  ground to its  original condition after 
the wells are dismantled on  completion of the work. 
 
Clause - 33 :: TRUST :: 
 
Notwithstanding anything contained to the contrary herein , where any material  for 
the  execution of the contract are  procured  with  the assistance  of the Employer 
either by issue from Employers  stocks  or purchase  made  under  orders  or permits 
or  licences  issued  by  the Employer  or with the assistance of the Employer the 
contractor  shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the Employer  and  
return,  if required  by  the  Engineer-in-Charge,  all surplus or unserviceable materials 
that may be left with him after the completion  of  the contract or at its  termination  
for  any  reason whatsoever  on being paid or credited such price as  the  Engineer-in-
Charge  shall  determine  having due regard to the condition  of  the materials.  The  
price  allowed to the contractor  however  shall not exceed  the  amount charged to 
him excluding the  element  of  storage charges. The  decision of the Engineer-in-
Charge shall be  final  and conclusive.  In  the event of breach of the  aforesaid  
condition  the contractor  shall in addition to throwing himself open to  action  for 
contravention  of  the  terms  of the licence  or permit  and/or  for criminal  breach of 
trust, be liable to the Employer for  all moneys, advantages  or  profits resulting or 
which in the usual  course would have resulted to him by reason of such breach. 
 
 
Clause - 34 :: ARRANGEMENTS OF MACHINERY EQUIPMENT :: 
 
The contractor shall arrange at his own expense all tools,  plant, machinery  and 
equipment required for execution of the work. 
 
Clause - 35 :: UNDERTAKING BY THE CONTRACTOR & DLP  ::  
 
(i)   The   contractor undertakes to   make arrangement   for   the supervision of the 
work by the firm supplying the tar or bitumen used. 
(ii)  The  contractor  shall  collect the total  quantity  of  tar  or bitumen  required for 
the work as per standard  formula,  before the process of painting is started and hall 
hypothecated it  to the Employer. If any bitumen or tar remains unused on completion 
of  the  work on account of lesser use of  materials  in  actual execution for  reasons  
other  than  authorised   changes   of specification and abandonment of portion of 
work, a corresponding deduction  equivalent  to  the  cost  of  unused materials   as 
determined  by  the  Engineer-in-Charge shall be  made  and  the material returned to 
the contractors. Although the materials are hypothecated to the Employer the 
contractor undertakes the responsibility   for their proper watch, safe custody   and 
protection against all risks. The materials shall not be removed from site  of  work  
without the consent  of  the  Employer  in writing. 
 
(iii) The  contractor  shall  be responsible  for  rectifying  defects noticed  within a 
year ( ie one year) )  from the date of completion of  the  work.  
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Clause - 36 :: CONTRACTORS SUPERINTENDENCE, SUPERVISION, TECHNICAL STAFF 
& EMPLOYEE :: 
 
(i) The contractor shall provide all necessary superintendence  during execution  of the 
work and as long thereafter as may be necessary  for proper fulfilling of the obligations 
under the contract. 
 
The contractor shall immediately after receiving letter of  acceptance of the tender 
and before commencement of the work, intimate in writing to the Employer the name, 
qualifications, experience, age, address  and other  particulars along with certificates, 
of the principal  technical representative  to be in charge of the work. Such  
qualifications  and experience  shall  not  be  lower  than  specified  in Schedule F. The  
Employer  shall within 30 days of receipt of  such communication intimate in writing 
his approval or otherwise of such a representative to the contractor. Any such approval 
may at any time be withdrawn  and in  case of such withdrawal the contractor shall 
appoint another  such representative according to the provisions of this clause. 
Decision of the  tender  accepting  authority shall be final and  binding  on  the 
contractor in this respect. The work shall be started only after  such a principal 
technical representative is appointed. 
 
If the contractor (or any partner in case of firm/company) who himself has  such 
qualifications,  it  will not be  necessary  for  the  said contractor  to appoint such a 
principal technical  representative  but the  contractor  shall disengage and appoint a 
responsible  agent  to represent him to be present at the work whenever the Contractor 
is not in  a position to be so present. All the provision applicable  to the Principal  
Technical  representative under this clause  will  also  be applicable  in the case of 
contractor or his responsible  agent.  The Principal  Technical representative and/or 
the  contractor  shall  on receiving  reasonable  notice  from the  Engineer-in-Charge  
or   his designated  representative(s) in charge of the work in writing  or  in person or 
otherwise, present himself to the Engineer-in-Charge and/or at  the site of work, as 
required, to take instructions.   
 
Instructions given  to the principal technical representative or  the  responsible agent  
shall  be deemed to have the same force as if these  have  been given to the contractor. 
The Principal Technical Representative and/or the  contractor or his responsible 
authorised agent shall be  actually available  at site atleast on two working days every 
week, these days shall  be  determined in consultation with the  Engineer-in-Charge  
as well  as fully during important stages of execution of  work,  during recording  of 
measurement of works and whenever so  required  by  the Engineer-in-Charge  by a 
notice as aforesaid and shall also note  down instructions  conveyed  by the Engineer-
in-Charge  or  his  designated representative in the site order book and  shall affix his 
signature in token  of noting down the instructions and in token of acceptance  of 
measurements. There shall be no objection if the representative/agent looks  after 
more than one work and not more than three works in  the same station provided these 
details are disclosed to the  Engineer-in-Charge and he shall be satisfied that the 
provisions and the  purpose of this clause are fulfilled satisfactorily. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding  on the  
Contractor  is  convinced  that  no  such  technical representative  or  agent is 
effectively appointed or  is  effectively attending or fulfilling the provision of this 
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clause, a recovery shall be  effected from the Contractor as specified in Schedule `F' 
and  the of  the  Engineer-in-Charge  as recorded in the site  order  book and 
measurements recorded in Measurement Books shall be final and  binding on  the 
contractor.   
 
Further if the Contractor  fails  to  appoint  a suitable  technical representative or 
responsible agent and  if  such appointed  person(s)  or not effectively present or do  
not  discharge their  responsibilities satisfactorily, the Engineer-in-Charge  shall have 
full powers to suspend the execution of the work until such  date as  a  suitable agent 
is appointed and the Contractor  shall  be held responsible  for  the delay so caused to 
the  work.  Contractor shall submit    a certificate   of   employment    of    the    
technical representative/responsible   agent along  with  every   on   account bill/final 
bill and shall produce evidence if at any time so  required by the Engineer-in-Charge. 
 
(ii)  The  contractor shall provide and employ on the site  only  such technical assistants  
as  are  skilled  and  experienced  in   their respective  fields  and  such foremen and  
Supervisory  staff  as  are competent to give proper supervision to the work. 
 
The   contractor shall provide  and  employ  skilled,   semi-skilled and  unskilled labour 
as is necessary for proper and timely  execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor  to 
remove from the works any person who  in  his  opinion misconduct himself, or is  
incompetent or negligent in the performance of  his  duties  or whose employment is 
otherwise  considered  by  the Engineer-in-Charge  to  be  undesirable.  Such person  
shall  not  be employed  again  at works site without the written permission of  the 
Engineer-in-Charge  and  the persons so removed shall be  replaced  as soon as possible 
by competent substitutes. 
 
Clause - 37 :: TAXES :: 
 
(i)  GOODS & SERVICES TAX (GST),  Profession   tax, Purchase  tax, turnover tax or any 
other tax  on  materials and/or   completed  works  unless otherwise   specifically 
excluded  in respect of this contract shall be  payable  by the  contractor and Employer 
shall not entertain any  claim whatsoever  in this respect other than normal  payment  
for completed item of work at the accepted rate. 
 
(ii)  The  contractor shall deposit royalty and obtain  necessary permit  for  supply of 
the red bajri,  stone,  kankar  etc. from local authorities. All the accepted rates for 
the work shall be deemed to include all such charges. 
 
(iii) If pursuant to or under any law, notification or order  any royalty,  cess,  fee  or 
the like becomes  payable  by  the Employer  and  does not at any time become payable  
by  the contractor  to  the  State  Government  and/or  the   local authorities in  respect  
of  any  material  used  by   the contractor  in the works then in such a case, it  shall  
be lawful to the Employer and the Employer will have the right and be  entitled  to  
recover  the  amount  paid  in   the circumstances as aforesaid from dues of the 
contractor. 
 
Clause - 38 :: TENDERED RATES :: 
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(i) All tendered rates shall be inclusive of all taxes, GOODS & SERVICES TAX (GST), 
royalties etc as stated in clause-37.I and payable under respective statutes. However, 
pursuant to the Constitution (Forty Sixth amendment) Act, 1982, if any further new tax 
royalties  cess  or  levy is imposed by Statute,  after  the  date  of receipt  of  tenders, 
and the contractor there upon  necessarily  and properly pays such taxes/levies the 
contractor shall be reimbursed the amount so paid, provided such payments, if any, is 
not, in the opinion of  the  Employer (whose decision shall be final and  binding  on the 
contractor)  attributable  to delay in execution of  work  within  the control of the 
contractor. 
 
(ii)  The contractor shall keep necessary books of accounts and  other documents for 
the purpose of this condition as may be  necessary  and shall allow inspection of the 
same by a duly authorised representative of  the  Employer  and/or the Engineer-in-
Charge  and  further  shall furnish such other information/document as the Engineer-
in-Charge  may require from time to time. 
 
(iii)  The  contractor  shall,  within a period  of  30  days  of  the imposition of any such 
further tax royalties, cess, or levy,  pursuant to  the constitution (Forty sixth  
Amendment) Act 1982, give a  written notice  thereof  to  the Employer and Engineer-
in-Charge that  the  same  is  given pursuant  to this condition, together with all  
necessary information relating thereto. 
 
 
Clause - 39 :: DEATH :: 
 
Without prejudice to any of the rights or remedies under this contract if  the contractor 
dies, the Employer shall have the option of terminating the contract without 
compensation to the contractor. 
 
 
Clause - 40 :: RELATIVES :: 
 
The  contractor  shall  not be permitted to tender for  works  in  the Circle office of  
the  KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED (responsible  
for  award of  execution  of contracts) in which his near relative is posted as an  officer 
in any capacity between the grades of the General Manager  and Manager (both 
inclusive) of premises and estate department.  He shall  also  intimate the  names of 
persons as per Annexure  05 who are working with him in any capacity or  are 
subsequently employed by him and who are near relatives to any Officer in the 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED or the Engineer in 
Charge employed by the KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED for the work. Any breach of this condition by the Contractor would render him 
liable to  be    removed  from the approved  list  of  contractors  of  the Employer. 
 
Note ::- By the term "near relatives" is meant wife, husband,  parents and grand 
parents, children and grand children, brothers  and sisters, direct uncles and aunts and 
first cousins. 
 
Clause - 41 :: EX-EMPLOYEES :: 
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No Engineer or other officer employed in the KARNATAKA STATE SOUHARDA FEDERAL 
CO-OPERATIVE LIMITED shall work as a contractor  or employee of a contractor for a 
period of  two  years after  his retirement from the Bank's service  without  the  previous 
permission  of the Employer. This contract is liable to the  canceled if either the 
contractor or any of his employees is found at any  time to be such person who had not 
obtained the permission of the  Employer as  aforesaid, before  submission of the tender 
or engagement  in  the contractors' service, as the case may be. Names of such persons 
employed by the Contractor shall be informed as per  Annexure 18. 
 
Clause –42 ::   METHOD TO CALCULATE CONSUMPTION OF MATERIALS :: 
 
(i) After completion of the work and also at any intermediate stage in the  event of 
non-reconciliation of materials issued, consumed and  in balance, theoretical quantity 
of materials issued by the Employer or the material brought by the contractor for use 
in the work shall be calculated on the basis  and method given hereunder :- 
 

a) Quantity of cement and Bitumen shall be calculated on the basis of quantity of 
cement and Bitumen required for different  items of  works shown in the Schedule 
of Rates mentioned in  Schedule `F'. In case any item is executed for which 
standard  constants for  the consumption of cement or bitumen are not available 
in the  above  mentioned schedule/statement or cannot  be  derived from  the  
same shall be  calculated on the basis  of  standard formula  to  be  laid down by 
the Employer or  Engineer-in-Charge. 

 
b) Theoretical quantity of steel reinforcement or structural steel sections shall be 

taken as the quantity required as per design or as authorised by Engineer-in-
Charge. 

 
c) For  any  other  material  as per  actual  requirement  and  as approved by the 

Engineer-in-Charge. 
 

(ii)  Such theoretical consumption statements shall be prepared at every bill  stage for 
the consumption of cement, steel (diameter  wise  and section wise) Bitumen and any 
other material specified by the Engineer-in-Charge in the same method and manner as 
in sub para (i) above  even if such materials are procured by the contractor and not 
issued by the Employer. 
(iii)  Over  the  theoretical quantities of materials  so  computed  a variation  shall be  
allowed  as  specified  in  Schedule  `F'.   The difference  in the net quantities of 
material actually issued  to or procured by the contractor  and the theoretical 
quantities including such  authorised variation, if not returned by the contractor (for 
materials issued by the  Employer) or if not fully reconciled to the satisfaction  of  the 
Engineer-in-Charge  shall  be  recovered at  the  rates  specified  in Schedule  `F',  
without prejudice to the provision  of  the  relevant conditions regarding return of 
materials governing the contract. In the case of materials procured by the contractor 
the cost of such material used less than the theoretical  requirement shall be recovered 
at full market Rate plus the cartage cost to site. 
 
(iv)  The  said action under this clause is without prejudice  to  the right of the Employer 
to take action against the contractor under  any other  conditions of the contract for 
not doing the work according  to the prescribed specifications. 
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Clause  - 43 :: REMOVAL OF DEBRIS 
 
The  work  (whether  fully  constructed or  not)  and  all  materials, machines, tools 
and plants, scaffolding, temporary buildings and other things  connected  therewith 
shall be at the risk  of  the  contractor until  the  work has been delivered to the 
Employer and  a certificate from Engineer in charge  to that effect obtained. In the 
event of the work or any materials properly brought to the site for incorporation in the 
work  being  damaged  or destroyed in consequence  of  hostilities  or warlike operation, 
the contractor shall when ordered (in  writing)  by the Engineer-in-Charge to remove 
any debris from the site, collect  and properly  stack or remove in store all serviceable 
materials  salvaged from  the  damaged  work and shall be paid at the  contract  rates  
in accordance  with  the  provision of this agreement  for  the work  of clearing  the  
site  of debris, stacking  or  removal  of serviceable material and for reconstruction of 
all works ordered by the  Engineer-in-Charge,  such payments being in addition to 
compensation  upto  the value  of  the  work originally  executed  before  being  
damaged  or destroyed and not paid for. In case of works damaged or destroyed  but 
not already measured and paid for, the compensation shall be  assessed by  the  
Engineer-in-Charge upto Rs.5,000/- and by the  Employer concerned for a higher  
amount.  The contractor shall  be  paid  for  the damages/destruction  suffered  and  
for  the restoring the material at the rate based on analysis of rates tendered for in 
accordance with the provision of the contract. The  certificate of  the  Engineer-in-
Charge  regarding the  quality  and  quantity  of materials and the purpose for which 
they were collected shall be final and binding on the contractor.  
 
Provided always that no compensation shall be payable for any loss in consequence of  
hostilities  or war-like operations  (a)  unless  the contractor  had  taken all such 
precautions against air  raid  as  are deemed necessary by the Engineer-in-Charge  (b) 
for  any material etc. not on the site of the work or for  any tools, plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 
 
IN the event of the  contractor having to carry out reconstruction  as aforesaid,  he 
shall  be  allowed such  extension  of  time  for  its completion as is considered 
reasonable by the employer. 
 
Clause - 44 :: APPRENTICES :: 
 
THE  contractor  shall comply with the provisions of  the  Apprentices Act,  1961 and 
the rules and orders issued there under from  time  to time. The contractor shall also 
be liable for any pecuniary  liability arising  on account of any violation by him of the 
provisions  of  the said Act. 
 
Clause - 45 :: CLEARANCE CERTIFICATE :: 
 
Security Deposit of the work shall not be refunded till the contractor produces  a 
clearance certificate from the Labour Officer. As soon  as the  work  is virtually 
complete the contractor shall  apply  for  the clearance  certificate to the Labour 
Officer under intimation  to  the Engineer-in-Charge.  The  Engineer-in-Charge, on 
receipt of  the  said communication,  write  to the Labour Officer to this effect  till six 
months after the date of completion, it will be deemed to have received the clearance 
certificate and the Security Deposit will be released if otherwise due. 
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Clause - 46 :: DAMAGES :: 
 
THE  Contractor  shall be responsible for all injury to  the  work  or workmen  to 
persons,  animals or things and for all  damages  to  the structural and/or decorative 
part of property which may arise from the operations or neglect of himself or of any 
sub-contractor or of any of his  or  a sub-contractors employees, whether such injury  
or  damage arise from carelessness, accident or any other cause whatsoever in any way 
connected with the carrying out of this contract. The clause shall be  held  to  include  
interalia, any  damages  to  buildings  whether immediately adjacent or otherwise, and 
any damage to roads,  streets, footpaths  or ways as well as damages caused to the 
buildings and  the works  forming  the subject if this contract by rain,  wind  or  other 
inclemency of the weather. The contractor shall indemnify the employer and hold 
harmless in respect of all and any expenses arising from such injury  or  damages to 
persons or property as aforesaid  and  also in respect  of  any claim made in respect of 
injury or damage  under  any acts of compensation or damage consequent upon such 
claim. 
 
THE  Contractor shall reinstate all damage of every sort mentioned  in this clause, so 
as to deliver the whole of the contract works complete and  perfect  in  every respect 
and so as to make  good  or  otherwise satisfy all claims for damages to the property 
or third parties. The contractor shall effect the insurance necessary and indemnify the 
employer entirely  from  all  responsibility  in  this  respect.  The insurance  must be 
placed with a company approved by the employer  and must  be  effected  jointly  in 
the name of  the  contractor  and  the employer and the policy lodged with the latter. 
The scope of insurance is  to  include  loss  or  damage to  the  work  and  workmen 
due  to carelessness,  accident  including  fire,  earthquake,  floods,  etc., damage  or 
loss  to  the contract itself till this  is  make  over  a complete state. Insurance is 
compulsory and must be effected from the very initial stage.  The contractor shall also 
be responsible for anything which may be excluded from damage to any property 
arising out of incidents, negligence or defective carrying out of this contract. 
 
THE employer shall be at liberty and is hereby empowered to deduct the amount of 
any damages, compensations, costs,  charges  and  expenses arising  or occurring from 
or in respect of any such claim or  damages from any sums due or to become due to 
the contractor. 
 
Clause - 47 :: INSURANCE :: CONTRACTOR’S ALL RISK POLICY 
 
The contractor shall insure the works and keep them insured until the virtual 
completion of the contract against loss or damages by fire and/or earthquake, flood 
by paying required premium of the CONTRACTOR’S ALL RISK POLICY (CAR) for the 
entire tendered cost covering the entire contract period. The insurance must be 
placed with a company approved by the Employer, in the joint names of the employer 
and the contractor for such amount and for any further sum if called to do so by the 
employer and lodge receipts of premiums paid with the employer within 21 days from 
the date of issue of letter of acceptance unless otherwise instructed. In default of the 
contract insuring as  provided above, the  employer  on  his behalf may so  insure  and  
deduct  the premiums  paid  from any money due or which may  become  due  to  the 
contractor. The contractor shall as soon as the claim under the policy is settled or the 
work reinstated by the insurance company should they elect to do so, proceed with 
due diligence will the completion of  the works in the same manner as though the 
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damages has not occurred and in all  respects under the conditions of the contract. 
The contractor in case of rebuilding or reinstatement after fire shall be entitled to 
extension of time for completion as the employer/architect may deem fit. 
 

♦ ♦ ♦ ♦ ♦ ♦ ♦ ♦ 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

SPECIAL CONDITIONS  
 

1   Scope :   

 

1.1 The   works   to   be   governed   by   this   contract   shall   cover Construction 

of the building as specified in the schedule A & E along with all services, including  

all materials, labour, delivery and transportation up to destination, safe custody 

at site, insurance, erection, testing and commissioning of the entire works 

including obtaining statutory permissions for the  water supply, sanitary services 

and electrical power.  

 

1.2  The Contractor shall  obtain all the permanent service connections ie 25 
(TWENTY FIVE) KVA Electricity power load, Electricity Power, Water and 
Sewerage connections and shall bear any incidental expenses. Any statutory 
payments, deposits, fee made to the  appropriate authorities for permanent 
services connections shall be reimbursed by the Employer provided the receipts/ 
deposits are in the name of the KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED.  
 
1.3 The Contractor shall also be responsible to obtain all the Temporary  service 
connections ie Electricity Power, Water and Sewerage connections and shall 
bear any incidental expenses, fees, deposits, monthly consumption charges 
required for the construction work. 
 

1.4  The works to be undertaken by the contractor shall   inter alia include 

the following:   

i. Preparation of detailed SHOP drawings and AS  BUILT drawings wherever 

applicable.  

ii. Obtaining of Statutory permissions where-ever applicable and required.  

iii. Pre-commissioning tests as per relevant standard specifications, code of 

practice, Acts and Rules wherever required.  

iv. Warranty obligation for the equipments and/or fittings/fixtures supplied by 

the contractor.  

v. Contractor shall maintain all approved samples of all civil, plumbing and 

electrical samples in a specially designated store, which shall be under lock 

and key of the EIC. The contractor shall study all GFC drawings issued by the 

Client/Architect and seek any necessary clarifications regarding the 

drawings issued within one week of the receipt of the drawings. Any delay 

caused by non seeking of clarification within the stipulated time by the 

contractor for which the contractor shall be responsible.  

vi. The detailed drawings shall be followed for the areas for which they have 

been provided.  The specific reference in the drawings and specifications to 

any material by trade name, make or catalogue number shall be construed 

as establishing standard, colour, shade, quality and performance to be 

followed and not as limited to that particular make. Contractor may offer 
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other similar materials as per list of approved makes mentioned in the 

tender document.  

vii. All samples of materials shall be got approved by the contractor by the 

Architect / KSSFCL within two weeks of the issue of the drawings. A fully 

furnished temporary site office of minimum 200 sqft to be provided by the 

contractor at the commencement of the project for the Engineer in charge 

of the Architect /KSSFCL. 

 

1.5  All the hidden items such as reinforcement steel,  electrical conduits, water 
supply lines, drainage pipes, conduits, sewers etc. are to be properly tested as 
per the design conditions before covering and their measurements in 
measurement book duly test checked shall be deposited with Engineer in charge 
or his authorized representative, prior to hiding these items.  

 
2  Precautionary measures:   

 

2.1 Temporary  barricading  shall  be  provided at site by the  contractor  at  his 

own cost.  The barricading  physically  define  the  boundaries  of the  plot for 

restricted  entry to only  those  involved  in  the work and also to prevent any 

accident and also  not causing  any  inconvenience  to  the traffic.  Any further 

barricading as required for basement excavation  at  Site  shall  be  provided  by  

the  contractor  at  his own cost.  The  barricading  should be made  in  suitable  

size, shapes and  number  as  directed  by  Engineer-in-charge  without any extra 

cost.  It   shall   be dismantled  and  taken  away  by  the  contractor  after   

completion of the work at his own cost with the approval of Engineer-in-charge.    

  

2.2  Contractor shall take all precautionary measures to avoid any damage to 

adjoining property. All necessary arrangement shall be made at his own cost.  

 

2.3 The contractor shall take all precautions to prevent his workmen and 

employees from removing and damaging any Flora (tree/plant/vegetation) from 

the site.  

 
2.4 The contractor shall take all precautions to avoid accidents by exhibiting 

necessary caution boards day and night, speed limit boards, red flags, red lights 

and providing barriers. He shall be responsible for all damages and accidents 

caused to work due to negligence on his part. No hindrances shall be caused to 

traffic, during the execution of the work. In case of any accident of the labourers/ 

contractual staff, the entire responsibility will rest on the contractor and any 

compensation under such circumstances, if becomes payable, shall be entirely 

borne by the contractor.  

  

2.5  The contractor, his authorized representative, workmen etc. shall 

strictly observe orders pertaining to fire precautions prevailing in the area.  

 
2.6  The Contractor shall take all necessary precautions to prevent any 

nuisance or inconvenience to the owners, tenants or occupants of the adjacent 
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properties and to the public in general .The Contractor shall take all care, as not 

to damage any other adjacent property or other services running adjacent to the 

plot. If any damage is done, the same shall be made good by the Contractor at his 

own cost and to the entire satisfaction of the Engineer-in-Charge.  The Contractor 

shall use such methodology and equipments for execution of the work, so as to 

cause minimum environmental pollution of any kind during construction, to have 

minimum construction time and minimum inconvenience to road users and to the 

occupants of the buildings on the adjacent plot and public in general, etc. He 

shall make good at his own cost and to the entire satisfaction of the Engineer in 

Charge any damage to roads, paths, cross drainage works or public or private 

property whatsoever caused, due to the execution of the work or by traffic 

brought thereon, by the Contractor. Further, the Contractor shall take all 

precautions to prevent any pollution of streams and waterways.  All waste or 

superfluous materials shall be carted away by the Contractor, entirely to the 

satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the 

noise level to the barest minimum so that no disturbance as far as possible is 

caused to the occupants / users of adjoining buildings.  No claim what so ever on 

account of site constraints mentioned above or any other site constraints not 

specifically stated here, shall be entertained from the Contractor.  Therefore, the 

Contractors are advised to visit site and get first hand information of site 

constraints.  Accordingly, they should quote their tenders.  Nothing extra shall be 

payable on this account.  

3  General cleanliness of the site and Stacking & Storage of Materials: 

   

3.1   The site of work shall be always kept clean in general strictly adhering to 
approved job layout/specifications. The Contractor shall take all care to prevent 
any water- logging at site. The waste water shall not be allowed to be collected 
at site. It may be directly pumped into the public drainage system with prior 
approval of the concerned authorities. For discharge into public drainage system, 
necessary permission shall be obtained from relevant authorities after paying the 
necessary charges, if any, directly to the authorities. The work shall be carried 
out in such a way that the area is kept clean and tidy. All the fees/charges in this 
regard shall be borne by the Contractor.  Nothing extra shall be payable on this 
account.   

  

3.2 The contractor shall take instructions from the Engineer-in-Charge 

regarding collection and stacking of materials at any place. No excavated earth 

or building rubbish shall be stacked on areas where other buildings, roads, 

compound wall, services etc are to be constructed. The stacking shall be done as 

per stacking plan. However, if any change is required, the same shall be done 

with the approval of Engineer-in-Charge.  

  

3.3   For construction works which are likely to generate malba / rubbish, 

contractor shall dispose of malba, rubbish & other unserviceable materials and 

wastes at his own cost to the dumping ground notified by local authorities and 

under no circumstances these shall be stacked / dumped even temporarily, 

outside the construction premises.  
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3.4  The contractor shall not stack building material/ malba on the road or on the 
land owned by any other authority, as the case may be.  In case, the Contractor 
is found stacking the building material/ malba as stated above, he shall be liable 
to pay the stacking charges as may be levied by local body or authority and also 
to face penal action as per the rules, regulations and bye-laws of the said body or 
authority. The Engineer-in-Charge shall be at liberty to recover the sums due but 
not paid to the concerned authorities on the above counts from any sums due to 
the contractor including amount of the Security Deposit or Retention Money in 
respect of this contract or any other contract.  
 

3.5  The contractor shall construct suitable godowns, yard at the site of work for 

storing all other materials so as to be safe against damage by sun, rain, damages, 

fire, theft etc. at his own cost and also employ necessary watch and ward 

establishment for the purpose at his cost.  

  

4  Laboratory  Equipment:    

4.1   The contractor shall provide at his own cost suitable measuring tapes, 
weighing, surveying and leveling and measuring arrangements as may be 
necessary at site for checking. All such equipments shall be got calibrated in 
advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall 
be payable on this account. Minimum equipments as required for field tests shall 
be provided  at site without any extra cost to the Employer.    
               

5.   Setting Out of works     

5.1 The contractor shall establish, maintain and assume responsibility for grades, 
lines, levels and bench marks. Contractor shall report any errors or inconsistencies 
regarding grades, lines, levels, dimensions to the Engineer-in-Charge before 
commencing work. Commencement of work shall be regarded as the contractor’s 
acceptance of such grades, lines, levels and dimensions and no claim shall be 
entertained at a later date for any errors found.  
 
5.2  If at any time, any error in the respect of setting out appears during the 
progress of the work, the contractor shall, at his own expense rectify such error 
if so required, to the satisfaction of the Engineer-in-Charge.  
  

a)The contractor shall provide , protect and maintain temporary/ permanent 

benchmarks at the site of work throughout the execution of the work. These 

bench marks shall be got checked by the Engineer-in-Charge or his authorized 

representatives. The  work at different stages shall  be  checked  with  

reference  to  bench  marks maintained  for  the  said purpose. All such 

reference points shall be in relation to the levels and locations, given in the 

Architectural and plumbing drawings. Nothing extra shall be payable on this 

account.  
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b) The approval by the Engineer-in-Charge, of the setting out by the contractor, 

shall not relieve the contractor of any of his responsibilities and obligation to 

rectify the errors/defects, if any, which may be found at any stage during the 

progress of the work or after the completion of the work.  

  

5.3  The contractor shall be entirely and exclusively responsible for the horizontal, 
vertical and other alignments, the level and correctness of every part of the work 
and shall rectify effectively any errors or imperfections therein.  Such 
rectifications shall be carried out by the contractor at his own cost to the 
instructions and satisfaction of the Engineer-in-charge.  
  

 5.4    The Contractor shall carry out survey of the work area, at his own cost, 
setting out the layout of building in consultation with the Engineer-in-Charge & 
proceed further. Any discrepancy between the architectural drawings and actual 
layout at site shall be brought to the notice of the Engineer-in-charge. It shall be 
responsibility of the Contractor to ensure correct setting out of alignment.  Survey 
instruments only shall be used for layout, fixing boundaries, and centre lines, etc. 
including theodolites.  Nothing extra shall be payable on this account.  
  

6. Architectural, Structural and integrated service drawings :  
  

6. 1 Although tender drawings are made available at the office of KSSFCL, the 
working & detailed architectural drawings and structural drawings shall be issued 
as and when required according to the programme chart submitted by the 
contractor. It is the duty of the contractor to intimate the requirement of 
drawings reasonably well in advance and no hindrance shall be allowed on this 
account.   
  

6.2 The work shall be carried out in accordance with the Architectural drawings 
and Structural drawings, to be issued from time to time, by the Engineer-in-
Charge. Before commencement of any item of work, the contractor shall correlate 
all the relevant architectural and structural drawings issued for the work, 
nomenclature of items, specifications etc. and satisfy himself that the 
information available there from is complete and unambiguous. The figures & the 
written dimensions of the drawing shall supersede the measurement by scale.  The 
discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for 
immediate decision before execution of the work. The contractor alone shall be 
responsible for any loss or damage occurring by the commencement of work on 
the basis of any erroneous and/ or incomplete information and no claim, 
whatsoever shall be entertained on this account. The delay caused on account of 
non-timely action by the contractor in resolution of the differences whatsoever 
shall not be considered as valid ground for extension of time unless otherwise 
accepted by Engineer in charge.     
  

6.3 The information and site data shown in the drawings and mentioned herein 
and also elsewhere in the tender documents are being furnished for general 
information and guidance only. The Engineer-in Charge/ Employer  shall not bear 
responsibility for lack of such knowledge and also the consequences thereof. The 
Engineer-in-charge/ Employer  in no case shall be held responsible for the 
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accuracy thereof or any interpretation/ or conclusions drawn there from by the 
contractor.   
                

6.4  Before taking up the work, the contractor shall be provided with working  
drawings for various civil and electrical services showing details of lay out plan 
including sectional elevations and the contractor shall plan and mobilize his 
resources as per the working drawings and as per the site conditions to facilitate 
convenient execution, installation as well as maintenance of these services. 
Nothing extra shall be payable on this account.  
  

7.Scaffolding & Staging :  

  

7.1  Wherever required for the execution of work, all the scaffolding shall be 
provided and suitably fixed, by the contractor. The scaffolding shall be provided 
strictly with steel double scaffolding system, suitably braced for stability, with all 
the accessories, gangways, etc with adjustable suitable working platforms to 
access the areas with ease for working and inspection. Single scaffolding system 
is strictly prohibited and shall invite necessary action. It shall be designed to take 
all incidental loads. It should cater to the safety features for workmen. Nothing 
extra shall be payable on this account. It shall be ensured that no damage is 
caused to any structure due to the scaffolding.  
  

8.Procurement of materials and  Basic rate :  

  

8.1 All material shall only be brought at site as per program finalized with the 

Engineer-in-Charge. Any pre-delivery of the material not required for immediate 

consumption shall not be accepted and thus not paid for.  

  

8.2 The contractor shall procure the required materials in advance so that there 

is sufficient time for testing of the materials and approval of the same before use 

in the work.   

 
8.3 Wherever Basic rate  is mentioned in the SOR, the contractor shall provide 

the materials accordingly, if the rate of the selected material other  than 

reinforcement steel & cement  is higher / lower  than the basic rate  proportionate 

cost adjustment shall be made.  For reinforcement steel & cement  clause  10 CA 

of the chapter on clauses of contract are applicable.  

 

8.4 Base price of the material shall be the actual price quoted by the authorized 

stockiest/wholesalers/showroom including GST or any other tax on material and 

all other duties levied by the statutory/local authority and also but excluding 

loading, unloading and carriage/ transportation cost to the site of work, 

overheads, storage charges at site. 

 

9.  Quoted Rates and other conditions for payment: The rates quoted by the 

Contractor for the descriptions given in the Schedule  of rates ( SOR ) are 

deemed to be inclusive of the following apart from other inclusions else where  

stipulated in these documents  :   
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       9.1 Site clearance, setting out work, profile, establishment of reference bench 

mark(s), taking spot levels, construction of all safety and protection devices, 

barriers, barricading, signage, labour safety, welfare, preparatory works, working 

during monsoon, working at all depths, height, lead, lift and location etc until / 

unless specified otherwise, and any other incidental works required to complete 

this work. Nothing extra shall be payable on this account.  

9.2  For works below ground level the contractor shall keep that area free from 

water. If dewatering or bailing out of water is required the contractor shall do it 

and nothing extra shall be paid except otherwise provided in the items of  

Schedule of quantities.   

9.3  Any legal or financial implications resulting out of disposal of earth shall be 

sole responsibility of the contractor. Nothing extra over the schedule shall be paid 

on this account.  

9.4 All labour, material, tools and plants, temporary water, sewerage , electricity 

connection charges & works and other inputs involved/ required  in the execution 

of the item.  

  

9.5 Conducting Tests materials  and works wherever stipulated    

  

9.6 Any cement slurry added over base surface (or) for continuation of concreting  

for better bond is deemed  to have been built in the items.  

  

9.7  For completing the work in time, the Contractor might be required to work 
in two or more shifts (including night shifts). No claim whatsoever shall be 
entertained on this account, not with-standing the fact that the Contractor may 
have to pay extra amounts for any reason, to the labourers and other staff engaged 
directly or indirectly on the work according to the provisions of the labour and 
other statutory bodies regulations and the agreement entered upon by the 
Contractor with them.  

 

9.8  The Contractor shall arrange to give all notices as required by any statutory 

/ regulatory authority and obtain all requisite licenses wherever required and 

shall pay to such authority all the fees that is required to be paid for the execution 

of work. Nothing extra shall be payable on these accounts.  

 

9.9  All ancillary and incidental facilities required for execution of work like 

labour camp, stores, fabrication yard, offices for Contractor, watch and ward, 

temporary ramp required to be made for working at the basement level, 

temporary structure for plants and machineries, water storage tanks, installation 

and consumption charges of temporary electricity, telephone, water etc. required 

for execution of the work, liaison  with municipal / statutory  authorities etc., 

protection works, barricading, testing facilities / laboratory at site of work, 

facilities for all field tests and for taking samples etc. during execution or any 

other activity which is necessary (for execution of work and as directed by 

Engineer-in Charge), shall be deemed to be included in rates quoted by the 
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Contractor  for various items in the  Schedule  of quantities.  Nothing extra shall 

be payable on these accounts.  

 

9.10  Final testing of the installation:  

The Contractor shall demonstrate trouble free functioning of all the Plumbing , 
sanitary , electrical and E & M installations and services. The Engineer-in-Charge 
or his authorized representatives shall carry out final inspection of these various 
Plumbing, sanitary, electrical  and E & M services and installations. Any defect(s) 
noticed during demonstration shall be rectified by the Contractor at his own cost 
to the entire satisfaction of the Engineer-in-Charge. Nothing extra shall be 
payable on this account.   
 

 
9.11 Contributions towards the EPF & ESI for the labour, employees engaged 

by the contractor  wherever applicable shall  be paid by the Contractor,  

Nothing extra shall be payable on this account.  

 

9.12 All statutory deductions at source (TDS) as per the government rules shall 

be made. 

 
10 .Local laws  :  

10.1 The Contractor shall keep himself fully informed of all acts and laws of the 

Central & State Governments, all orders, decrees of statutory bodies, tribunals 

having any jurisdiction or authority, which in any manner may affect those engaged 

or employed and anything related to carrying out the work. All the rules & 

regulations and bye-laws laid down by Collector / Municipal authorities etc. and 

any other statutory bodies shall be adhered to, by the contractor, during the 

execution of work. The Contractor shall also adhere to all traffic restrictions 

notified by the local authorities.   

10.2 The contractor shall ensure that applicable permits mandated by the local 
bodies and in case warranted for this work are obtained as required under the 
Applicable Laws.   
 

10.3 The building work shall be carried out in the manner complying in all respects 

with the  requirements of relevant bye-laws of the local body and sanctioned  plans  

under the jurisdiction of which the work is to be executed or as directed by the 

Engineer-in-Charge and nothing extra shall be paid on this account 

 

11  Water Supply & Sanitary Installations & Testing:  

The contractor shall give performance test of the entire installation(s) as per the   
STATE PWD / CENTRAL PWD standing specifications before the work is finally 
accepted and nothing extra whatsoever shall be payable to the contractor for the 
test.  

  

  12.Recording of Hindrances:-  
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12.1 Whenever any hindrance whether on part of Employer or on part of 
contractor, comes to the notice of the Engineer in charge, the contractor  should 
at once make a note of such hindrance in the register kept at site, and 
immediately make a report to the Engineer in charge  within a week.  

  

12.2 Each hindrance should be entered in the Hindrance Register, ( as per 

Annexure 14 )  which should be authenticated by the Engineer In charge  and 

Contractor.  The Employer shall review the Hindrance Register at least once in a 

month.  

  

12.3  The hindrances on part of contractor are also to be entered in the Hindrance 

Register.  

  

12.4 The hindrance register shall be submitted at the time of payment of each 

Running Account Bill.  

 

 

13.Progress and monitoring of work:   

13.1 The contractor shall submit the progress report for the work done during 

previous month to the Engineer-incharge on or before 5th day of each month. 

The progress report shall contain the following, apart from whatever else may 

be required as specified:-  

(i) Construction schedule of the various components of the work through a bar 

chart for the next three months (or as may be specified), showing the inter 

milestones, targeted tasks and up to date progress. At least 3 digital 

photographs showing all the parts of construction site in soft copy has to be 

submitted in every monthly progress report.  

(ii) Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative up to the month, with reason 

for deviations, if any in a tabular format.  

(iii) The Contractor shall do proper sequencing of the various activities by 

suitably staggering the activities within various pockets in the plot so as to 

achieve early completion.  

14. Project review meetings:   

The contractor, immediately on award of work shall submit details of his key 
personnel to be engaged for the work at site.  In addition, he shall furnish the 
Employer detailed organization involved with the work.  

          

Monthly Review Meetings: Shall be attended by Contractor / their  representatives 

who can take independent decisions along with  Engineer in charge  and Karnataka 

State Souharda Federal Cooperative Ltd. Representatives.  

  

15   Hardware and sanitary wares:  



< Page no. 85 > Signature of Tenderer  

15.1  Engineer-in-Charge/ Consultants  will take a decision regarding make of 
materials,  model numbers of equivalent Door/window hardware/ sanitary ware 
at the time of execution, in case the stipulated make or model mentioned, is not 
available. However, in case, the equivalent make or model so approved, is 
cheaper than the make or model already mentioned in Preferred makes list, the 
price adjustment will be made based on the difference in market rate.  

16. Inspection & Audit  of works:  

16.1 In addition to the provisions of relevant clauses of the contract, the work 
shall also be open to inspection by the Karnataka State Souharda Federal 
Cooperative Ltd. Internal inspection and other Government authorities . The 
contractor shall at times during the usual working hours and at all times at which 
reasonable notices of the intention of the Engineer-in-charge/ Employer  or other 
authorized officers as stated above to visit the works shall have been given to the 
contractor, either himself be present to receive the orders and instructions or 
have a responsible representative duly accredited in writing, to be present for 
that purpose. 
  
16.2  Any instructions   given by the above authorities shall be followed by the 

contractor.  Further any recoveries  ordered by the  above authorities  shall be  

made form the  amount payable to the contractor  or such  amounts shall be paid 

by the contractor to the Karnataka State Souharda Federal Cooperative Ltd., 

 

17. Submission of  Insurance policies:  

No work shall be commenced by the Contractor unless he obtains the Insurance 
Policies as mentioned under Clauses of contract . Also, no payment shall be made 
to the Contractor / no permission for continuation of works   on expiry of insurance 
policies unless renewed by the Contractor. Nothing extra shall be payable on this 
account. No claim of hindrance (or any other claim) shall be entertained from the 
contractor on these accounts.  
  

18. Chasing work :  

The work should be planned in a systematic manner so that chase cuttings in the 

walls, ceilings and floors is minimized. Wherever absolutely essential, the chase 

shall be cut using chase cutting machines. Chases will not be allowed to be cut 

using hammer / chisel. The electrical boxes should be fixed in walls simultaneously 

while raising the brick work. The contractor shall ensure proper co-ordination of 

various disciplines viz. building works, sanitary & water supply & electrical 

installations etc.  

19.Warranty or Guarantee period for specialized works :  

The warranty or Guarantee  period for the works of water proofing  and anti-termite 

shall be Ten(10) years from the date of completion of the works. The contractor 

shall make  good / rectify the defects occurring during the  above period. Security 

deposit equivalent to 10% of the value of the item shall be retained by the 

Karnataka State Souharda Federal Cooperative Ltd., for a period of 

warranty/guarantee. The warranty/ guarantee  shall be  provided by the principal 

company for both material & application.    
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20.External Laboratory :  Whereever tests are stipulated for the Materials, 

concrete etc the same shall be tested at any government, semi government or NABL 

approved private laboratories.    

21.Licensed agencies : The contractor shall engage licensed  plumbers, 

electricians of required class as per the statutory rules  for the works related to 

plumbing , sanitary, electrical works. Prior approval of the Employer shall be 

obtained by producing the copy of the Licenses before commencing these works.      

     22. Maintenance of Registers 
 The Contractor will be required to maintain the following registers at site of work 

and should produce the same for inspection of the Karnataka State Souharda 
Federal Cooperative Ltd.,/ Engineer in charge  wherever desired by them.  Type 
of Register to be maintained are :  

 
 i) Register No. – I   : Cement 
 ii) Register No. – II : Steel 
 iii) Register No. – III : Materials at Site Account 
 iv) Register No. – IV : Secured advance on materials at site 
 v) Register No. – V : Bulkage test of sand 
 vi) Register No. – VI : Silt Test 
 vii) Register No. – VII : Sieve analysis of fine aggregate 

viii) Register No. – VIII : Sieve analysis of coarse aggregate  
 ix) Register No. – IX : Slump Test 
 x) Register No. – X : Concrete Cube Test 
 xi) Register No. – XI : Hindrance to work 
 xii) Register No. – XII : Running Account Bill 
 xiii)     Register No. – XIII : Labour  attendance    
          xiv)    Register No. – XIV : Labour  Payment     

                         ************************************ 
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Technical Specifications – Civil, Plumbing & Sanitary works 
 

 1. Specifications  

 1.1 Except for the items, for which Particular Specifications are given or where 
it is specifically mentioned otherwise in the description of the items in the 
schedule of quantities, the work shall generally be carried out in accordance with 
the “ PWD - Specifications ” additional / Particular Specifications, Architectural 
/ structural drawings and as per instructions of Engineer-in-Charge. In case PWD 
specifications are not available CPWD specifications shall be followed.     

  
1.2 All Technical Specifications in respect of all material to be used, method of 
execution, workmanship and quality for each item of the work shall be as per 
PWD specifications and latest Indian Standard unless otherwise specified. 
 

1.3  Any reference made to any Indian Standard Specifications, shall imply to the 
latest version of that standard, including such revisions / amendments as issued 
by the Bureau of Indian Standards up to last date of receipt of tenders.  
 
1.4 The Contractor shall keep at his own cost all such publications including 
relevant Indian Standard Codes applicable to the work at site.  

 
2. Materials :  
 
Cement : 43 grade Ordinary Portland cement  ( OPC ) confirming to IS 8112  
procured from  preferred manufacturers as listed in these documents shall be used  
in works.      

 
Reinforcement Steel :  TMT  reinforcement bars of Fe 500 grade confirming to IS 
1786- 2000 procured from  preferred manufacturers as listed in these documents 
shall be used in works.   

 
Solid Concrete Block: Shall be of 100 mm/200mm thick and strength of not less 
than 35kg/sqcm. Conforming to IS: 2185–1992. 

 
Coarse Aggregate: Shall be of the best quality, hard machine crushed granite 
stone approved by the engineer in charge , free from earth or any organic matter 
etc.  Suitably graded and shall conform to IS: 383-1990. 

 
Fine aggregate : Shall be clean, sharp, strong, angular and composed of hard 
silicious materials.  It shall be free from any harmful materials such as iron 
pyrites, coal mica, shale, clay alkali, soft fragments, sea shale, organic 
impurities, etc. it shall conform to the appropriate gradation / zones of IS. It shall 
be obtained from approved quarries and shall conform to IS: 383-1990.  

 
Bricks: It shall be table moulded bricks approved by the engineer, well burnt, 
sound, hard square and with sharp edges and shall conform to Indian Standards 
1077 – 1992 having strength of not less than  35 kg/sq. cm as specified in the item. 
 
Timber: Shall be of best quality as specified in the schedule of quantities perfectly 
dry, well seasoned and free from sap wood, sound straight, free from loose knots, 
cracks shakes and any appearance of root and any other defect and conforming to 
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IS: 12896 – 1990 and shall be approved by the engineer, No wood work shall be 
placed in position covered in the wall unless it is approved by the engineer.                                
 
Granite: Polished granite slab and tiles shall be of the kind specified in the 
schedule of quantities conforming to samples approved by the engineer for colour 
& texture.  The slab shall be machine cut to required dimensions and shall 
conform to IS Standards. 
 
Paints : Plastic emulsion painting will be of approved brand of paint and colour 
conforming to IS: 5411 – 1991 & will be applied over a coat of primer (including 
preparation of wall surface).   

 
a) Synthetic enamel paint wiil be of approved brand and colour  confirming 

to IS 4511-1993 applied over  one coat of primer. 
b) Oil bound distemper  wiil be of approved brand and colour  confirming to        

IS    applied over  one coat of primer. 
c) Acrylic wasable distemper  wiil be of approved brand and colour  

confirming to IS applied over  one coat of primer. 
 

Aluminum –   the material shall conform to IS 1285. 
 
Structural steel -  the materials shall conform to IS 808   

 
     Anti thermite treatment  -  the materials shall conform to IS 6313 part II  

   
Admixtures: Admixtures to concrete shall not be used without the written consent 
of the engineer.  When permitted, the contractor shall furnish full details from the 
manufacturer and shall carry such test as the engineer may require before any 
admixture is used in the work to check particularly for Chlorides. 
 

     1) Admixture may be used to modify one or more of the following    properties 
of FRESH CONCRETE : 

 
a) To increase workability without increasing water content or to decrease the 

water content at the same workability. 
b) To retard or accelerate both initial and final setting times. 
c) To reduce or prevent settlement. 
d) To increase slight expansion in concrete and mortar. 
e) To modify the rate or capacity for bleeding or both. 
f) To reduce segregation of concrete, mortars and grouts. 
g) To improve penetration & or pump ability of concrete, mortars & grouts. 
h) To reduce rate of slump loss. 

 
      2) Admixtures may also be used to modify one or more of the following  

properties of HARDENED CONCRETE: 
 

a) To retard or reduce heat generation during early  
     hardening. 
b) To accelerate the rate of strength development. 
c) To increase the strength of concrete or mortar  

     (Compressive, tensile or flexural). 
d) To increase the durability or resistance to severe conditions  
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      of exposure including the application of devising salts.                     
e) To decrease the capillary flow of water. 
f) To decrease the permeability to liquids. 
g) To control the expansion caused by the reaction of alkalie  
      with certain aggregate constituents. 
h) To produce cellular concrete. 
i) To increase the bond of concrete to steel reinforcement. 
j) To increase the bond between old and new concrete. 
k) To improve impact resistance and abrasion resistance. 
l) To inhibit the corrosion of embedded metal. 
m) To produce coloured concrete or mortar. 

 
3. Repairs to concrete work :  
Wherever concrete is found with less than required quality as per acceptance 

criteria, repairs to concrete will be made. Honeycombed areas and loose pockets 

will be repaired by grouting using Portland Cement Mortar/Polymer Modified 

Cement Mortar /Epoxy Mortar, etc. after chipping loose concrete in appropriate 

manner. In areas where concrete is found below acceptance criteria and defects 

are not apparently visible on surface, injecting approved grout in appropriate 

proportion using epoxy grout /acrylic Polymer modified cements slurry made with 

shrinkage compensating cement / plain cement slurry etc will be resorted to for 

repairs ( as per relevant chapters from PWD Hand Book on Repairs and 

Rehabilitation of RCC Buildings). Repair to concrete will be done till satisfactory 

results are obtained as per the acceptance criteria by retesting of the repaired 

area. If satisfactory results are not obtained dismantling and relaying of concrete 

will be done. No further work is allowed on these areas of unacceptable concrete.    

 

4. Makes of Materials : The makes of materials shall be as per the details 

furnished in the list of preferred makes.  

                            **************************** 
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

 
TECHNICAL SPECIFICATION FOR ELECTRICAL  ITEMS 

 

• The installation shall be carried out in accordance with the Indian Electricity Rules 
1956 as amended up to date and as required by the Electrical Inspectorate, 
Government of Karnataka and local Electrical Authorities and as stipulated in the 
National Electrical Code and  PWD  Electrical works specifications. The work 
shall also conform to the Rules & Regulations stipulated by the tariff Advisory 
Committee in respect of Electrical Installation Works. 

         

• The contractor should possess the valid license as issued by the Karnataka State 
Electricity Board, copy of the license to be enclosed. 

 

• The contractor should employ only licensed wiremen and supervisors and 
Engineers should have the necessary ‘C’ license.  

 

• All the equipments, which are supplied by the contractor, shall have necessary 
test certificates, maintenance manual, direction manual and spare parts manual. 

 

• A prior approval shall be obtained from the electrical authorities (Electrical 
Inspectorate of the State Govt.  as required )  before commissioning. It shall be 
the responsibility of the contractor to prepare necessary documentation, apply, 
follow up and obtain approval from the Authorities, for all electrical designs, 
manufacture, erection of materials and equipments used. The approval shall be 
obtained both for the drawing stage & on completion of installation. It will also 
be the responsibility of the contractor to obtain necessary approval from the 
Electrical Authorities for the overall Electrical installation, including obtaining 
required power load for the installation. If any defects are noticed by the 
Electrical Authorities, the rectification shall be carried out by the contractor. 

 

• The items supplied by the contractor and works carried out by the contractor 
must be guaranteed for a period of 12 months from the date of commissioning / 
handing over. Any repair or replacement required during this period must be 
arranged free of cost expeditiously. 

 
1.0  GENERAL 

Following clauses specify general Electrical requirements and standards of 
workmanship for the equipment & installation. 

 
 This specification relates to the supply, installation, commissioning, testing and 

maintenance for a period of 12 months of the complete electrical installation as 
described in this specification, SOR and on the contract drawings. 

 
1.1  SCOPE OF WORK The electrical services shall comprise the following: 
Electrification works for proposed  office  building of  Souharda  Bank at Margosa road, 
malleshwaram, bangalore. 
 
                   Main and Sub main Switch Gears (HT LT Switch gears) 
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  HT & L.T. Distribution, wiring & cabling 
  Earthing installation 
   Lightning Protection 
  Laison with EB/CEIG authorities for Power Supply.  

Residual Design, Detailed Engineering, co-ordination with clients, 
Consultants and other contractors. 

  Testing, commissioning & handing over to clients.  
  
1.2 Requirement of Statutory Authorities 
  

The electrical equipment / installations shall comply with the requirements of 
Rules/Regulations as amended up to date. 

• The Indian Electricity Rules, 1956. 
 

• The Indian Electricity Act. 
 

• The Indian Electricity (supply) Act, 1948. 
 

• The requirement of CEIG. 
 

• The requirement of  STATE ELECTRICITY BOARD . 
 

• Bureau of Indian standards. 
 

2.0 MATERIALS  
          
2.1 MATERIALS 
 All materials and products shall comply with the following: 
  a) This specification 
  b) Electrical supply authority's requirements and regulations. 
  c) Government Rules, Local Authority's by -laws and Regulations. 
   d) Fire Officers requirements 
   e) Appropriate Indian Standard specifications and   Codes of Practice. 
   f) I.E.E. Regulations for Electrical Installations - 16th Edition. 
  
  
2.2  STANDARDISATION 
 
 The following equipments shall be standardized throughout the installation: 
 
 L.T. Switch gears 
  MCCB panel. 
  MCB,  DBs 
  Every item of equipment in each of the above groups shall be of the same make 

and type unless otherwise specified. 
 
2.3    IS standards : 
  
                   IS-5082           Bus Bars and Bus Bar Connections 
  IS-375&2147   Electric power switchgear & associated apparatus 
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  IS-2208  HRC Fuses 
  IS-722    Direct acting electrical indicating  Instruments. 

IS-732-1963 Electrical wiring installation (voltage not exceeding 
650volts). 

  IS-2032-1969          Graphical symbol used in Electro technology part XI. 

 IS-1646-1961  Fire safety of buildings. (General) 
 IS-694-1964  PVC insulated cables. 

IS-1554-1964 PVC insulated cables (heavy duty) 
 IS-1087  6A tumbler switches. 

  IS-2120  16A tumbles switches. 
 IS-1293  3 pin plugs & sockets. 
 IS-1753-1967  Aluminum conductors for insulated cables. 
 IS-3961-1967  Recommended current ratings for cables. 

IS-1255-1967 Installations & maintenance of paper insulated  power 
cables. 

IS-3043-1966 Earthing. 
 IS-1653-1964  Rigid steel conduits for electrical wiring. 

IS-2667-1964 Fittings. 
 IS-3480-1966  Flexible steel conduits for wiring. 

IS-3837-1966 Accessories for rigid steel conduit insulated cables. 
IS-375             Switchgear, bus-bars, connections, wiring, cable markings 

etc., 
 IS-722   AC Electricity meters. 
 IS-2147 Degree of protection provided by enclosure for LV 

switchgear & control gear.  
 IS-2705(Part I, II&III) Current Transformers. 

I- General requirements. 
II- Measuring Current Transformers. 
III- Protective Current Transformers. 

IS-4247 General requirement for switchgear & control gear 
for voltages not exceeding 1000 volts. 

                   IS-5082 Wrought aluminum & aluminum bars, rods, tubes & 
sections for  Electrical purpose. 

IS-600 Code of practice for phosphate of iron & steel. 
IS-8623 Factory built assembles of switchgear & control gear 

for voltage up to & including 1000 volts AC. 
 IS-9224  Low voltage fuses. 

IS-10118 Code of practice for selection insulation & 
maintenance of switchgear & control gear. 

                   IS-2516(Part I&II) Circuit breakers-requirements & test voltages not 
exceeding 1000V  AC. 

                  IS-2208 HRC fuse links up to 650 volts. 
 
 
    
 
3.1 STANDARDS FOR CABLES  
 
 The cables and associated materials shall comply with the following Indian 

Standard Specifications, unless otherwise stated: 
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1) BIS - Bureau of Indian Standards 
 
a) IS:  209        - Specification for zinc 
 
b) IS: 1554   -  Part I - PVC insulated (heavy duty) electrical cables. Part 1 –for 
working  voltage up to and including 1100 volts. 

 
c) IS: 1753      - Aluminium conductors for insulated cables. 
 
d) IS: 2633      - Methods of testing weight, thickness and uniformity of coating on hot 
dipped        galvanized articles. 
 
e) IS: 3961       - Part II -Recommended current ratings for cables. Part II - PVC 
insulated & PVC sheathed heavy duty cables. 

 
f) IS: 3975   -  Mild steel wires, strips and tapes for armouring of cables. 
 
g) IS: 5831   - PVC insulation and sheath of electrical 
 
h) IS: 7098  -Part II -Cross linked polyethylene insulated PVC sheathed cables. 

Part II - For working voltage from 3.3KV up to and  including 
33KV. 

 
i) IS: 8130  - Conductors for insulated electric cables & flexible doors. 
 
j) IS: 9968  - Part I -Elastometer insulated cables for working voltage up to & 

including 1100 volts. 
 
 
 
 
 
2) BS - British Standards Institution. 
 
a) BS: 2872  - Part I -·Methods 141 A to 141 D – British Standard methods of testing   

Plastics. Part 1 – Thermal properties. 

 
 
 
 
3) IEC - International Electro technical Commission 

a) IEC: 502 -Extruded solid dielectric insulated power cables for rated 
voltages from 1 KV up to 30 KV. 

 
b) IEC: 540 and 540 A -Test methods for insulation and sheaths of  electric 

cables and cords. 
c) IEC: 754 - Part I -Tests on gases evolved during combustion of electric 

cables. 
 
 Part I - Determination of the amount of hydrogen acid gas evolved during     the   
combustion of polymeric materials taken from cables. 
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Cables and cable accessories shall also conform to the provisions of latest Indian 
Electricity Rules/Act, Indian Electricity Supply Act, and Indian Factories Act and 
to the regulations of Statutory Authorities (Chief Electrical Inspector to the 
State Government). 
 
It is recommended to carry out the tests of building materials in the laboratories 
which are accredited by NABL.   
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KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 

BANGALORE  
 

SAFETY CODE 
 
i.>   Suitable scaffolds should be provided for workmen for  all  works that cannot safely 
be done from the ground, or from solid construction except such short period work as 
can be done safely from ladders. When a  ladder  is used an extra mazdoor shall be 
engaged for  holding  the ladder  and  if  the ladder is used for carrying materials  as  
well, suitable  footholds and handholds shall be provided on the ladder  and the  ladder  
shall be given an inclination not steeper than ¼  to 1 (¼  horizontal and 1 vertical). 
 
ii.>  Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or 
suspended from an overhead support or erected  with stationary  support shall have guard rail 
properly  attached  bolted, braced  and otherwise secured at least 90 cm (3 feet) high  above  
the floor  or platform of such scaffolding or staging and extending  along the  entire  length  of 

the outside and ends thereof with only  such opening  as  may  be necessary for the  delivery  
of  materials. Such scaffolding  or  staging shall be so fastened as to  prevent  it  from swaying 
from the building or structure. 

 
iii.>   Working  platform,  gangways,  and  stairways  should  be   so constructed that 
they should not sag unduly or unequally, and if  the height of the platform or the 
gangway or the stairway is more than 3.6m (12 feet) above ground level or floor level, 
they should be  closely boarded, should have adequate width and should be suitably 
fastened as described in (ii) above. 
 
iv.>  Every opening in the floor of a building or in a working  platform be  provided with 
suitable means to prevent the fall of  persons  or materials  by  providing suitable 
fencing or  railing  whose  minimum height shall be 90 cm (3 feet). 
 
v.>   Safe means of access shall be provided to all  working  platforms and  other 
working places. Every ladder shall be securely  fixed.  No portable  single ladder shall 
be over 9 m. (30 feet) in  length  while the  width between side rails in rung ladder 
shall in no case be  less than  29 cm  (11 ½ ") for ladder upto and including 3 m  (10  
feet)in length.  For  longer ladders this width should be increased  at least  ¼" for  each  
additional 30 cm (1 foot)  of  length.  Uniform  step spacing shall not exceed 30 cm 
(12"). Adequate precautions  shall  be taken to prevent danger from electrical 
equipment. No materials on any of the sites of work shall be so stacked or placed as to 
cause  danger or  inconvenience  to any person or the public. The  contractor  shall 
provide  all  necessary fencing and lights to protect the  public  from accident, and 
shall be bound to bear the expenses of defence of  every suit,  action or other 
proceedings at law that may be brought  by any persons for  injury  sustained  owning  
to  neglect  of  the   above precautions  and to pay any damages and cost which may 
be  awarded  in any such suit, action or proceedings to any such person or which  may, 
with the consent of the contractor, be paid to compromise any claim by any such 
person. 
 
vi.>  Excavation and Trenching ::  All trenches, 1.2 m (four  feet)  or more in depth, 
shall at all times be supplied with at least one ladder for each 30 m. (100 feet) in 
length or fraction thereof. Ladder  shall be extended from bottom of the trench to at 
least 90 cm (3 feet) above the  surface  of the ground. The side of the trenches which 
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are 1.5 m (5 feet) or more in depth shall be stepped back to give suitable slope or 
securely held by timber bracing, so as to avoid the danger of sides to collapse. The 
excavated material shall not be placed within 1.5  m(5 feet) of the edges of the trench 
or half of the depth of the trench which ever is more. Cutting shall be done from top 
to bottom. Under no circumstances undermining or undercutting shall be done. 
 
vii.>  Demolition ::  Before any demolition work is commenced and  also during the 
process of the work :- 
 
a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
b) No  electric cable or apparatus which is liable to be a source  of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 
c) All  practical steps shall be taken to prevent danger  to  persons employed  from 

risk of fire or explosion or flooding.  No  floor, roof  or  other part of the building 
shall be so  overloaded  with debris or materials as to render it unsafe. 

 
viii.>  All necessary personal safety equipment as considered  adequate by the 
Engineer-in-Charge should be kept available for the use of  the person employed on 
the site and maintained in a condition suitable for immediate use, and the contractor 
should take adequate steps to ensure proper use of equipment by those concerned ::- 
 
a. Workers  employed on mixing asphaltic materials, cement  and  lime mortars shall 

be provided with protective footwear and  protective goggles. 
b. Those  engaged in white washing and mixing or stacking  of  cement bags  or any  

material which is injurious to the  eyes  shall  be provided with protective goggles. 
c. Those  engaged  in welding works shall be provided  with  welder's protective eye 

shields. 
d. Stone  breakers  shall  be provided with  protective  goggles  and protective clothing 

and seated at sufficiently safe intervals. 
e. When  workers are employed in sewers and manholes, which  are  in use,  the 

contractors shall ensure that the  manhole  covers  are opened  and ventilated at 
least for an hour before the workers  are allowed to get into the manholes, and the 
manholes so opened shall be  cordoned off with suitable railing and provided  with 
warning signals or boards to prevent accident to the public.  

f. When workers are employed in sewers and manholes, which  are  in active      use, 
the contractor shall ensure that the following  safety measures are adhered  to :- 
 

i) Entry for workers into the line shall not be allowed except under supervision of 
the Architect or any other higher officer. 

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at 
least 2 to 3 hours before any man is allowed to enter into the Manholes for 
working inside. 

iii) Before entry, presence of toxic gases should be tested  by inserting wet lead 
acetate paper, which changes colour in the presence of such gases and gives 
indication of their presence. 

iv) Presence of oxygen should be verified by lowering a detector lamp into the 
manhole. In case, no oxygen is found inside the sewer line, workers should be 
sent only with Oxygen kit. 
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v) Safety belt with rope should be provided to the workers.  While working inside 
the manholes such rope should be handled by two men standing outside to 
enable him to be pulled out during emergency. 

vi) No smoking or open flames be allowed near the blocked manholes being cleaned. 
vii) The Malba obtained on account of cleaning of blocked manholes and  sewer lines 

should be immediately removed to avoid accidents  on account of slippery 
nature of the malba. 

viii) Workers  should  not  be allowed  to  work  inside  the manhole continuously. He 
should be given rest intermittently. The Engineer-in-Charge may decide the time 
up to which a worker may be allowed to work continuously inside the manhole. 

ix) Gas masks with oxygen cylinder should be kept at site for use  in emergency. 
x) Air  blowers should be used for flew of fresh  air  through  the manholes. 

Whenever called for, Portable air blowers  are  recommended for  ventilating  
the manholes. The Motors for these shall  be  vapour proof  and  of totally 
enclosed type. Non sparkling gas  engines  also could  be used but they should 
be placed at least 2 meters away  from the  opening and on the lowered side 
protected from wind so that  they will  not be source of friction on any 
inflammable gas that  might be present. 

xi) The workers engaged for cleaning the manholes/sewers should  be properly 
trained before allowing to work in the manhole. 

xii) The workers shall be provided with Gumboots or  non-sparkling shoes, bump 
helmets and gloves, non-sparkling tools, safety lights  and gas  masks  and 
portable air blowers (when necessary).  They  must  be supplied  with  barrier 
cream for anointing the limbs  before  working inside the sewer lines. 

xiii) Workmen descending a manhole shall try each ladder step or  rung carefully 
before  putting  his full weight on  it  to  guard  against insecure  fastening  due 
to corrosion of the rung  fixed  to   manhole wall. 

xiv) If a man has received a physical injury he should be brought out of  the sewer 
immediately and adequate medical aid should be  provided to him. 

xv) The extent to which these precautions are to be taken depend  on individual 
situation  but  the  decision of  the  Engineer  in  charge regarding  the steps in 
this regard to be taken in an individual  case will be final". 

 
g. The contractor shall not employ men below the age of 18 years  and women  on the 

work of painting with products containing lead  in  any form.  Wherever  men above 
the age of 18 are employed on the  work  of lead painting, the following precautions 
should be taken :: 

 
i) NO paint containing lead or lead products shall be used except in the form of 

paste or ready made paint. 
ii) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scrapped. 

iii) Overalls shall be supplied by the contractors to the workmen and adequate 
facilities shall be provided to enable the working painters to wash during the 
cessation of work. 

 
Whenever  men  above the age of 18 are employed on the  work  of  lead painting, the 
following principles must be observed for such use :: 
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I. a.  White lead, sulphaste of lead, or products containing these pigments shall not be 
used in painting operation except in the form of paste or of paint ready for use. 
 
b. Measures shall be taken in order to prevent danger arising from the application of 
paint in the form of spray. 
 
c.  Measures  shall  be  taken, whenever  practicable,  to  prevent danger  arising from  
dust  caused by  dry  rubbing  down  and scraping. 
 
II .a.  Adequate  facilities  shall  be  provided  to  enable   working painters to wash 
during and on cessation of work. 
 
b. Overall  shall be worn by all the working painters  during  the whole of the working 
period. 
 
c. Suitable arrangements shall be made to prevent clothing put off during working 
hours being soiled by painting materials. 
 
III .a. Cases of lead poisoning and of suspected lead poisoning shall be  notified and  
subsequently  verified  by  a  medical  man appointed by the competent authorities of 
the Employee. 
 
b.  The Employer my require, when necessary a medical examination of workers. 
 
c. Instructions with regard to the special hygienic  precautions to be taken if the 
painting work shall be distributed  to working painters. 
 
 
 
ix.>   When  the work is done near any place where there is risk  of drowning,  all 
necessary equipments should be  provided  and kept  ready for use and all necessary 
steps taken for  prompt rescue of the person in danger and adequate provision  should 
be made for prompt first aid treatment of all injuries likely  to be sustained during the 
course of the work. 
 
x.> Use of  hoisting  machines  and  tackle   including   their attachments, anchorage   
and  supports  shall  conform  to  the following standards or conditions :: 
 
1) a.  These shall be of good mechanical construction, sound material  and adequate 
strength and free  from  patent defects  and shall be kept in good repair and in  good 
working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects. 
 
2). Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including  
any scaffolding winch or give signals to operator. 
 
3). In case of every hoisting machine and of every chain  ring hook, shackle swivel and 
pulley block used in hoisting  or a  means  of  suspension the safe working load shall  
be ascertained by adequate means. Every hoisting machine  and all  gear referred to 
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above shall be plainly  marked  with the  safe  working  load. In case of a  hoisting  
machine having  a  variable safe working load, each  safe  working load and the 
conditions under which it is applicable shall be  clearly indicated. No part of any 
machine or any  gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 
 
4). In case of Employer’s machines, the safe working load shall be notified by the 
Electrical Engineer-in-Charge. As regards contractors' machines the contractors shall 
notify the safe working load of the machine to the Engineer-in-Charge whenever he 
brings any machinery to site of work and get it verified by the Electrical Engineer 
concerned. 
 
xi.>   Motors,  gearing,  transmission, electric  wiring  and  other dangerous  parts  of 
hoisting appliances should  be  provided with  efficient  safeguards. Hoisting appliances  
should be provided  with such means as will reduce to the  minimum the risk of 
accidental descent of the load. Adequate  precautions should be taken to reduce to 
the minimum the risk of any part of  a  suspended load becoming accidentally  
displaced.  When workers  employed  on  electrical  installations which   are already 
energised, insulating mats, wearing apparel, such  as gloves, sleeves  and  boots as may 
be  necessary  should  be provided. The workers should not wear any rings, watches  
and carry  keys or other materials which are the good conductors of electricity. 
 
 
xii.>   All  scaffolds. ladders ad other safety devices mentioned  or described  herein 
shall be maintained in safe conditions  and no scaffold, ladder or equipment shall be 
altered or  removed while  it is in use.  Adequate washing facilities  should  be provided 
at or near places or work. 
 
xiii.>   These  safety provisions should be brought to the  notice  of all  concerned  by 
display on a notice board at  a  prominent place at work spot. The person responsible 
for compliance  of the safety code shall be named therein by the contractor. 
 
xiv.>   To ensure effective enforcement of the rules and  regulations relating  to safety 
precautions the arrangements made by  the contractor shall be open to inspection by 
the Labour Officer, of  the  Government Engineer-in-Charge of the  Employer or their 
representatives. 
 
xv.>   Notwithstanding the above clauses from (i) to (xiv) there  is nothing in these to 
exempt the contractor from the operations of any other Act or Rule in force in the 
Republic of India. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
 
 
 
 
 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
BANGALORE  
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MODEL RULES  FOR  PROTECTION OF HEALTH AND SANITARY  ARRANGEMENTS  

FOR WORKERS EMPLOYED BY CONTRACTORS  
 
1>.  Application :: 
 
These  rules  shall apply to all building and  construction  works  in which  twenty or 
more workers are ordinarily employed or are  proposed to be employed on any day 
during the period during which the  contract work is in progress. 
 
2>.  Definition :: 
 
Work  place means a place where twenty or more workers are ordinarily employed or  
are  proposed  to  be  employed  in   connection   with construction  work  on any day 
during the  period  during  which  the contract work is in progress. 
 
3>.  First Aid facilities :: 
 
(1)   At every work place there shall be provided and maintained, so  as to  be easily 
accessible during working hours, first-aid boxes at  the rate of not less than one box 
for 150 contract labour or part  there of ordinarily employed. 
 
(2)   The first-aid box shall be distinctly marked with a red cross  on white ground and 
shall contain the following equipment, namely ::- 
 
a.>  For work places in which the number of contract  labour  employed does not exceed 
50 - 
 
Each first-aid box shall contain the following equipments ::- 
 
i. 6 small sterilised dressings. 
ii. 3 medium size sterilised dressings. 
iii. 3 large size sterilised burn dressings. 
iv. 1 (30 ml.) bottle containing a two percent alcoholic  solution of iodine. 
v. 1 (30 ml.) bottle containing salvolatile having the  dose  and mode of 

administration  indicated on the label. 
vi. 1 snake-bite lancet. 
vii. 1 (30 gms) bottle of pottassium permanganate crystals. 
viii. 1 pair scissors. 
ix. 1  copy  of  the  first aid leaf let  issued  by  the  Director General,   Factory 

Advice  Service  and   Labour   Institutes, Government of India. 
x. 1 bottle containing 100 tablets (each of 5 grams) of asprin. 
xi. Ointment for burns. 
xii. A bottle of suitable surgical antiseptic solution. 
 
 
b.>  For work places in which the number of contract labour exceed 50 - 
 
     Each first-aid box shall contain the following equipments :- 
 
i. 12 small sterilised dressings. 
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ii. 6 medium size sterilised dressings. 
iii. 6 large size sterilised dressings. 
iv. 6 large size sterilised burn dressings. 
v. 6 (15 gms) packets sterilised cotton wool. 
vi. 1 (60 ml.) bottle containing a two percent alcoholic  solution iodine.  
vii. 1  (60 ml.) bottle containing sulvolatile having the  dose  and mode of 

administration indicated on the label. 
viii. 1 roll of adhesive plaster. 
ix. 1 snake bite lancet. 
x. 1 (30 gms.) bottle of pottasium permanganate crystals. 
xi. 1 pair scissors. 
xii. 1  copy  of  the  first-aid leaf-let  issued  by  the  Director General,    Factory  

Advice  Service  and  Labour   Institutes, Government of India. 
xiii. A bottle containing 100 tablets (each of 5 grams) of aspirin. 
xiv. Ointment for burns. 
xv. A bottle of suitable surgical antiseptic solution. 
 
(3)    Adequate arrangements shall be made for immediate  recoupment  of the 
equipment when necessary. 
 
(4)   Nothing except the prescribed contents shall be kept in the First- aid box. 
 
(5)   The first Aid box shall be kept in charge of a responsible  person who shall always 
be readily available during the working hours of work place. 
 
(6)    A person in charge of the First Aid box shall be a person  trained in  First-Aid 
treatment, in work places where the number  of  contract labour employed is 150 or 
more. 
 
(7)    In work places where the number of contract labour employed is 500 or more and 
hospital facilities are not available within easy distance of  the  works. First/Aid posts 
shall be established  and  run  by  a trained  compounder.  The Compounder shall be 
on duty  and  shall  be availabel at all hours when the workers are at work. 
 
(8)   Where work places are situated in places which are not  towns  or cities,  a suitable 
motor transport shall be kept readily available  to convey  injured  person or person 
suddenly taken ill  to  the  nearest hospital. 
 
 
 
 
4>. Drinking water :: 
 
(a)  In  every work place there shall be provided  and  maintained  at suitable places, 
easily accessible to labour, a sufficient supply  of cold water fit for drinking. 
 
(b) Where drinking water is obtained from an intermittent public water supply, each 
work place shall be provided with  storage  where  such drinking water shall be stored. 
 
(c)  Every water supply of storage shall be at a distance of not  less than  50  feet from 
any latrine, drain or other source  of  pollution. Where water has to be drawn from an 
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existing well which is within such proximity of latrine, drain or any other source of 
pollution, the well shall  be  properly  chlorinated before water is drawn from  it  for 
drinking. All such wells shall be entirely closed in and be provided with a trap-door 
which shall be dust and water-proof. 
 
(d)  A reliable pump shall be fitted to each covered well,  the  trap-door  shall be kept 
locked and opened only for cleaning or  inspection which shall be done at least once a 
month. 
 
5>. Washing facilities :: 
 
(i) In every work place adequate and suitable facilities for  washing shall  be 

provided  and maintained for the  use  of  contract  labour employed therein. 
 
(ii) Separate and adequate screening facilities shall be provided  for the use of male 

and female workers. 
 
(iii) Such facilities shall be conveniently accessible and  shall  be kept in clean and 

hygienic condition. 
 
6>.  Latrines and Urinals :: 
(i)  Latrines shall be provided in every work place on  the  following scale, namely :- 

(a) Where  females  are employed there shall  be  at  least  one latrine for every 25 
females. 

(b) Where  males  are employed, there shall  be  at  least  one latrine for every 25 
males. 

 
Provided  that  where the number of males or female  exceeds  100,  it shall  be 
sufficient if there is one latrine for 25 males or  females, as  the  case  may  be, upto 
the first  100  and  one  for  every  50 thereafter. 
 
(ii)  Every latrine shall be under cover and so partitioned off as  to secure privacy, and 
shall have proper door and fastenings. 
 
(iii)   Construction  of  latrines  ::  The  inside  walls  shall   be constructed  of masonry 
or some suitable heat-resisting  non-absorbent materials and shall be cement washed 
inside and outside at least  once a  year.  Latrines  all not be of a standard  lower  than  
bore-hole system. 
 
(iv) a.  Where  workers  of both sexes are employed, there  shall  be displayed outside 
each block of latrine and urinal, a notice in the language understood by the majority 
of the workers "For Men only" or "For Women Only" as the case may be. 
 

b.  The notice shall also bear the figure of a man or of a woman as the case may 
be. 

 
(v)  There shall be at least one urinal for male workers upto  50  and one  for female 
workers upto fifty employed at a time.  Provided  that where  the  number  of male or 
female workmen, as  the  case  may  be, exceeds  500, it shall be sufficient if there is 
one urinal for  every 50 males or females upto the first 500 and one for every 100 or  
part thereof, thereafter. 
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(vi) a.  The  latrines  and urinals shall be adequately  lighted  and shall be maintained 
in a clean and sanitary condition at all times. 
 
b.  Latrines and urinals other than those connected with a flush sewerage  system shall 
comply with the requirements  of  the Public Health Authorities. 
 
(vii) Water shall be provided by means of a tap or otherwise so as  to be conveniently 
accessible in or near the latrines and urinals. 
(viii)  Disposal of excreta :: Unless otherwise arranged for  by  the local sanitary 
authority, arrangements for proper disposal of  excreta by incineration at the work 
place shall be made by means of a suitable incinerator.   Alternately  excreta may be 
disposed of  by  putting  a layer  of  night soil at the bottom of a pucca tank prepared  
for  the purpose and covering it with a 15 cm layer of waste or refuse and then covering  
it with a layer of earth for a fortnight (when it will  turn into manure). 
 
(ix)  The  contractor  shall,  at  his  own  expense,  carry  out  all instructions issued to 
him by the Engineer-in-Charge to effect  proper disposal  of  soil  and  other conservancy  
work  in  respect  of  the contractors' workmen or employees on the site. The contractor 
shall be responsible  for  payment  of  any charges  which  may be  levied  by Municipal  
or Cantonment Authority for execution of such work  on his behalf. 
 
7>. Provision of shelter during rest :: 
At  every place there shall be provided, free of cost,  four  suitable sheds, two for 
meals and the other two for rest separately for the use of men and women labour. The 
height of each shelter shall not be  less than  3  meters from the floor level to the 
lowest part of  the  roof. These shall be kept clean and the space provided shall be on 
the basis of 0.6 sq.mt. per head. 
 
Provided  that  the  Engineer-in-Charge may  permit,  subject  to  his satisfaction,  a 
portion of the building under construction  or  other alternative accommodation to be 
used for the purpose. 
 
8>. Creches :: 
(a)  AT  every  work  place, at which 20  or  more  women  worker  are ordinarily 
employed, there shall be provided two rooms of  reasonable dimensions  for the use of 
their children under the age of  six  years one  room shall be used as a play room for 
the children and the  other as   their  bed-room.  The  rooms  shall  be constructed   
with   the specification as similar to these given in para 2 (a) of clause 19 H. 
 
(b) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall  be  adequate  provision  of sweepers to keep the places clean. 
 
(c)  The contractor shall supply adequate number of toys and games  in the  play room 
and sufficient number of cots and bedding in  the  bed room. 
 
(d) The contractor shall provide one Dai to look after the children in the  creches  when 
the number of women workers does not exceed  50  and two dais when the number of 
women workers exceed 50. 
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(e)  The use of the rooms earmarked as creches shall be restricted to children, their 
attendants and mothers of the children. 
 
9>. Anti-Malarial precautions:: 
 
The contractor shall at his own expense, conform to all anti-malarial instructions 
including the filling up of any borrow pits  which  may have been dug by him. 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦ 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

LIST OF PREFFERED MAKE FOR CIVIL WORKS 

S.no. MATERIALS BRAND NAMES 

1 Aluminium door / window  Jindal,  Hindalco,  Ecube, Indo Alusys 

2 Flush Doors Duro, Green, Merino, Jackson,kutty. 

3 PVC Doors Rajshree, Sintex 
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4 Aluminum Accessories Classic, Argent Industries 

5 Adhesive FEVICOL, VAMICOL 

6 Screws GKW,  Nettle Fold 

7 Dash Fastner  Fischer, Hilti 

8 STAINLESS STEEL FITTINGS 
 EARL BEHARI (EBCO ), YAMAGOLDEN,  Hettich,  Godrej, 
Dorset 

9 Mortice Latch & Lock Godrej, Golden, Dorset, Ozone 

10 Hydraulic Door Closer          Doorking, Dorma, Godrej 

11 Floor Spring Doorking, Dorma, Godrej 

12  FLOAT Glass TATA,  MODIFLOAT,  ST.GOBAIN 

13 Cement  OPC 43/53 Grade ACC, Coramental, Ultratech, Vasavadatta, OR Equivalent 

14 Steel  SAIL, JSW, Kamadenu, Gajaraj or equivalent 

15 Paints and distemper Asian, Berger,  Nippon , Dulux 

16 External Decorative plaster  Birla White GRC plaster 

17 
Water Proofing cement paint/ 
Exterior grade paint 

Apex, Asian, Berger, Nerolac, Super 

18 
Acrylic based integral water 
proofing compound Roffe Super Crete by M/s ROFFE, Fosrac,  Basf, Proof coat 

black by M/s PIDILITE   . 

19 
Water proofing compound to be 
mixed in cement Conplast by M/s FOSROC, Conflow by M/s Essen, Tape Crete 

by M/s CICO, Pidiproof by M/s PIDILITE 

20 Ceramic / glazed Tiles Johnson, Kajaria, Somany, Nitco or equivalent 

21 Vitrified tiles Nitco, Kajaria, Somany, Jhonson, Naveen, Euro, Marbonite 

22 Precast Paver Blocks Nitco, Hindustan, Unitile 

23 
Stainless steel screws for 
fabrication & fixing of doors & 
windows     Kundan, Puja,  Atul 

24 
Stainless steel bolts, screws, 
washers and nuts     Kundan, Puja,  Atul 

25 E.P.D.M.Gasket Roop, Anand 

26 
Door seal—Woolpile,Weather 
strip 

Anand, Raddiplex 

27 Ready Mix Concrete  
ACC Ltd., Ultra tech cement Ltd., (Any other RMC approved 
by RMC certification Agency)   

  Mineral Fibre Ceiling ARMSTRONG, Daiken Ceilings, UGC Boral 

28 Bitumen Indian Oil Corporation, Shalimar Tar Products 

29  U P V C Pipes & Fittings  Supreme, Prince, Finolex or equivalent. 

30 Construction chemicals FOSROC, BASF, SIKA OR Equivalent 

 

 

LIST OF PREFFERED MAKE FOR SANITARY AND WATER SUPPLY WORKS 

 

S.no. MATERIALS BRAND NAMES 

1 Vitreous China Wares Parryware, Hindware.or equivalent 

2 C.P. Brass Fittings Jaquar, Aquaplus, Marc 

3 Toilet accessories (PTMT) Prayag India 
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Toilet accessories C.P. 
Brass 
 Wash room Stainless steel 
Panels 
Cockroach Traps & SS 
Gratings Jaguar/ Utec/Camry, Euronics / Carl F, Camry CCR 

4 CPVC.Pipes and fittings Noveon /Flow Guard/Astral  

5 Hand Drier Euronics/ , Kopal / Carl F 

6 Urinal Flushing System Parry ware/ Jaguar /Euronics /  

7 Kitchen Sink Nirali / Jayna, Neelkanth / Prayag 

8 Liquid Soap Dispenser Prayag/Euronics/CarlF 

9 Geyser Idropi/Venus/ Racold 

10 
Spun Cast Iron Pipes& 
fittings 

NECO /Kapilansh Dhatu/UDyog  

11 uPVC (SWR ) Supreme, Astra, lFinolex Pipes  

12 
Sand  Cast Iron//Spun Cast 
Iron 

NECO, Kapilans,RIF 

13 G.I.Pipes/M.S.Pipes Tata , Jindal Hissar 

14 G.I. Pipe jointing material Loctitte/Dr.Fixit-Pidilite, Parkash Surya  

15 PP-R Pipes and 
DIZAYN / Savior Faire fittings   
Supreme Industries.   

16 CPVC.Pipes and fittings Noveon /Flow guard , Ashirwad  

17 G.I.Fittings(malleable UNIK / DRP   

18 Check Valves (slim type Sant  / Zoloto, Advance  

19 Butterfly valve Normax / SKS 

20 Ball Valves ( 15 to 40 mm) TBS / RB Italy 

21 
Stoneware Pipes & Gully 
Traps 

Perfect , Anand   

22 R.C.C. pipes Jain Spun Pipe, Dewan Spun Pipe, Pragati Udyog 

23 C.I. Manhole cover & frame NECO /RIF  

24 
SFRC  Manhole & Road 
Gully 
covers /Grating 

KK/ Manholes Chamber,  
Gratings PVt.Ltdt../SFP 

25 Hot water Insulation 
Thermaflex, Kaiflex 

26 
Anti Corrosive Tape 
     for Pipe Protection 

PYPKOTE  

27 
uPVC Pressure Pipes 
  

Supreme / JAIN 

28 
Anticorrosive Bitumastic 
Paint 

Shalimar 

29 Epoxy Paint MRF/Berger/J&N 
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Note: 
Regarding selecting the make against each item among the approved makes as 
specified above, decision of Employer shall be final.  
 
If the make as mentioned above, are not available at the time of execution, the 
contractor shall get the make approved from the engineer-in-charge and employer 
before using the same in the work. 

S No NAME OF EQUIPMENTS   BRAND NAMES 
 

1  SFUs /Isolators  Siemens / L& T / Merlin Gerin 

2 MCB with ELCB  MDS / L&T / SCHNEIDER 

3 MCB DB  L&T / MDS / SCHNEIDER 

4 L.V Power / Control Cables  KEI / Universal / Polycab 

5  Starters/ Contactor/ Bi metal Relay  
 
Siemens / L&T / CutlerHammer /Telemechanic 

6  Push Button / Indicating Lamps  L & T / Tecknic /Rass/BCH/ Vaishnavo 

7  CTs  Kappa /AE 

8 Control Fuse Base with HRC 
 
Fuse GE/ L&T 

9  Selector Switch  Salzer / Kaycee 

10  Measuring Instruments  AE /Rishab / Enercon 

11 Wires  Polycab / Power flux / KEI/Anchor 

12  MS Conduit  Supreme / BEC / Gupta 

13  PVC Conduit  PRECESION/ AVON PLAST /Finolex/ AKG 

14  Accessories for PVC Conduit 
 PRECESION/ CLIPSAL/AVON PLAST/ Finolex 
/Vasavi 

15 Switches & Sockets  MK - Ivory/ Crab Tree - Thames / Siemens 

16  Capacitors  Epcos / Mehar /GE / L&T 

17  ACB Siemens 
(Sentron – WL) / L& T ( U Power) /SCHNEIDER 
[Master Pact – NW(France)] 

18 Relays  L &T /GE /ESSEN/ABB 

19  Light Fittings  Philips /Crompton / Wipro / Elenserve. 

20 Fans  Crompton / Khaitan /Orient 

21  MCCB Siemens 
 (Sentron – VL) /L& T / SCHNEIDER [NS 
Compact (France)] 

22 Change over Switch  GE /L &T /HPL / C&S Group 

23 Digital Meters  Enercon / L&T/ Electrex 

24  Jointing Kits  Rey Chem / Mseal 

25 
Automatic Power Factor Correction 
Relay (APFCR)  

Enercon/Neptune/ Beluc / L & T 

26  Energy Meter  L&T / Enercon 

27 Cable Tray (GI )  PROFAB / Pinnakle / PIFAB/Pearl/ 

28  Lightning Arrestor  ISI BRAND OR ANY EQUVALENT 

29  CABLE GLANDS  MULTI / DOWELLS/ COMMET 

30 CRIMPING SOCKETS  MULTI / DOWELLS/ COMMET 
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31  Battery  Exide / AMCO / Amar raja 

32 UPS  Numeric / Emerson / MG/Consul 

33 Aviation Lamp  Bajaj / K-Lite / Philips 

34  PTs  Kappa / Instrans / Silcon 

35 
Street light posting-Solar panel and 
lighting 

 Elenserve.lighting /Bajaji/M-light 

36 Disel Generator KRILOSKAR / ASHOKLEYLAND / CUMMINS 

37 ELECTRONIC REGULATORS MK, ANCHOR 

38 CONTACTORS L&T, SIEMENS. 

39 MCCBs L&T, GE, ABB, SIMENS 

40 MEASURING INSTRUMENTS A.E., IMP, MECCO,  

41 C.T A.E., IMP, MECCO, SIEMENS. 

42 CAPACITORS  CROMPTON, ASIAN, L&T. 

43 P.F. RELAY L&T, CROMPTON. 

44 TELEPHONE OUTLETS: ANCHOR ROMA, NORTH WEST, MK 

45 CEILING FANS 
CROMPTON GREAVES / KHAITHAN/ USHA  
Model to be appd. By the architect. 

46 EXHAUST FANS  ALMONARD / CROMPTON  

47 LAN SWITCHES / JACKS  D - LINK , AMP, SYSCO 

48 DATA SOCKETS  D - LINK , AMP, SYSCO 

49 NET WORKS RACK & SWITCH  D - LINK , AMP, SYSCO 

50 SPEAKERS AHUJA ,PHILIPS 

51 SMOKE DETECTOR APOLLO / CAR - MEL OR EQUIVALENT 

52 HEAT DETECTOR APOLLO / CAR - MEL OR EQUIVALENT 

53 HOOTER APOLLO / CAR - MEL OR EQUIVALENT 

54 FIRE ALARM PANEL APOLLO / CAR - MEL OR EQUIVALENT 

   

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  
 

T E N D E R FORM  
 
To,  
MANAGING DIRECTOR 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED  
BANGALORE 
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Name of work : “PROPOSED CONSTRUCTION OF KARANATAKA STATE SOUHARDA 

FEDERAL COOPERATIVE LIMITED REGIONAL OFFICE  AT 
KALABURAGI.” 

 
I / We  have  read  and  examined the notice  inviting  tender.  Schedules A,B,C,D,E &  

F,  specifications  applicable,  Drawings  and  Designs, General  
Rules  and Directions, Conditions of  Contract,  clauses  of 
contract, Special conditions, Schedule of Rate and all other 
documents and  Rules  referred to in the conditions of contract  
and  all  other contents in the tender document for the work. 

 
I/ We  hereby  tender for the execution of the work specified  for  the Bank / KSSFCL 
within the time specified in Schedule ‘F’ at  the  rates specified  in the attached 
Schedule ‘A’ viz., schedule  of  quantities and  in  accordance in all respects with the  
specifications,  designs drawings and instructions in writing referred to in Rule-1 of  
General Rules  and Directions and in Clause 11 of the conditions  of contract and  with 
such materials as are provided for, by, and in all  respects in accordance with, such 
conditions so far as applicable. 
 
I/We  agree to keep the tender open for hundred and twenty  days  from the  due date 
of submission thereof and not to make any  modifications in its terms and conditions. 
 
A  sum  of Rs. ____________ is hereby forwarded in Demand Draft /  BG  of   
……………………. Bank as Earnest Money Deposit . If I/We, fail to commence  the  work 
specified  I/We  agree that the Karnataka State Souharda Federal Cooperative Ltd, 
shall without  prejudice  to  any other right or remedy, be at liberty to forfeit the said 
earnest money absolutely  otherwise the said earnest money shall be retained  by  it 
towards  security deposit to execute all the works referred to in the tender  documents 
upon the terms and conditions contained or  referred to  therein and to carry out such 
deviations as may be  ordered,  upto maximum  of  the percentage mentioned in 
Schedule ‘F’  and  those  in excess of that limit at the rates to be determined in 
accordance  with the provision contained in Clauses 12.2 and 12.3 of the tender form. 
 
 
I/We hereby declare that I/We treat the tender documents, drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived therefrom to any persons other than a person to whom I/We am 
/are 109uthorized to communicate the same or use the information in any manner 
prejudiced to the safety  of the state. 
 
I/We  fully understand that you are not bound to accept the lowest  or any tender you 
may receive. 
 
Shri.____________________________,Partner/Proprietor/_________________ , 
is the person 109uthorized to negotiate commercial and technical terms and conditions 
and sign on behalf of the firm  any Agreement, Bills and receipts for this work. 
 
I/We agree that should I/We fail to deposit the full amount of initial security deposit  
and/or fail to commence the work specified  in  the above  memorandum, an amount 
equal to the amount  of  the  earnest money  mentioned  in  the  form  of  invitation  
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of  tender  shall  be absolutely forfeited to the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED and the same ,may at the option of  the KARNATAKA 
STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED be recovered without prejudice 
to any other  right or  remedy available in law, out of the deposit in so far as  the  same 
may extend in terms of the said bond and in the event  of  deficiency out of any other 
money due to me/us under this contract or otherwise. 
 
I/We  agree that until a formal agreement on stamp paper  is  prepared and  signed, 
this tender with your written acceptance  thereof  shall constitute a binding contract 
between us. 
 
 
 
 

Signature of Contractor 
Full Postal Address  
Pin Code No. & Telephone 
No. 

 
Dated the: ________________day of 2021 
 
Witness: 
 
Name : 
 
Address: 
 
 
 
Occupation: 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
 
 
 
 
 
 
 
 
 
:ANNEXURE-1: 

BIO DATA  

 
       1.  (a) Name of the Applicant              : 
         Address         : 
 
 
 
 Telephone No.   : 
    Office  : 
    Residence : 
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    Mobile   : 
    Fax   : 
    E-Mail  : 
  

(b) Address of office            : 
 
 
     2. a)  Status of the Firm(Whether company/ 
                 Partnership / proprietary)                : 
 
 
       b)Name of the Proprietor/ Partners/ Directors 
            (With professional qualifications, if any): 
 
 I) 
 
 II) 
 
 III) 
 
        c) Year of establishment   : 
 
   3.   Whether registered with Registrar of 

Companies/ firm. If so, No. & Date    : 
 
   4 .  Registration with Tax Authorities : 
 
      a) Income-tax No. PAN ;  
 (Furnish copies of Income-tax returns) 
 
      b)   Goods& Services Tax (GST) Regn Number                :                
            (Furnish the latest copies of the returns filed)   
 
d) Electrical license number & name of associate:  
                                                               If available  
 
         5. Names of the Bankers with address : 
 
        I) 
 
 
 II) 
 
   

6. Turnover of the Company/firm (Please attach copy of documents in support of 
the details). 

 

Sl.No. Year Turnover 

1 2017-18  
 

2 2018-19  
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3 2019-20  
 

4 2020-21  

 
7. Registration/Empanelment with Government / Public Sector / Banks / Corporate 

if any (Copy of valid registration/empanelment copy should be enclosed). 

NAME OF THE 
ORGANISATION 

NATURE OF 
WORKS 

VALUE OF WORKS DATE OF 
REGISTRATION 

  
 

  

  
 

  

  
 

  

  
 

  

      
8. What are your fields of activities?  Mention the fields on preference Basis 

   
                       1) 
 
   
                       2) 
 
 
                       3) 
 
 
 
 
 
 
9 Details of the works executed during the last 7 years prior to 31.03.2018 to meet 
eligibility Criteria 04.  

 

Sl Name 
of Work 

Work executed for 
(name of the  

organization  with 
address, 

concerned office 
and telephone 

number) 

Nature 
of 

work 
(in 

brief) 

Locatio
n of the 

work 

Actual 
Value 
of the 
works 

Date of 
commencem
ent & 
Completion. 
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9. Key personnel permanently employed in your organization: 

 

Sl 
No. 

Name Qualifica
tions 

Experience  Particulars 
of work 

done 

Employed 
in your 

firm since 

Any other 

   
 
 
 
 
 
 
 

    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
11. Furnish the names of three responsible clients/ persons to whom the major works 

carried out by the applicant with address and telephone number who will be in a 
position to certify about the quality as well as past performance of your 
organization. 
 

NAME OF THE OFFICIAL  ORGANISATION & ADDRESS    CONTACT NUMBERS 

 
 

 
 

 

 
 

 
 

 

   

 
 

12. Furnish the details of AWARDS, CITATIONS etc received in recognition of your 
services in projects designed/ associated 
 

YEAR Name of the 
Award  with 
details 

Name of the organization 
from whom award  was 
received 

Name of the project 
for which such award 
was received  

 
 

   

 
 

   

 
 

   

 
D E C L A R A T I O N  

 
1. All the information furnished by me / us here above is correct to the best of my 

knowledge and belief. 
2. I / we have no objection if enquiries are made about the work listed by me / us 

in the accompanying sheets / annexure. 
3. I / We agree that the decision of Bank / KSSFCL in selection will be final and 

binding to me / us. 
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Place :                     SIGNATURE  
Date :            NAME & DESIGNATION 

                               SEAL OF ORGANISATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

:ANNEXURE-2: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED ACCEPTENCE  
 
 
The above tender (as modified by us or negotiations as provided in the letters 
mentioned hereunder) is accepted by me for and on behalf of the   KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED for   a   sum   of   Rs.______________ 
(Rupees_______________________          ) 
 
 
The letters referred to below shall also form part of  this  contract agreement : 
 
a) 
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b) 
 
 
 
c) 
 
  
 

                                For & on behalf of the KARNATAKA STATE SOUHARDA 
FEDERAL CO-OPERATIVE LIMITED(KSSFCL) 

 
 

                            Signature :_______________________ 
 

                                Designation:______________________ 
 

 
Dated this ______________day of 2021. 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
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:ANNEXURE-3: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED 
 

FORM OF AGREEMENT 
 

 
This  agreement made the  _____________day of the month of  ______________ in the 
year 2021 BETWEEN, KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) a body corporate constituted under the Banking Companies (Acquisition 
and Transfer of Undertakings) Act,  1970, having its Head Office, at Mezzanine Floor, 
Karnataka State Souharda Federal Cooperative ltd., HO Building, Nirman Bhavan, Dr. 
RajkuarRoad,1stBlock,Rajajinagar, Bangalore – 560 010 represented by its duly  constituted 
attorney Managing Trustee (hereinafter referred  to as KSSFCL) of the ONE PART; and 
Shri/M/s _____________________ S/D/o______________________________ resident of 
__________________________________________________________ 
___________________________________________________________________ 
the sole propritor of M/s______________________________________ having  
office at___________________________________________________________ 
_______________/the partnership  firm represented by  its  Managing/duly  authorised 
partner, having an administrative/principal office 
at_________________________________________________________________ 
 /a company/body   corporate   being   its   registered   office   at _______________  
___________________________________________________________________ 
duly  represented at ___________________________ duly  represented  by its 
constituted and authorised  Managing      Director, Shri____________________      and 
(hereinafter called the  Contractor) of  the  other part WHEREAS THE KSSFCL is desirous 
that  certain  works should be constructed 
viz.,____________________________________________________ and has  accepted  
the  tender dt._____________ furnished  by  the contractor  for  the constructions, 
completion and performance of such works. 
 
 

NOW THIS AGREEMENT WITNESSETH as follows: 
 
1.   In  this  agreement  words and expression  shall  have  the  same meanings  as  are 
respectively assigned to them in the  conditions  of contract hereinafter referred to. 
 
2. The following documents not inconsistent with these presents  shall be deemed to 
form and be read and construed  as part of this agreement viz., 
 
a) Notice inviting Tender 
 
b) The Tender form  
 
d) General Rules and Directions to tenderers . 
 
e) Conditions of contract and clauses of contract along with Annexures  thereto  and 

Schedules A to F. 
 
f) Schedule of Rates ( SOR )  includes Prices and tendered amount. 
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g) Tender drawings. 
 
h) Technical Specifications for the work. 
 
i) Safety code and Model rules for the protection of health, Sanitary arrangements for 
workers employed. 
 
j) Letter of Acceptance. 
 
k) Letters from and to the Contractor, if any, leading to and prior to  acceptance letter. 
 
3.   In  consideration of the payments to be made by the KSSFCL to  the Contractor  the 
Contractor hereby convenants and agrees with the  Bank to  construct,  complete and 
perform the works in  conformity  in  all respects and subject to all terms and 
conditions/rules as mentioned in the aforesaid documents which shall from part of this 
agreement. 
 
In  witness  whereof  the  parties  hereto  have  hereunto  set  their respective hands 
and seals the day and year first above written. 
 
Signed, sealed and delivered by the said contractor,_________________________  to 
KSSFCL ______________________________________in the presence of: 
 
 
 
 
 

Signature of Contractor (with seal)  
 
 
 
 

Signature of KSSFCL Official (with seal)  
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
 
 
 
 
 

 
 
 
 
 

:ANNEXURE-4: 
 
 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED(KSSFCL) 
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DETAILED  LIST OF CONSTRUCTIONAL PLANTS AND EQUIPMENT AVAILABLE  WITH 
THE CONTRACTOR FOR USE ON THIS WORK. 

 

Sl. 
No 

Name and Description of the Equipments Make & Year 

1. 
 

 
 
 

 

   
2. 
 

 
 
 

 

   
3. 
 

 
 
 

 

   
4. 
 

 
 
 

 

   
5. 
 

 
 
 

 

   
6. 
 

 
 
 

 

   
7. 
 

 
 
 

 

   
8. 
 

 
 
 

 

 
 
 

Signature of the Contractor 
 

  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
 

 
 
 

:ANNEXURE-5: 
 

KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED(KSSFCL) 
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LIST  OF RELATIVES EMPLOYED IN KARNATAKA STATE SOUHARDA FEDERAL CO-
OPERATIVE LIMITED(KSSFCL) AND WITH THE ARCHITECT  FOR THIS WORK. 

 
 

l. 
No 

Name Designation Branch/ 
Office of 
KSSFCL / 
Architect 

Relationship 
with 

Contractor 

1. 
 

 
 
 

   

2. 
 

 
 
 

   

3. 
 

 
 
 

   

4. 
 

 
 
 

   

5. 
 

 
 
 

   

 
 
 
 
 
                                                           Signature of the Contractor 

 
 
 
 
 

♦  ♦  ♦  ♦  ♦  ♦  ♦  ♦  
 
 
 
 
 
 
 
 

 
 
 
 

:ANNEXURE-6: 
 

 
FORMAT OF RECEIPT OF MATERIALS AT SITE 
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Sr. 
No 

Description Opening 
balance 

Receipt 
during 
month 

Consumption 
during month 

Closing 
balance 

Total 
quantity 
received till 
date 

1 Cement 
(M.T.) 

     

2 Mild steel 
(M.T.) 

     

3 Tor steel 
(M.T.) 

     

4 Coarse 
aggregate 
(cu.mt.) 

     

5 Fine 
aggregate 
(cu.mt.) 

     

6 Teak wood 
(cu.mt.) 

     

7 Bricks (Nos.)      

8 Tiles (Nos.)      

 

Sr. 
No 

Description of work Date of  
Commencement  

Due date of 
completion 

Percentage 
progress 
achieved 

1 General building work    

2 Security equipment work    

3 Pest control treatment 
work 

   

4 Sanitary & Plumbing work    

5 Electrical work    

6 Air-conditioning work    

7 Other work    

 
 
 
 
 
 
 

 
 
 

:ANNEXURE-7: 
 

FORMAT OF CONCRETE CUBE TEST REPORT 
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1. Name of the Project_____________________________________________ 

2. Name of the Contractor__________________________________________ 

 

Sr. 
No 

Date of  
Casting 

Identification Mark 
and location in 
which the 
representative 
concrete is placed  

Mix  
proportion  

Date of  
testing 

Crushing 
strength as 
on the date 
of test 

1 2 3 4 5 6 

      

      

 
 
 

Crushing 
strength as on 
the 28th day 

Average crushing 
strength (average of 3 
companion cubes) as on 
the 28th day 

Remarks Signature of the 
Site Engineer 

7 8 9 10 

    

    

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 
 

:ANNEXURE-8: 
 

FORMAT OF MEASUREMENT BOOK 
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MEASUREMENT BOOK PAGES NOS. 1 TO …………….. 
 

Tender 
Item No. 

Description Measurement details  
 L         B        D/H 

Quantity Remarks 

 
 
 

    

 
 
 
 
Site Engineer                           Architect                                          Contractor 
 
 
Checking/Test checking Engineer Date of checking/Test checking 
 
 
 
NOTE: 
 
Checking and test checking pertains to items wherever initialed. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

:ANNEXURE-9: 
 

FORMAT FOR RUNNING BILL 
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I. Running A/C Bill 

i) Name of Contractor / Agency: 

ii) Name of work: 

iii) Sr. No. of this bill: 

iv) No. and date of previous bill: 

v) Reference to Agreement No: 

vi) Date of written order to commence: 

vii) Date of completion as per agreement: 

Sr. 
No. 

Item Description Unit Rate (Rs.) As per tender 
Qty, Amount 
(Rs.) 

1. 2. 3. 4. 5 

     

 

Upto previous R/A 
Bill 

Upto date (Gross) Present Bill Remark 

Qty. Amount (Rs.) Qty. Amount (Rs.) Qty. Amount (Rs.)  

 
6. 

 
7. 

 
8. 

 
9. 

 
 

   

 
Note: 
 

1) If part rate is allowed for any item, it should 
be_______________________________                               

 Indicated with reasons for allowing such a rate. Net value since 
 

2) If adhoc payment is made, it should be mentioned previous bill specifically.  
 
 
 
 
 
 
II.  ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON MATERIALS HELD AT SITE 

BY THE CONTRACTOR 

No. Item Quantity Unit Amount Remarks 

 
1. 

 
2. 

 
3. 

 
4. 

 
5. 

 
6 

 
 

     

 
Total value of materials at site. 
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Secured Advance @ ________________ % of above value B 
 
CERTIFIED (i) that the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item 
is outstanding on their security (ii) that the materials are of imperishable nature and 
are all required by the contractor for use in the work in connection with the items for 
which rates of finished work have been agreed upon. 
 
 
Dated signature of Site Engineer 
 
Preparing the bill 
 
 
Designation __________________ 
 
 
 
Dated signature of  KSSFCL 
 
Architects 
 
 
 
(Name of the Architects) 
 
____________________ 
 
 
Dated signature of Contractor  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
CERTIFICATE 
 
The measurements on the basis of which the above entries for the Running Bill No. 
_____________________ were made have been taken jointly on _______________ and 
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are recorded at pages _________ to ___________ of  measurement book No. 
______________ 

The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 
 

 
 
 

 

Signature of  Contractor or  
contractor’s representative              

Signature of  Architect or  
Architect’s representative              

Date  Date  

Seal  Seal  
 
 
 
 

 
 
 

Test Check by KSSFCL authorized representative 

Signature of  KSSFCL Official              
 

Date   

Seal   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

:ANNEXURE-10: 
 

FORMAT FOR RATE ANALYSIS OF ITEMS 
 

I. MATERIAL 
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1. Basic Cost of Material    Rs. ______________ 
2. Wastage – 5%     - Rs._______________ 

 
     II. Labour: As per Standard   - Rs._______________ 
 Labour output and labour input required for the     Particular 

item using quoted labour rates. 
 
    III. Machinery / Tools    - Rs._______________ 
  Inputs of Machinery / Tools requirements as per 
  the item and hire charges as per market. 
   
  TOTAL (I) + (II) + (III)               Rs._____________ 
 

IV.          Tax Liability 
[as per contractual clauses will be added] - Rs.  

 
    V. Add – ½ % for water charges - Rs.____________ 
             ½ % for Electricity - Rs.  
   
 VI            Any other Expenditure (please specify)                       Rs._______________  
  TOTAL      
  Contractor Profit & OH – 15%  - Rs. ______________ 
 
  GRAND TOTAL - Rs. ______________ 
 
 
TDS will be deducted as per standard norms and recovery shall be made for water and electricity 
as per tender conditions. 
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:ANNEXURE-11: 
 

FORMAT OF CERTIFICATE OF PAYMENT BY ARCHITECT 
 

Certificate No. Interim / Dated 

 
 
 
 
 
 

Project No. 
 
 

Building work / interior work 

Particulars: 

Contractor: Contract / Letter No. 
 

Dated: 

 Contractor’s Bill No. 
 

Dated: 

This is to certify that the amount given below (*) is due to your Contractors for 
the work done by them and/or against materials delivered at site and/or for 
advance towards contract on the above referred project. 
 
Advance against contract Rs_____________________ 
Less: Advance adjusted to-date Rs._____________________ 
Balance Advance Rs.______________________ 
Advance against material delivered at site Rs.____________________ 
Amount of work done to-date Rs._____________________ 
Total Rs._______________________ 
Less: Retention on work done Rs_____________________ 
Less: previously certified upto Rs____________________ 
PRESENT CERTIFICATE (*) Rs.____________________ 
RUPEES……………………………………………………………………………….. 
 
 
The cost of cement or any other material supplied by you or payments made by 
you directly, if any and not covered herein above, should be adjusted before 
making the payment of the certificate amount (*). 
Necessary Deduction U/S194C of the income Tax 1961 and sales tax may be made 
before paying the above certified amount. 
 
By a copy of this letter, we are intimating the Contractors to call on you for the 
necessary payments. 
 

Remarks if any: 
The details of Insurance policy are given in the next page. 

Signature of Architects 

 
 
 
 

Enclosures : Bill 
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:ANNEXURE-12: 
 

FORMAT OF SITE ORDER BOOK 
 
Name of the work ______________________________________ 
 
 
 
 
Date of Commencement__________________________________ 
 
 
 

Sr. 
No 

Remarks/ 
Instruction
s of the 
site 
Engineer/ 
Architect  

Dated  
Initials of 
site  
Engineer/ 
Architect 

Initials of the 
Contractor  
for having  
received the  
instructions  

Action 
taken 
with 
date 

Dated 
initials of 
the site 
Engineer  

Remarks 
of the 
Architect
s 
PMC/C.C. 
Officials 

 
1 

 
2 

 
3 

 
4 

 
5 

 
6 

 
7 
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:ANNEXURE-13: 
 
FORMAT FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 
 

1 Name of the Contractor    

2 Name of the work as given in the 
Agreement 

   

3 Agreement WO    

4 Tender amount    

5 Date of commencement of work    

6 Period allowed for completion as per 
agreement 

   

7 Date of completion as per agreement    

8 Period for which extension of time has 
been given 

   

  Date Month Year 

  
 

   

 a) 1st extension vide  KSSFCL  Letter 
No. 

   

 b) 2nd extension vide  KSSFCL  Letter 
No. 

   

 c) 3rd extension vide   KSSFCL  Letter 
No. 

   

9 Reasons for which extensions have been previously given (copies of the 
previous applications should be attached) 

 
 

 

10 Period for which extension is applied for and the reasons thereof including 
hindrances, time for extra work assigned, if any etc. 
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:ANNEXURE-14: 
 

FORMAT OF HINDRANCE REGISTER 
 

Name of Work : Date of state of 
work 

: 

    

Name of 
Contractor 

: Period of  
completion 

: 

    

Agreement No : Date of 
completion 

: 

Sr. 
No 

Nature of 
Hindranc
e 

Date of  
occurrence 
of 
hindrance 

Date of 
which  
hindrance 
was  
removed 

Period of 
hindranc
e 

Signature 
Site 
Engineer/ 
Project 
Engineer 

Remarks 

1 2 3 4 5 6 7 
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:ANNEXURE-15: 
Bank Guarantee Format for Earnest Money Deposit 

To 
………………………… 
WHEREAS ______________________________(Name of Tenderer) (hereinafter called 
"the Tenderer" has submitted its tender dated _______________________ (Date) for 
the execution of (Name of Contract)_____________ _______(hereinafter called "the 
Tender") in favour of KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE 
LIMITED(KSSFCL) HEAD OFFICE , BANGALORE  hereinafter called the "Beneficiary"; 
 
KNOW ALL MEN by these presents that we, _________(name of the issuing Bank), a 
body corporate constituted under the _______________________having its Head 
Office at __________________amongst others a branch/office at ________________ 
(hereinafter called "the Bank" are bound unto the Beneficiary for the sum of 
Rs_______________(Rupees________________________________________only) for 
which payment well and truly to be made to the said Beneficiary, the Bank binds itself, 
its successors and assigns by these presents; 
 
THE CONDITIONS of this obligation are: 
(a) If the Tenderer withdraws its Tender during the period of Tender validity specified 

in the Tender; or 
 

(b) If the Tenderer having been notified of the acceptance of his Tender by the 
Beneficiary during the period of Tender validity; 
 
(i)   fails or refuses to execute the Agreement, if required; or  
 
(ii) fails or refuses to furnish the performance security, in accordance with clause 
___________ of conditions of Contract. 
 

We undertake to pay to the Beneficiary up to the above amount upon receipt of his 
first written demand without the Beneficiary having to substantiate his demand, 
provided that in his demand the Beneficiary will note that the amount claimed by him 
is due to him owing to the occurrence of one or both of the two conditions, specifying 
the occurred condition or conditions. 
Notwithstanding anything contained herein 
i)  Our liability under this Bank Guarantee shall not exceed Rs.__________ (Rupees 

________________________________only) 
ii)  This Bank Guarantee is valid up to ________________ and  
iii) We are liable to pay the guaranteed amount or any part thereof under this Bank 

Guarantee only and only if you serve upon us a written claim or demand on or 
before ______________________ (mention period of guarantee as found under 
clause (ii) above plus claim period) 

Dated _________________day of ________________________2018. 

 
 SIGNATURE & SEAL OF THE BANK  
 
 
 

 
 

:ANNEXURE-16: 
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BANK GUARANTEE FORMAT FOR SECURITY DEPOSIT 

 
Guarantee No…………………………………………………………….. 
Amount of Guarantee Rs……………………………………………….. 
Guarantee cover from Dated : …………………………………………. 
To Dated: …………………………………………………………………. 
Last Date for Lodgement of claim: ……………………………………..   
 
To: 
……………………………………………… 
……………………………………………… 
……………………………………………… 
………………………………………………   
 
In consideration of ………………………………………  (hereinafter called "Beneficiary") having 
agreed to exempt …………………………… …….. Ltd.,   having its Registered Office situated 
at ……………………………….  (hereinafter called the "the obligator(s)") from the demand of 
security deposit of Rs…………………… (Rupees ………………………………………………….. only)  
under the terms and conditions of an agreement dated …………………. (hereinafter called 
the "said Agreement") for the due fulfillment by the said obligator of  the terms and 
conditions contained in the said agreement, on production of the Bank Guarantee for 
Rs…………………. (Rupees ………………………………… only), at the request of the obligator 
______ Bank, a body corporate constituted under the Banking Companies (Acquisition 
& Transfer of undertakings) Act, 1970 having its Head Office at _____________ amongst 
others a branch at ……………………… (hereinafter referred to as "the Bank") has agreed to 
give following guarantee in favour of the beneficiary for an amount not exceeding 
Rs……………….. (Rupees ……………………………………………………….. only) against any loss or 
damage caused to or suffered or would be caused to or suffered by reason of any breach 
by the said Obligator(s) of any of the terms and conditions contained in the said 
agreement.                                                                             

 
1. We, the Bank to hereby undertake to pay the amount payable under this 

guarantee without any demur merely on a demand from the beneficiary 
stating that the amount claimed is due by way of loss or damage caused to 
or would be caused to or suffered by reason or any breach of the terms and 
conditions contained in the said agreement or by reason of the obligator's 
failure to perform the said agreement.  Any such demand in writing made on 
the Bank shall be conclusive as regards the amount due and payable by the 
Bank under the guarantee.  However, our liability under this guarantee shall 
be restricted to an amount not exceeding Rs………………………………. 

   
 
 
 
2. We, the Bank further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be 
enforceable till all the dues of the beneficiary under or by virtue of the said 
agreement have been fully paid and its claims satisfied or till the beneficiary 
certifies that the terms and conditions of the said agreement have been fully 
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discharged this guarantee.  Unless a demand for claim under this guarantee 
is made on us in writing on or before ………………………… we shall be discharged 
from all liabilities under this guarantee thereafter. 

 
3. We, the Bank further agree that the beneficiary shall have the fullest liberty, 

without consent and without effecting in any manner or obligations 
hereunder, to extend time of performance the said obligator(s) from time to 
time or to postpone for any time any of the powers exercisable by the 
beneficiary against the said obligator(s) and to forbear or enforce any of the 
terms and conditions relating to the said agreement and we shall not be 
relieved of our liability by reason of any extension being granted to the said 
obligator(s) for any forbearance, act or omission on the part of the 
beneficiary or any indulgence by the beneficiary to the said obligator(s) or 
by any such matter or thing whatsoever which under the law relating to 
sureties would not for this provision have effect of so relieving us. 

 
4. We, the Bank lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the beneficiary in writing.     
 

5. Not withstanding anything contained herein: 
 

(i)  Our liability under this Bank Guarantee shall not exceed Rs. ………  
     (Rupees ……………………………………………………………… only) 
 

          (ii)  This Bank Guarantee is valid upto ……………………….. and 
 
          (iii) We are liable to pay the guaranteed amount or any part thereof  
                    under this Bank Guarantee only and only if you serve upon us a  
                    written claim or demand on or before ………………. (mention  
                    period of the guarantee as found under clause   
                   (ii) above plus claim period) 
 
 
 
PLACE: 
 
DATE  :                                                                                   SIGNATURE   
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: ANNEXURE  17 : 
PRE CONTRACT INTEGRITY PACT 

1.   GENERAL 
1.1.  This pre-bid contract Agreement (herein after called   the  Integrity  Pact)   is 
made on_____ day  of the month 20____ ,   between,  the KARNATAKA STATE 
SOUHARDA FEDERAL CO-OPERATIVE LIMITED(KSSFCL), a body corporate constituted 
under Banking Companies  (Acquisition and transfer of undertakings), Act1970 having its 
Head office at Niramana Bhavan, Dr. Rajkuar Road, 1st Block, 
Rajajinagar, Bangalore – 560 010 

 with Institutes spread over India (hereinafter referred to as BUYER which expression 
shall include its successors and assigns) acting through Shri________________ , 
(Designation     of      the       officer)   representing _________ _________________, 
of the BUYER, of the FIRST PART 
                                                                AND 
M/s.________________represented by Shri ____________Chief  Executive 
Officer/Authorised Signatory   (hereinafter   called    the    
"BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER", which  expression  shall   mean 
and   include,  unless  the   context  otherwise requires, his  successors and   
permitted  assigns), of the SECOND PART 
 
1.2. WHEREAS the  BUYER  proposes  to procure  (Name  of  the  
Stores/Equiprnent/ltem) /engage the services  and the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  is willing to offer/has  offered 
the stores/services  and 
 
1.3. WHEREAS the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER is a private  
company/ public  company/Government undertaking/ partnership/ LLP/registered   
export  agency/service provider,  duly constituted  in accordance   with  the relevant 
law governing its formation/incorporation/constitution and the BUYER  is a body 
corporate constituted under Banking Companies  (Acquisition and transfer of 
undertakings), Act 1970. 
 
1.4. WHERAS the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER has clearly 
understood that the signing of this agreement is an essential pre-requisite for 
participation in the bidding process in respect of Stores/Equipment/ltems/Services 
proposed to be procured by the BUYER and also understood that this agreement 
would be effective from the stage of invitation of bids till the complete execution 
of the agreement and beyond as provided in clause 13  and the breach of this 
agreement detected or found at any stage of the procurement process shall result 
into rejection of the bid and cancellation of contract rendering 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  liable for damages and 
replacement costs incurred by the BUYER.  
 
2. NOW, THEREFORE, the  BUYER and  the BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER agree  to enter into  this  pre-contract integrity agreement, hereinafter  
referred  to  as  Integrity  Pact, which shall form part and parcel of RFP as also the 
contract agreement if contracted with BIDDER, in the event that the BIDDER turns 
out to be successful bidder, and it is intended through this agreement   to  avoid  all  
forms   of  corruption  by following a system that  is fair, transparent and  free from  
any  influence/prejudiced dealings prior to, during and  subsequent to the  Contract 
to be entered into  with a view  to:- 
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2.1. Enabling the BUYER to obtain the desired 
Stores/Equipment/Work/Service/Materials at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and 
 
2.2. Enabling  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER/SERVICE PROVIDER 
to refrain  from   bribing  or indulging  in  any   corrupt  practices in  order  to  secure  
the   contract,  by providing assurance to  them that the BUYER shall not be 
influenced in any way by the bribery or corrupt practices emanating from or resorted 
to by their competitors and that all procurements shall be free from any blemish or 
stain of corruption and  the  BUYER  stays committed to prevent corruption, in  any  
form,  by  its  officials  by  following transparent procedures. 
 
The parties hereto hereby agree to enter into this integrity Pact and agree as 
follows: 
 
COMMITMENTS OF THE BUYER 
 
The BUYER commits itself to the following:- 
 
3.1.    The   BUYER  represents  that    all  officials    of   the BUYER, connected 
whether  directly or  indirectly with  the procurement process are duty bound by 
rules and regulations governing their service terms and conditions not to demand, 
take  promise for or accept,   directly or  through intermediaries, any bribe,  
consideration, gift, reward, favour or any  material or immaterial benefit or any 
other advantage from  the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER either 
for themselves or for any person, organization or third party related to the contract 
in   exchange  for   an   advantage  in   the   bidding   process,  bid   evaluation, 
contracting or implementation process related to the contract. 
 
3.2.    The BUYER will, during the pre-contract stage, treat  all 
BIDDERS/SELLERS/CONTRACTORS/SERVICE PROVIDERS alike, and  will provide to all 
BIDDERS/SELLERS/CONTRACTORS/SERVICE PROVIDERS  the    same    information   
and    will    not provide any   such   information  to  any   particular 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER which could afford an  advantage 
to  that particular BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER in comparison 
to the other BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDERS. 
 
3.3.      The   BUYER   shall report to the   appropriate Government 
Regulators/Authorities   any   attempted  or   completed  breaches  of   the   above 
commitments as well as any substantial suspicion of such  a breach, as and when the 
same is considered necessary to comply with the law in force in this regard. 
 
In case any such  preceding misconduct on the part of such  official(s)  is reported 
by the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to   the   BUYER  with   the   
full   and verifiable facts  and   the  same  is  prima  facie found to  be  correct by  
the BUYER, necessary  disciplinary  proceedings,  or   any   other  action  as deemed  
fit,  including  criminal  proceedings  may   be  initiated  by  the BUYER  and   such   
a  person  shall   he  debarred  from   further  dealings related to the  contract 
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process. In such a case, while an enquiry is being  conducted by the BUYER, the 
proceedings under the contract would not be stalled. 
 
4. COMMITMENTS OF BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDERS 
 
The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER commits itself to take  all 
measures necessary to prevent corrupt practices, unfair means and  illegal  activities 
during any stage  of its bid or during any pre-contract or post-contract stage  in order 
to secure the contract or in furtherance to secure it and  in particular commit itself 
to the following:- 
 
4.1. The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will not offer, directly or 
through intermediaries, any  bribe,  gift, consideration, reward, favour, any  
material or immaterial benefit or other advantage, commission, fees,  brokerage or 
inducement to any  official  of the  BUYER, connected directly or indirectly with   
the  bidding process, or  to  any  person, organization or  third party related to  the  
contract in  exchange for  any  advantage in  the  bidding, evaluation, contracting 
and  implementation of the contract.  
 
4.2.       The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  further  undertakes  
that   it  has  not given, offered or promised to give, directly or indirectly any bribe,  
gift, consideration, reward,  favour, any  material or  immaterial benefit or  other 
advantage, commission, fees, brokerage, or inducement to any  official  of the 
BUYER or otherwise for procuring the  Contract or for forbearing to do  or for  having 
done any  act  in  relation to  the  obtaining or  execution of  the contract or any  
other contract with  the BUYER or for showing or forbearing to show favour or  
disfavour to any  person in relation to  the  contract or any other contract with  the 
BUYER. 
 
4.3.       The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  further confirms 
and  declares to the BUYER that the BIDDER/SELLER/CONTRACTOR/SERVICE 
PROVIDER is the original Manufacturer/Integrator/Authorized  government 
sponsored export entity of the  stores/Authorised Service Provider having necessary 
authorizations,  intellectual property rights and approvals from the intellectual 
property right owners of such materials/services and  has  not  engaged any  
individual or  firm  or company whether Indian or foreign to intercede, facilitate or 
in any  way  to recommend to  the  BUYER or  any  of its  functionaries, whether 
officially  or unofficially to  the  award of  the  contract to  the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, nor has any amount been  paid, 
promised or intended to be paid to any  such  individual, firm  or company in respect 
of any such  intercession, facilitation or recommendation. 
 
4.4.       The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, either  while  
presenting  the  bid  or during pre-contract negotiations or before  signing the  
contract, shall  disclose any  payment he has  made, is committed to or intends to 
make to officials  of the  BUYER  or  their   family members,  agents, brokers  or  any 
other intermediaries in connection with the contract and  the details of services 
agreed upon for such  payments. 
 
4.5.  The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  will  not  collude with   
other parties interested in the  contract to impair the  transparency, fairness and  
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progress of the  bidding process, bid  evaluation, contracting and  implementation 
of  the contract. 
 
4.6.  The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will not accept any 
advantage in exchange for any corrupt practice, unfair means and illegal activities 
emanating from other competitors or from anyone else. 
 
4.7.       The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  not  use  
improperly, for purpose of competition or personal gain,  or pass  on to others, any 
information provided by  the  BUYER  as  part of  the  business relationship, regarding 
plans, technical proposal and  business details, including information contained in  
any   electronic data  carrier.  The   BIDDER/ SELLER/ CONTRACTOR /SERVICE 
PROVIDER  also undertakes to  exercise   due   and  adequate care  lest  any   such  
information  is divulged. 
 
4.8.  The  BIDDER/ SELLER/ CONTRACTOR/ SERVICE PROVIDER commits  to  refrain 
from   giving any complaint directly or through any other manner without supporting 
it with  full and  verifiable facts. 
 
4.9.   The BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall not instigate or 
cause  to instigate any third person to commit any of the acts mentioned above. 
 
5.    PREVIOUS TRANSGRESSION 
 
5.1        The      BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER    declares     that       
no      previous transgression occurred in the last three years  immediately before  
signing of this Integrity Pact with any other company in any country in respect of 
any  corrupt practices envisaged hereunder or with any Public Sector Bank,  Public  
Sector  Enterprise/Undertaking in India or any  Government Department in  India 
that  could justify  BIDDER's  exclusion from  the tender process. 
5.2.       If  the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  makes incorrect 
statement  on  this subject, BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER can 
be disqualified from  the tender/bid process or the contract, if already awarded, 
can be terminated for such  reason. 
 
6.   EARNEST MONEY (SECURITY DEPOSIT) 
 
6.1.Every   BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER while  submitting  
commercial  bid, shall   deposit an  amount as  specified  in  RFP/Tender  Documents 
as  Earnest Money/Security,   Deposit, with  the  BUYER  through any   of  the 
instruments as detailed in the tender documents. 
 
6.2. The  Earnest Money/Security Deposit shall  be  valid for a  period till the   
complete  conclusion  of  the   contractual  obligations or for such period as 
mentioned in RFP/Contract , including warranty  period, whichever is later  to  the 
complete  satisfaction of  BUYER. 
 
6.3. In the case of successful BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, a 
clause  would also  be incorporated in  the  Article  pertaining to  Performance Bond  
in  the Purchase Contract that   the  provisions of  Sanctions for  violation shall   be 
applicable for  forfeiture of Performance Bond  in  case  of a decision by  the BUYER 
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to  forfeit  the  same  without assigning any  reason for imposing sanction for violation 
of this Pact. 
 
6.4.No interest shall  be payable by the BUYER to the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  on   Earnest  Money/Security  
Deposit for the period of its currency.  
 
 
7.   SANCTIONS FOR VIOLATIONS 
 
7.1.Any    breach   of    the    provisions herein contained by    the    BIDDER/SELLER 
/CONTRACTOR/SERVICE PROVIDER or any one employed by it or acting on its behalf 
(whether with or  without the  knowledge of the  
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  entitle the BUYER to take  
all or any one  of the following actions, wherever required:- 
 
(i)  To   immediately  call   off   the   pre  contract  negotiations  without assigning 
any  reason or giving any compensation to the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. However, the  proceedings with 
the other BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER(s) would continue. 
 
(ii)   To forfeit  fully or partially the Earnest Money Deposit (in pre-contract stage)  
and/or Security Deposit/Performance Bond  (after  the  contract is signed),   as    
decided   by    the    BUYER    and    the BUYER  shall   not   be   required  to  assign  
any   reason therefor. 
 
(iii)  To immediately cancel  the  contract, if already signed, without giving any 
compensation to the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
 
(iv) To recover all sums already paid by the  BUYER, and  in case  of  the  Indian 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  with interest thereon  at   2% 
higher  than  the   prevailing  Prime  Lending  Rate of                                            (Name 
of the  Bank/Financial Institution) while in case of a 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER from  a country other than India 
with Interest thereon at 2% higher than the LIBOR. If any outstanding   payment   is    
due     to    the     BIDDER/SELLER /CONTRACTOR from the  BUYER  in  connection 
with any other contract such  outstanding payment could also be utilized to recover 
the aforesaid sum  and  interest. The BUYER shall also be entitled to recover the 
replacement costs from BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER .  
 
(v) To    encash    the     advance    bank     guarantee    and     performance 
bond/warranty    bond,   if    furnished   by    the     BIDDER/ SELLER/ CONTRACTOR/ 
SERVICE PROVIDER, in order to recover the  payments, already made by the BUYER, 
along with  interest. 
 
(vi) To  cancel   all  or  any   other  contracts with  the   BIDDER  / SELLER/ 
CONTRACTOR/ SERVICE PROVIDER and  the  BIDDER/ SELLER /CONTRACTOR/ SERVICE 
PROVIDER shall be liable  to pay  compensation for any  loss or damage to the BUYER 
resulting from  such  cancellation/rescission and the  BUYER  shall  be  entitled to  
deduct the  amount so payable    from     the     money(s)    due     to     the     
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
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(vii) To  debar the  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  from  
participating in   future  bidding  processes  of   the   BUYER   for   a minimum period 
of five years,  which may  be further extended at the discretion of the BUYER. 
 
(viii)To  recover all  sums paid in  violation of  this  Pact  by 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER(s) to  any middlemen or  agent or 
broker with  a view  to securing the contract. 
 
(ix)  In  cases  where  irrevocable Letters of  Credit have   been  received in respect 
of any  contract signed by  the  BUYER with the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER, the same  shall  not be opened. 
 
(x) Forfeiture of The Performance Bond in case of a decision by the BUYER to forfeit 
the same without assigning any reason for imposing sanction for violation of this 
Pact. 
 
 
(xi) The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER  shall  not  lend  to  or  
borrow any  money from  or enter into  any  monetary dealings or transactions, 
directly or indirectly, with any  employee of the  BUYER, and  if he does  so, the 
BUYER shall  be entitled forthwith to rescind the     contract   and     all    other   
contracts   with   the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The 
BIDDER/SELLER/ CONTRACTOR shall  be liable  to  pay  compensation for  any  loss  
or damage to  the  BUYER resulting  from   such  rescission and  the  BUYER shall  be 
entitled to deduct the  amount so    payable   from    the    money(s)   due    to   the    
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
 
7.2. The BUYER will be entitled to take all or any of the actions mentioned at para 
7.1 (i) to (xi) of this Pact, also in the event of commission by the BIDDER/ 
SELLER/CONTRACTOR/SERVICE PROVIDER or  anyone   employed by  it or acting on 
its behalf (whether with or without the knowledge of the BIDDER), of an offence as 
defined In Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act,  
1988 or any other statute enacted for prevention of corruption. 
 
7.3.      The  decision  of  the   BUYER  to  the  effect  that   a  breach of  the 
provisions of this  pact  has  been  committed by the BIDDER/SELLER/ CONTRACTOR   
shall    be   final    and    conclusive   on   the    BIDDER/SELLER /CONTRACTOR.  
However, the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER    can approach the 
Independent External Monitor(s) appointed for the purposes of this Pact. 
 
 
 
8.   FALL CLAUSE 
 
8.1. The  BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER undertakes  that  it has  
not  supplied/is not supplying similar product/systems or subsystems/services at a 
price  lower than that offered in the present bid  to any other Bank or PSU or 
Government Department or to any other organization/entity whether or not 
constituted under any law  and    if   it   is   found  at   any    stage    that    similar 
product/systems or sub  systems/services was  supplied by the 
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BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to any other Bank or PSU or 
Government Department or to any other organization/entity whether or not 
constituted under any law, at  a  lower price,   then   that   very   price,   with   due 
allowance  for  elapsed  time,   will   be  applicable  to  the   present case  and   the 
difference  in  the   cost   would  he   refunded  by   the 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER to  the  BUYER, if the  contract 
has already been  concluded. 
 
9. INDEPENDENT EXTERNAL MONITORS 
 
9.1.  The BUYER has appointed two Independent External Monitors (hereinafter 
referred to as Monitors) for this Pact in accordance with the recommendations and 
guidelines issued by Central Vigilance Commission. 
9.2.  The task of the Monitors shall be to review independently and objectively, 
whether and to what extent the parties comply with the obligations under this Pact. 
 
9.3.  The Monitors shall not be subject to instructions by the representatives of the 
parties and perform their functions neutrally and independently. 
 
9.4.  Both the parties accept   that   the Monitors have   the right to access all the 
documents   relating   to    the    project/procurement,   including   minutes   of 
meetings.  The Monitors shall on receipt of any complaint arising out of  tendering 
process jointly examine such complaint, look into the records while conducting the 
investigation and submit their joint recommendations and views to the Management 
and Chief Executive of the BUYER. The MONITORS may also send their report directly 
to the CVO and the commission, in case of suspicion of serious irregularities. 
 
9.5.  As soon as any event or incident of violation of this Pact is noticed by Monitors, 
or Monitors have reason to believe, a violation of this Pact, they will so inform the 
Management of the BUYER. 
 
9.6. The BIDDER(s) accepts that the Monitors have the right to access without 
restriction  to all Project /Procurement documentation of the BUYER including that 
provided by the BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. The 
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER will also grant the Monitors, upon 
their request and demonstration of  a valid interest, unrestricted and unconditional  
access  to  his  documentation pertaining to the project for which the RFP/Tender 
is being /has been submitted by BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER. 
The  same  is applicable to Subcontractors. The Monitors shall be under contractual 
obligation to treat the information and documents of the BIDDER/ Subcontractors( ) 
with confidentiality. 
 
9.7. The BUYER will provide to the Monitors sufficient information about all meetings  
among the  parties related to  the  Project  provided  such meetings could have an 
Impact on the contractual relations between the parties. The parties may offer to 
the Monitors the option to participate in such meetings. 
 
9.8. The   Monitors  will   submit  a  written  report  to  the   BUYER at the earliest 
from the  date  of reference or intimation to him  by the 
BUYER/BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER and    submit proposals for 
correcting problematic situations.  
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10.    FACILITATION OF INVESTIGATION 
In  case  of  any   allegation  of  violation  of  any   provisions  of  this   Pact   or  
payment  of commission, the  BUYER or its agencies shall  be entitled to examine all 
the documents including the  Books  of  Accounts of  the  
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER and the  
BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER shall  provide  necessary 
information of  the relevant documents and  shall  extend all possible help  for the 
purpose of such  examination, 
 
11.   LAW AND PLACE OF JURISDICTION 
This  Pact  is subject  to Indian Law and  the  place  of jurisdiction is Bangalore. 
 
12.   OTHER LEGAL ACTIONS 
The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of the any other law in 
force relating to any civil or criminal proceedings. 
 
13.  VALIDITY 
 
13.1.    The  validity of  this  Integrity Pact  shall  be  from  the  date  of  its  signing 
and extend up  to 5 years or such longer period as mentioned in RFP/Contract or the 
complete execution of the contract to the satisfaction of the BUYER whichever is 
later. In case BIDDER/SELLER/CONTRACTOR/SERVICE PROVIDER is unsuccessful, this  
Integrity Pact  shall  expire after  six months from  the  date  of the  signing of the 
contract. 
 
13.2. If one  or several provisions of this  Pact turn out  to be invalid; the remainder 
of this  Pact  shall  remain valid. In such  case,  the  parties will  strive to come  to 
an agreement to their  original intentions. 
 
14. The parties hereby sign this Integrity Pact at ............ on ................... 
 
BUYER                         BIDDER  
Name of the Officer                                       

CHIEF EXECUTIVE OFFICER 
/AUTHORISED SIGNATORY 

Designation 
Name of Wing 
KARNATAKA STATE SOUHARDA FEDERAL CO-OPERATIVE LIMITED(KSSFCL) 
 
Witness                                                                                       Witness 
 
 
 
  
1)      1) 
  
2)    2) 
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:ANNEXURE-18: 
 Name of work :    

 
Details List of  Retired Government / PSU / Bank employees, employed by 
the Tenderer  : 

 

NAME OF THE RETIRED  
OFFICIAL  

DESIGNATION      NAME & ADDRESS OF 
THE PREVIOUS 
EMPLOYER  

  
 

 

  
 

 

  
 

 

 
 
 
 

                    Name & Signature of Tenderer    
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                 CHECK LIST 
 

 

SL. 
NO. 

DESCRIPTION YES OR NO 

1 Whether EMD of requisite amount in the form of DD 
is submitted? 

 

2 Whether Draft Agreement of Pre-Contract Integrity 
pact is submitted in separate 200 stamp paper? 

 

3 Whether Technical bid and Financial bids are sealed 
and signed in all pages and are kept in separate 

envelopes/Covers? 

 

4 Whether Pre-bid meeting amendments or 
Corrigendum, if any has been downloaded and 

submitted with seal & signature? 

 

5 Whether Proof towards Firm’s establishment or year 
of start of firm is attached? 

 

6 Whether client’s issued Works Completion 
Certificates for qualifying works is attached? 

 

7 Whether copies of PAN Card and GSTIN registrations 
are attached?  

 

8 Whether Annexure-1, Annexure-4, Annexure-5 & 
Annexure-18 are duly filled in with requisite 

information sought? 

 

9 Whether GST Filings & Financial Statements like 
Balnce Sheet of last 3 years is attached?  
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